



June 24, 2024

**Addendum No. 3
RP023-24
Yellow River Water Reclamation Facility Conversion (YRWRF) to
PLC-Based SCADA System Project**

The following addition/changes modify Proposal No. "RP023-24 Yellow River Water Reclamation Facility Conversion (YRWRF) to PLC-Based SCADA System Project," Contract Documents, dated May 2024, as first advertised on May 22, 2024.

I. Questions:

- Q1. P&IDs – For P&ID production, do all P&IDs need to be completely redrawn or do P&IDs only need updated to reflect changes to be made as part of the project?**
- A1. See Addendum No. 2, Question 13. New P&ID's using the GCDWR's CAD Standard are required.
- Q2. Condition Assessment Signal Testing – On p. 30 of the RFP, reference is made to testing existing I/O in preparation of a conversion. The statement is made that "The testing will be conducted by the same field technicians/electricians that will complete any wiring during future conversions." We would like clarification of this requirement. In the Condition Assessment phase, we will not have selected a contractor at this point, so it would be difficult to hire a field technician/electrician to do the testing with some assurance they'll also be the same one to do the wiring during construction. We feel like this testing requirement is better suited to being a part of the construction phase, with the responsibility being the contractor's and not the engineers.**
- A2. See Addendum No. 2, Question 14.
- Q3. The scope of work in the RFP requires weekly project meetings throughout the design, bidding, and construction phases of the project. The scope of work also indicates that meetings for design review, project milestones, and construction meetings will be held. Can these topics be covered in the weekly meetings? We understand that some meetings will last for a longer duration than others.**
- A3. The number, type, and frequency of meetings may be modified by GCDWR's once the team is established and has demonstrated the need to consolidate or modify proposed meetings. Proponents are encouraged to include adequate budgets for all meetings as annotated throughout the RFP. Also, please refer to Section IV – Proposal Evaluation Criteria, last paragraph on page 53 regarding format for the selected consultants cost proposal.
- Q4. On page 24 of the RFP under Tab J it states that resumes should include references then specifies the project manager should have at least three. Does that mean that the resume for each team member needs to have a reference for each project listed, or should each resume have at least three references?**
- A4. See Addendum 2, Question 23.

Acknowledge receipt of this addendum on the firm information page of the request for proposal.
Sincerely,

Brittany Bryant, CPPB
Purchasing Associate III