
 

 

 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

June 18, 2025 
INVITATION TO BID 

BL088-25 
 
The Gwinnett County Board of Commissioners is soliciting competitive sealed bids from qualified contractors for the Fleet 
Management Building Interior Renovation Project for the Department of Support Services. 
 
Bids will be received until 2:50 P.M. local time on July 21, 2025, at the Gwinnett County Financial Services - Purchasing Division – 
4th Floor Charlotte J. Nash Building, 75 Langley Drive, Lawrenceville, Georgia 30046. NOTE THAT THE PURCHASING DIVISION HAS 
TEMPORARILY RELOCATED. ALL BIDS MUST BE SUBMITTED AT THIS LOCATION. Any bid received after this date and time will 
not be accepted. Bids will be publicly opened and read at 3:00 P.M. Apparent bid results will be available the following business 
day on our website www.gwinnettcounty.com. 
 
A pre-bid conference is scheduled for 10:00 A.M. on July 8, 2025 at the Fleet Management Building, 620 Swanson Drive, 
Lawrenceville, GA 30045. All service providers are urged to attend. Questions regarding bids should be directed to Alexis 
Mckennery, Purchasing Associate II, at alexis.mckennery@gwinnettcounty.com no later than 3:00 P.M. July 10, 2025. Bids are 
legal and binding upon the vendor when submitted. All bids should be submitted in duplicate. 
 
All contractors must submit with bid, a bid bond, certified check or cashier's check in the amount of five percent (5%) of the 
total bid. Failure to submit a bid bond with the proper rating will result in the bid being deemed non-responsive.  Successful 
supplier will be required to meet insurance requirements, submit a one hundred percent (100%) performance bond and a one 
hundred percent (100%) payment bond.  Insurance and Bonding Company should be licensed to do business by the Georgia 
Secretary of State, authorized to do business in Georgia by The Georgia Insurance Department, listed in the Department of 
Treasury's Publication of Companies holding Certificates of Authority as Acceptable Surety on Federal Bonds and as 
acceptable reinsuring companies. The bid bond, payment bond, and performance bond must have an A.M. Best rating of A-8 
or higher.  
 
Gwinnett County does not discriminate on the basis of disability in the admission or access to its programs or activities.  Any 
requests for reasonable accommodations required by individuals to fully participate in any open meeting, program or activity 
of Gwinnett County Government should be directed to the ADA Coordinator at the Gwinnett County Justice and Administration 
Center, 770-822-8165. 
 
The written bid documents supersede any verbal or written prior communications between the parties. 
 
Award will be made to the contractor submitting the lowest responsive and responsible bid. Gwinnett County reserves the 
right to reject any or all bids to waive technicalities and to make an award deemed in its best interest. Bids may be split or 
awarded in entirety. Gwinnett County reserves the option to negotiate terms, conditions and pricing with the lowest 
responsive, responsible vendor(s) at its discretion.  
  
Award notification will be posted after award on the County website, www.gwinnettcounty.com and companies submitting a 
bid will be notified via email.  
 
We look forward to your bid and appreciate your interest in Gwinnett County. 
 
Alexis Mckennery 
Purchasing Associate II 
 
The following pages should be returned in your sealed bid:  Bid Schedule, Page 5  
                      References, Page 6 
          Sub-Contractors List, Page 7 
          Bid Bond, Pages 15-16 
                      Code of Ethics, Page 41 
                      Contractor Affidavit, Page 42 

http://www.gwinnettcounty.com/
mailto:alexis.mckennery@gwinnettcounty.com
http://www.gwinnettcounty.com/
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GWINNETT COUNTY: FLEET MANAGEMENT BUILDING INTERIOR RENOVATION 
SCOPE OF WORK, SPECIFICATIONS, AND GENERAL REQUIREMENTS 

 
1. General Scope of Work 

Gwinnett County, Board of Commissioners, through the Department of Support Services, is 
soliciting services for the Fleet Management Building Interior Renovation Project, located at 
620 Swanson Drive, Lawrenceville, GA 30043.  

 
2. Specifications 

All specifications are listed here and in the included construction documents for Gwinnett 
County Fleet Management Building Renovation Authorized May 7, 2025. The project scope 
includes: 
• The provision of all labor, equipment, materials, finishes, fixtures, furniture, and 

appliances to complete the project. 
• Obtaining all permits and inspections as required by the Gwinnett County Department of 

Planning & Development. 
• Full interior demolition of the Men’s and Women’s locker rooms and the staff 

breakroom including ceiling, electrical, plumbing, flooring, wall tile, partitions, fixtures, 
and accessories. 

• Reconfiguration of the Men’s locker room to include addition of two new toilets, cutting 
of the concrete floor and installation of in-ground plumbing to move the urinals, removal 
of one shower stall, and demolition and reconstruction of concrete block walls for the 
remaining shower. 

• Installation of new plumbing lines and ventilation as necessary for the new fixtures. 
• Concrete floor work in the Men’s locker room after new plumbing drains are installed, 

and application of seamless polyaspartic flooring in all three areas. 
• Installation of new ceiling grid with lighting, electrical controls, plumbing fixtures, 

partitions, millwork, dispensers, shower stall tile, painting, furniture, and appliances to 
accomplish fully functional spaces. 

• Limited HVAC work to connect new and reconfigured installations to the existing 
systems. 
 

Please refer to drawings for the scope of work described above. Any proposed changes to 
this design must be approved in advance by the County Representative in writing.  
 

3. Implementation 
The contractor shall provide all labor, materials, equipment, and supervision necessary to 
complete the work as described in the Scope of Work, Specifications, and General 
Requirements. The contractor will be required to work under the supervision of and comply 
with directions of the County Representative. Work will be considered completed when the 
County Representative has determined that all requirements of the project scope have been 
met. The contractor is strongly encouraged to attend a scheduled pre-bid site visit prior to 
submitting a bid to inspect existing conditions. The contractor shall be responsible for 
verification of conditions necessary to properly execute the work. The contractor shall clean 
up the work site daily and haul away all demolished material, construction trash, debris, and 
any other waste collected in the scope of work. Space will be allocated by the County 
Representative for a construction dumpster, portable toilets, heavy equipment, and materials 
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stored on site near the work zone. Contractor workers will only use portable toilets supplied 
by the Contractor, and the Contractor will be responsible for maintaining these toilets. 
Contractor workers will enter and exit through the closest designated entry point to the work 
zone and will refrain from walking through and disturbing other areas of the facility. 
Contractor workers will be required to park private vehicles in a designated parking area 
outside of the property perimeter fence. Delivery vehicles will be permitted to load and unload 
inside the secure area only and cannot remain parked for an extended period.  The facility 
must always remain accessible to the public and employees during business hours. This 
facility is generally open Monday-Friday, between 7:30am-4:30pm. All emergency egress 
points including the main public entrance and driveways must remain clear and unblocked 
during operating hours. Other work may take place at the facility concurrently.  

 
The contractor shall comply with all manufacturer recommendations and specifications. The 
contractor will continuously monitor the quality of both work and materials and address all 
concerns and correct issues communicated by the County Representative for each phase of 
work before moving on to the next phase. All work must comply with the included 
construction documents.  

 
4. Scheduling of Work 

The Contractor will provide a written notice to the County Representative a proposed 
schedule of the project and will provide notice of delays as early as possible.  Delays in 
scheduling may be approved due to inclement weather. It is anticipated that all work will be 
completed during normal working hours on consecutive days. Weekend and holiday work is 
not permitted. The Contractor shall substantially complete the work within 120 calendar days 
of the date of the Purchase Order issued by Gwinnett County Purchasing Division.  

 
5. Protection, Cleaning and Restoration of Project Site 

The Contractor shall take all necessary precautions and implement measures as applicable 
to protect building fixtures and finishes in the immediate project area and those not in the 
project area or affected by the project work. The contractor also shall protect surfaces 
exterior to the building such as walkways, lawns, shrubs, and trees. The contractor shall be 
responsible for placing all barriers, protective screening and/or signage needed to caution, 
protect, or direct non-contractor personnel in the work area and adjacent spaces. 
 
The contractor shall not dispose of volatile waste such as paints, cleaners, or solvents in 
storm or sanitary drains, on pavement, or in gutters on the project site. The contractor shall 
not handle or dispose of waste materials, cleaning compounds, paints, solvents, or other 
chemicals in a manner that will adversely affect building occupants or that will contaminate 
soil or be harmful to plant life on the project site. 

 
The contractor shall keep the worksite clean and free of debris and tools. Trash shall be 
removed from the site daily or stored in the contractor’s dumpster. The contractor shall 
always maintain a level of cleanliness and neatness needed for proper execution of the work. 
Tools, ladders, and other equipment must be properly stored and locked after hours by 
Contractor workers. The contractor will secure all facility entrances at the end of each 
workday. The contractor shall keep finished work clean and shall protect it from damage.  
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When the work is complete, the contractor shall clean the project site in all areas disturbed 
by construction, of rubbish, waste material and litter; remove all tools, construction 
equipment and surplus materials from the project site; and remove temporary protection and 
facilities installed during construction. Except as otherwise provided herein, all surfaces 
and/or finishes damaged by construction shall be patched, repaired, or restored to match the 
surrounding areas.  Asphalt damaged by dumpster of heavy machinery must be repaired to 
the satisfaction of the County Representative. 

 
6. Safety Precautions and Requirements 

The contractor shall take precautions to prevent fires and to facilitate fire-fighting operations. 
The contractor shall store flammable materials in non-combustible containers and away 
from fire sources, shall remove flammable waste promptly and regularly, and shall carefully 
supervise operation of potential fire sources, such as cutting and welding. 
 
The contractor shall take precautions to prevent accidents due to physical hazards and shall 
provide barricades and signs to protect the contractor’s personnel and the public from 
hazards and to inform them thereof. Barricades and signage shall comply with all safety 
regulations. 
 
The contractor shall provide and require use of safety equipment, clothing, and accessories 
as required by construction activity and applicable safety regulations. 

 
7. Insurance 

The contractor shall obtain, maintain, and furnish to the County certificates of insurance 
covering the duration of the project period. The insurance must include the terms and 
coverage provided for the Standard Insurance Requirements of these quote documents. 

 
8. General Warranty 

The contractor shall warrant against any defects in labor and materials for 1 year from 
completion of installation. The contractor will furnish the County all manufacturer warranty 
documents. The contractor shall respond to warranty calls within 48 hours and take 
immediate action to repair or replace defective or malfunctioning parts within 15 days of 
notice.  
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  FAILURE TO RETURN THIS PAGE AS PART OF YOUR BID DOCUMENT MAY RESULT IN REJECTION OF BID. 
BID SCHEUDLE 

 
The contractor has carefully examined and fully understands the Contract, Plans and Specifications and other 
Documents hereto attached, and has made a personal examination of the Site of the proposed Work, and has satisfied 
himself as to the actual conditions and requirements of the Work, and hereby proposes and agrees that if his bid is 
accepted, he will contract with Gwinnett County according to bidding Documents entitled as well as the existing 
conditions of the project, and conditions affecting the Work, the undersigned proposes to furnish all services, labor 
and materials required by them in accord with said documents, for the sum as follows: 

Description Lump Sum  

Fleet Management Building Interior Renovation Project $ 

 

The Undersigned agrees to submit a schedule proposal within 10 days of the date of the Purchase Order 
issued by Gwinnett County Purchasing Division and to commit adequate forces on site to complete the 
project within the specified time approved by Gwinnett County. 
 
The undersigned acknowledges receipt of the following addenda, listed by number and date appearing on each: 
 

Addendum No. Date Addendum Date 
__________ _____ __________ _____ 
__________ _____ __________ _____ 

 
 
Certification of Non-Collusion in Bid Preparation          

(Signature)    (Date) 
 

In compliance with the attached specifications, the undersigned acknowledges all requirements outlined in the 
"Instructions to Vendors" and all documents referred to therein, if this bid is accepted by the Board of 
Commissioners within ninety (90) days of the date of bid opening, to furnish any or all of the items upon which 
prices are quoted, at the price set opposite each item, delivered to the designated point(s) within the time specified 
in the fee schedule. By submission of this bid, I understand that Gwinnett County uses Electronic Payments for 
remittance of goods and services. Vendors should select their preferred method of electronic payment upon notice 
of award. For more information on electronic payments, please refer to the Electronic Payment information in the 
Instructions to Vendors.  

 
Legal Business Name             
(If your company is an LLC, you must identify all principals to include addresses and phone numbers in 
your submittal.) 
 
Address              
 
Does your company currently have a location within Gwinnett County?   Yes  No 
Representative Signature             
 
Print Authorized Representative’s Name          
 
Telephone Number _________________________________________Fax Number      
 
E-Mail Address             

http://www.gwinnettcounty.com/portal/gwinnett/Departments/FinancialServices/Treasury/
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          FAILURE TO RETURN THIS PAGE AS PART OF YOUR BID DOCUMENT MAY RESULT IN REJECTION OF BID. 
REFERENCES 

 
Gwinnett County requests a minimum of three (3) references where work of a similar size and scope has been 
completed. 
 
Note: References should be customized for each project, rather than submitting the same set of references for 
every project bid. The references listed should be of similar size and scope of the project being bid on. Do not 
submit a project list in lieu of this form. 
 
1. Company Name                           
 

Brief Description of Project                                           
 

Completion Date                     
 

Contract Amount $      Start Dates        
 
Contact Person        Telephone        

  
E-Mail Address              

 
 
2. Company Name              
 

Brief Description of Project                    
 

Completion Date                     
 

Contract Amount $      Start Date        
 
Contact Person        Telephone             

 
E-Mail Address              

 
 
3. Company Name              
 

Brief Description of Project               
 
Completion Date                     
 
Contract Amount $      Start Date        
 
Contact Person        Telephone         

 
E-Mail Address              

 
 
             Company Name             
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          FAILURE TO RETURN THIS PAGE AS PART OF YOUR BID DOCUMENT MAY RESULT IN REJECTION OF BID. 
 

GWINNETT COUNTY, GEORGIA 
LIST OF SUBCONTRACTORS 

 
I do _____, do not ________, propose to subcontract some of the work on this project. I propose to Subcontract work 
to the following subcontractors: 
 

 
NAME AND ADDRESS 

 
TYPE OF WORK 

 
 

 

 
 

 
 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 
 

 
 

 

 

 
 

Company Name:             
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Minor Construction Insurance Requirements 
Insurance: 
Contractor shall provide evidence of insurance for at least the coverage and amounts set forth below. All 
insurance shall be maintained in the form and with a company (or companies) satisfactory to the Gwinnett 
County Board of Commissioners. The Contractor and their Subcontractor’s/Vendor’s Certificate of Insurance 
shall require that the County be notified in writing thirty (30) days prior to cancellation, modification or non-
renewal of any insurance policy listed on Certificate. Upon request, Contractor shall provide the County with 
certified copies of all required insurance policies. 

A. Minimum Coverage  

 Commercial General Liability (Occurrence Form): 
 General Aggregate (other than Prod/Comp Ops Liability) $2,000,000 
 Products/Completed Operations Aggregate $2,000,000 
 Personal & Advertising Injury Liability $1,000,000 
 Each Occurrence $1,000,000 

 

• Gwinnett County Board of Commissioners to be named as Additional Insured 

• Additional Insured Endorsement CG 20 10 (edition dates of 07/04, 04/13, 12/19 or a 
substitute endorsement providing equivalent coverage) and CG 2037 (edition dates of 
07/04, 04/13, 12/19 or a substitute endorsement providing equivalent coverage) must 
be provided with your Certificate of Insurance. 

• Primary and Non-Contributory Endorsement to be specified in writing 

• Dedicated Limits per Project Site or Location (CG 25 03 or CG 25 04) 

• Contractual Liability 

• Broad Form Property Damage 

• Severability of Interest 

• Underground, explosion, and collapse coverage 

• Personal Injury (deleting both contractual and employee exclusions) 

• Incidental Medical Malpractice 

• Hostile Fire Pollution Wording 

• Include Waiver of Subrogation in favor of Gwinnett County Board of Commissioners 

• If project or operations are within 50 ft of a railroad, Contractor is required to name the 
specific Railroad as an Additional Insured and provide a copy of the Additional Insured 
Endorsement CG2417 or its equivalent. 

• In the event the General Liability insurance required by this Contract is written on a 
claims-made basis, Contractor warrants that any retroactive date under the policy shall 
precede the effective date of this Contract; and that either continuous coverage will be 
maintained or an extended discovery period will be exercised for a period of five (5) 
years or applicable statute of limitation period following completion of the work. 

Automobile Liability to include: 

Combined Single Limit – Each Accident $1,000,000 
 

• Comprehensive form providing coverage for bodily injury, death of any person, and property 
damage arising out of the ownership, maintenance, and use of all owned, non-owned, 
leased, hired, borrowed vehicles, and any other statutorily required automobile coverage. 

• Gwinnett County Board of Commissioners to be named as Additional Insured 

• Additional Insured Endorsements must be provided with the Certificate of Insurance 
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• Coverage to include loading and unloading 

• Contractual Liability 

 
Worker’s Compensation & Employer’s Liability Coverage to include: 

Workers Compensation Georgia State Statutory Limits 
Employers Liability  

Bodily Injury by Accident – Each Accident $ 500,000 
Bodily Injury by Disease – Policy Limit $ 500,000 
Bodily Injury by Disease – Each Employee $ 500,000 

 

• Waiver of Subrogation in favor of Gwinnett County Board of Commissioners 
 

Umbrella/Excess Liability Insurance with policy limits as determined by Contract Sums (Higher limits 
may be required depending on the extent of contract): 

Contract Sums: 

Contracts up to $999,999 
Each Occurrence and Aggregate Limit $1,000,000 

Contracts from $1,000,000 to $1,999,999 
Each Occurrence and Aggregate Limit 

 
$3,000,000 

Contracts from $2,000,000 to $4,999,999 
Each Occurrence and Aggregate Limit 

 
$5,000,000 

 

• Gwinnett County Board of Commissioners to be named as Additional Insured 

• Additional Insured Endorsements must be provided with the Certificate of Insurance 

• Concurrency of Effective Dates with Primary 

• Blanket Contractual Liability 

• Drop Down Feature 

• Umbrella Policy must be as broad as the primary policy. 

• Coverage excess over General Liability, Business Auto Liability, and Employers Liability 

• In the event the Umbrella/Excess Liability insurance required by this Contract is written 
on a claims- made basis, Contractor warrants that any retroactive date under the policy 
shall precede the effective date of this Contract; and that either continuous coverage will 
be maintained or an extended discovery period will be exercised for a period of five (5) 
years or applicable statute of limitation period following completion of the work. 

 
Builder's Risk Insurance or Installation Floater Insurance (with the exception for work where the County 
secures project Builders Risk) 

On all new structures, bridges, overpasses, culverts, and railroad crossings, the Contractor 
shall purchase and maintain insurance in an amount sufficient to cover the full contract 
amount, from a company licensed, and authorized to do business by the Office of the 
Insurance and Safety Fire Commissioner of Georgia (“Insurance Commissioner”), with the 
exception of non-admitted carriers, in which case the broker placing coverage should be 
licensed by the Insurance Commissioner. All agents placing coverage should be licensed by 
the Insurance Commissioner, either as a resident or non-resident. 
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Property Insurance 

The Contractor is fully and solely responsible for any physical loss or damage to all tools, 
equipment, construction office trailers and their contents, vehicles or any other personal 
property utilized in the performance of Contractor’s work. Contractor agrees to waive its 
rights of recovery and cause its 

insurers, if any, to waive their rights of subrogation against Owner and Company for any such 
damage or loss, however caused. 

 
Professional Liability (Errors and Omissions): Applies if contract is for professional services such as 
architects and engineers, geotechnical investigation and reporting, environmental assessment, land 
surveying, or construction administrative services such as material testing. Professional services 
also include accountants, lawyers, doctors, computer and software engineers, and any other services 
the County may designate. The following Professional Errors and Omissions Liability Insurance shall 
meet or exceed the following minimum requirements: 

The Contractor shall maintain Errors and Omissions Liability covering negligent acts, errors 
and/or omissions, including design errors of the Contractor for damage sustained by reason 
of or in the course of operations under this Contract. The policy/coverages shall be amended 
to include the following: 

• Claim/Wrongful Act: $1,000,000 limit of insurance 

• General Aggregate: $2,000,000 limit of insurance 

• Amendment of any Contractual Liability Exclusion to state: “This exclusion does not 
apply to any liability of others which you assume under a written contract provided such 
liability is caused by your negligent acts.” 

• In the event that any professional liability insurance required by this Contract is written on 
a claims- made basis, Contractor warrants that any retroactive date under the policy shall 
precede the effective date of this Contract; and that either continuous coverage will be 
maintained, or an extended discovery period will be exercised for a period of five (5) 
years or applicable statute of limitation period following completion of the work, unless 
such coverage becomes unavailable in the market on a commercially reasonable basis, in 
which case the Contractor shall notify the Insurance Manager. If the Director of the 
Department for which the Contractor is doing the work and the Insurance Manager both 
agree that such coverage is not commercially reasonably available (such agreement not 
to be unreasonably withheld), the Contractor may for the period such coverage is not 
commercially reasonably available, elect not to provide such coverage). 

 
Pollution Liability Insurance: Applies if scope of work requires the handling and/or transportation of 
hazardous materials including, but not limited to, asbestos, lead, silica, contaminated soil, or any other 
hazardous material as defined by applicable law then the following Pollution Liability Insurance shall 
meet or exceed the following minimum requirements: 

Per Incident Limit $1,000,000 

Aggregate Limit $2,000,000 
 

• Limits for Bodily Injury, Property Damage, Environmental Damage or Clean-Up 
Costs, including coverage for Non-Owned Disposal Sites. 

• For Subcontractors whose scope of work includes transportation of hazardous 
materials, the insurance must also include coverage for pollution conditions arising 
from the transportation of hazardous materials. 

• Whether written on an “Occurrence” basis or on a “Claims Made” basis, coverage 
shall either be renewed continuously or shall provide an extended claims reporting 
period of five (5) years or applicable statute of limitation period following 
completion of the work. 
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• Gwinnett County Board of Commissioners shall be Additional Insureds during the 
term of the subcontract agreement and through all applicable statutes of 
limitation and repose. 

• The policy shall stipulate the insurance afforded to the Additional Insureds applies 
as primary insurance and that any other insurance carried by the Additional 
Insureds will be excess only. 

 
Crane Insurance: Applies if any work to be performed involves the use of any owned, leased, chartered 
or hired crane of any type: 

Occurrence Limit $5,000,000 
 

• Evidence of coverage in the form of a Certificate of Insurance shall be provided to the 
County prior to start of work. 

• Gwinnett County Board of Commissioners and their respective officers, directors and 
employees, and any other parties required by the County shall be Additional Insureds 

• Additional Insured Endorsements must be provided with the Certificate of Insurance 
 

Riggers Liability Insurance: 

If any work to be performed involves the rigging, lifting, lowering, or moving of property or 
equipment, then those parties performing such work shall carry Rigger’s Liability Insurance in 
an amount adequate to insure against the physical loss or damage to the property or 
equipment in its care. 

Crime or Fidelity Insurance: Applies if scope of work includes the storage or transfer of any County 
data or sensitive date including but not limited to personally identifiable, health, or payment card data 
or the related hosting of database(s) or internet site(s): 

Limit of Insurance $1,000,000 
 

• The Contractor shall maintain employee dishonesty and computer fraud coverage 
including, but not limited to, dishonest acts of Contractor, its employees, agents, 
subcontractors and anyone under Contractor’s supervision or control. 

• Contractor shall be liable for money, securities, or other property of the County. 
• Such coverage shall include an owner coverage endorsement for County and County shall 

be included as a loss payee. 
 

Cyber Liability Insurance: 

Limit of Insurance per Claim $1,000,000 

Aggregate Limit $1,000,000 
 

The Contractor shall maintain insurance coverage for network security and privacy risks, 
including, but not limited to, insurance for data breach or introduction of virus or malicious 
codes, consumer notification, whether or not required by law, forensic investigation, public 
relations and crisis management and credit or identity monitoring or similar remediation 
services, unauthorized access, failure of security information theft, damage to destruction of 
or alteration of electronic information, breach of privacy perils, wrongful disclosure and 
release of private information, collection, or other negligence in the handling of confidential 
information, and including coverage for related regulatory fines, defenses, and penalties 
allowed by law 

 
Aviation Insurance: Applies if scope of work requires the use of aircraft, including helicopters, 
unmanned aircraft systems (e.g., drones) and/or fixed-wing aircraft: 

Maintain (or require aircraft owner or operator to maintain), and Contractor shall furnish 
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proof of, Aircraft Liability insurance with minimum limits of $10,000,000 per occurrence 
for bodily injury and property damage of all aircraft. Unmanned aircraft systems, 
minimum limits of $2,000,000 for bodily injury, property damage, and personal injury 
(including invasion of privacy) for unmanned aircraft systems, and guest voluntary 
settlement bodily injury coverage (for any aircraft except unmanned aircraft systems) 

 
• Such policy shall include contractual liability covering all owned and non-owned aircraft 

• If the party providing the Aircraft Liability insurance is not Contractor, then Contractor 
shall require such party to (a) waive any subrogation rights of recovery they and/or 
their insurance carriers may have against County and any other indemnified parties and 
(b) name County and such other parties as Additional Insureds 

• The Contractor shall (or shall require aircraft owner or operator) to hire, employ, and 
utilize pilots certified by the Federal Aviation Administration to operate any such 
aircraft. 

 
B. Gwinnett County Board of Commissioners (and any applicable Authority) must be specified in 

writing as an Additional Insured on General Liability, Auto Liability, Umbrella Liability, Pollution, 
Aviation (if applicable) and Crane policies. 

 
C. Gwinnett County should be provided with a minimum of 30 days advance written notice of 

cancellation, material change, or non-renewal of policies required by the contract. 

D. Certificate Holder should read: 
Gwinnett County Board of Commissioners  
75 Langley Drive 
Lawrenceville, GA 30046-6935 

 
E. Insurance Company, except Worker' Compensation carrier, must have an A.M. Best Rating of A-8 or higher. 

Certain Workers' Comp funds may be acceptable by the approval of the Insurance Unit. European markets 
including those based in London and domestic surplus lines markets that operate on a non-admitted basis 
are exempt from this 
requirement provided that the contractor’s broker/agent can provide financial data to establish that a 
market is equal to or exceeds the financial strengths associated with the A.M. Best’s rating of A-8 or 
better. 

 
F. Insurance companies providing coverage should be licensed, and authorized to do business by the 

Office of the Insurance and Safety Fire Commissioner of Georgia (“Insurance Commissioner”), with the 
exception of non- admitted carriers, in which case the broker placing coverage should be licensed by the 
Insurance Commissioner. All agents placing coverage should be licensed by the Insurance 
Commissioner, either as a resident or non- resident. 

 
G. Certificates of Insurance, and any subsequent renewals, must reference each corresponding 

bid/contract by project name and project/bid number. 

H. The Contractor shall agree to provide complete certified copies of current insurance policy(ies) or a 
certified letter from the insurance company(ies) if requested by the County to verify the compliance with 
these insurance requirements. 

I. All insurance coverage required to be provided by the Contractor will be primary over any insurance 
program carried by the County. 

J. Contractor shall incorporate a copy of the insurance requirements as herein provided in each and every 
subcontract with each and every Subcontractor in any tier and shall require each and every Subcontractor 
of any tier to comply with all such requirements. Contractor agrees that if for any reason Subcontractor 
fails to procure and maintain insurance as required, all such required Insurance shall be procured and 
maintained by Contractor at Contractor's expense. 
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K. No Contractor or Subcontractor shall commence any work of any kind under this Contract until all 

insurance requirements contained in this Contract have been complied with and until evidence of such 
compliance satisfactory to Gwinnett County as to form and content has been filed with Gwinnett County. 
The ACORD Certificate of Insurance or a preapproved substitute is the required form in all cases where 
reference is made to a Certificate of Insurance or an approved substitute. 

 
L. The Contractor and its insurer(s) shall agree to waive all rights of subrogation against the County, the 

Board of Commissioners, its officers, officials, employees, and volunteers from losses arising from work 
performed by the Contractor for the County. 

 
M. Special Form Contractors’ Equipment and Contents Insurance covering owned, used, and leased 

equipment, tools, supplies, and contents required to perform the services called for in the Contract. The 
coverage must be on a replacement cost basis. The County will be included as a Loss Payee in this 
coverage for County owned equipment, tools, supplies, and contents. 

 
N. The Contractor shall make available to the County, through its records or records of its insurer, 

information regarding any claim related to a County project. Any loss run information available from the 
Contractor or its insurer relating to a County project will be made available to the County upon its request. 

 
O. Compliance by the Contractor and all Subcontractors with the foregoing insurance requirements shall not 

relieve the Contractor and Subcontractors of liability under the Contract and any applicable law. 
 

P. The Contractor and all Subcontractors are to comply with the Occupational Safety and Health Act of 1970, 
Public Law 91-956, and any other laws that may apply to this Contract. 

 
Q. The Contractor shall at a minimum apply risk management practices accepted by the Contractor’s 

industry. 
 

R. The Contractor shall advise the County if required limits of insurance become eroded or impaired. 

Surety Bonds (if required) 

All of the surety requirements will stay the same except the Surety Company must have the same rating as set 
forth in item E above. 

 

 
 

 
 

 
 

 



BL088-25    Page 14 

 
 

BONDING AND CONTRACT REQUIREMENTS 
 
General Bond Requirements 
 
1. Bid Bonds - Amount of bond should be 5% of contract amount and submitted with your bid.  Gwinnett 

County form Attached (Attachment A).  Failure to use Gwinnett County Bid Bond Form may result in 
bid being deemed non-responsive and automatic rejection may occur. 

 
2. Performance Bond - (Supplied by successful vendor) - Amount of bond should be 100% of contract 

amount.  (MUST USE COUNTY FORM) 
 
3. Payment, Labor and Materials Bonds - (Supplied by successful vendor) - Amount of bond should be 

100% of contract amount.  (MUST USE COUNTY FORM) 
 
4. Bonding company must be authorized to do business by the Georgia Insurance Department. 
 
5. An original/certified copy of the Bonding company's Certificate of Authority or Power of Attorney must 

be attached to bond.  The Certificate of Authority may be obtained from the Georgia Insurance 
Department. 

 
6. Bonding company must have a minimum AM Best rating of A-5 or higher as stated in Insurance 

Requirements. 
 
7. Bonding Company must be listed in the Department of the Treasury's publication of companies 

holding Certificates of Authority as acceptable surety on Federal Bonds and as acceptable reinsuring 
companies.  (Dept. Circular 570; 1992 Revision). 

 
8. After bid opening, vendor has up to forty eight (48) hours to notify the Gwinnett County Purchasing 

Office of an obvious error made in calculation of Bid.  Withdrawal of Bid Bond for this reason must be 
done in writing within the forty eight (48) hour period.  Bid Bond may not be withdrawn otherwise. 

 
 
Contract Requirements 
 
1. Successful vendor is required to do the following within ten (10) days of notification. 
 

A. Return to Purchasing Office contract documents executed by the principal of the company and 
attested by the secretary or assistant secretary. 

 
B. Provide Insurance certificates as specified in the bid documents. 

 
C. Provide bonding as required by the bid documents. 

 
2. Failure to execute the Contract, Contract Performance Bond and Payment Bond, or furnish satisfactory 

proof of carriage of the insurance required within ten days after the date of Notice of Award of the 
Contract may be just cause for the annulment of the award and for the forfeiture of the bid guaranty to 
Gwinnett County, not as a penalty, but as liquidation of damages sustained. At the discretion of the 
County, the award may then be made to the next lowest, responsible bidder, or the work may be re-
advertised or constructed by County forces. The Contract and Contract Bonds shall be executed in 
duplicate. 
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Gwinnett County, Georgia 

BID BOND 
 
KNOW ALL MEN BY THESE PRESENTS:  that 
 
                          
                                                      
(Name of Contractor) 
 
                          
                                                                                                                                          
(Address of Contractor) 
 
a              
                                                                                                                                                     
(Corporation, Partnership or Individual) 
 
hereinafter called Principal, and 
 
                          
                                                                                                                                          
(Name of Surety) 
 
                          
                                                                                                                                          
(Address of Surety) 
 
a Corporation of the State of                             , and a surety authorized by law to do business in the 
State of Georgia, hereinafter called Surety, are held and firmly bound unto 
 
Gwinnett County Board of Commissioners                                                                                  
(Name of Obligee) 
 
75 Langley Drive, Lawrenceville, Georgia 30046                                                                      
(Address of Obligee) 
 
Thereinafter referred to as Obligee: in the penal sum of                                    Dollars ($                             
       ) in lawful money of the United States, for the payment of which sum will and truly to be made, we 
bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by 
these presents. 
                                                                                                                                                                                
WHEREAS, the Principal is about to submit, or has submitted, to Gwinnett County, Georgia, a proposal 
for furnishing materials, labor, and equipment for: 
WHEREAS, the Principal desires to file this Bond in accordance with law in lieu of a certified Bidder's 
check otherwise required to accompany this Proposal. 
 
NOW, THEREFORE, the conditions of this obligation are such that if the proposal be accepted, the 
Principal shall within ten days after receipt of notification of the acceptance, execute a Contract in 
accordance with the Proposal and upon the terms, conditions, and prices set forth in the form and 
manner required by Gwinnett County, Georgia, and execute a sufficient and satisfactory Performance 
Bond and Payment Bond payable to Gwinnett County, Georgia, each in the amount of 100% of the 
total Contract Price, in form and with security satisfactory to said Gwinnett County, Georgia, and 
otherwise, to be and remain in full force and virtue in law, and the Surety shall, upon failure of the 
Principal to comply with any or all of the foregoing requirements within the time specified above, 
immediately pay to Gwinnett County, Georgia, upon demand, the amount hereof in good and lawful 
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money of the United States of America, not as a penalty, but as liquidated damages. 
 
Gwinnett County, Georgia 
 
PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed 
pursuant to and in accordance with the applicable provisions of the Official Code of Georgia 
Annotated, as Amended, including, but not limited to, O.C.G.A. § 36-91-1 et seq., and is intended to be 
and shall be constructed as a bond in compliance with the requirements thereof. 
 
  
 
Signed, sealed and dated this                   day of                           , A.D., 20               . 
 
 
ATTEST:       

                                     
(Principal) 

                                    
(Principal Secretary) 

By:                                       
(SEAL) 

                                             
(Address) 
      

 
                                                               
(Witness as to Principal) 
 
                                     
(Address) 
 
                                     
 

                                        
(Surety) 

 
ATTEST:      By:                             

(Attorney-in-Fact) 
 

                                   
Resident or Nonresident Agent           
       (Address) 
(SEAL)             

                        
                                         
(Witness as to Surety) 
 
                                                                  
(Address)       
 
NOTE: If Contractor is Partnership, all partners should execute Bond.  Surety Companies executing Bonds must appear on 
the Treasury Department's most current list (Circular 570 as amended) and be authorized to transact business in the 
State where the Project is located.  
 
Principal Secretary, Principal and Witness as to Principal signature lines must be signed by three different individuals. 
Additionally, Resident or Nonresident Agent, Witness as to Surety, and Attorney-in-fact must be signed by three different 
individuals. 
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STATE OF GEORGIA 
COUNTY OF GWINNETT 
 
 GENERAL CONDITIONS 
 FOR GWINNETT COUNTY CONSTRUCTION CONTRACTS 
 
GC-1 FAMILIARITY WITH SITE 
Execution of this agreement by the Contractor is a representation that the Contractor has visited the site, has 
become familiar with the local conditions under which the work is to be performed, and has correlated 
personal observations with the requirements of this agreement. 
 
GC-2 CONTRACT DOCUMENTS 
This agreement consists of Gwinnett County's request for proposals, instructions to bidders, Contractor's 
proposal, construction contract, Performance Bond, Payment Bond, general conditions, special provisions, 
specifications, plans, drawings, addenda, and written change orders. 
 
GC-3 DEFINITIONS 
The following terms as used in this agreement are defined as follows: 
 
Change Order - a written order to the Contractor, prepared by the Engineer and issued by the County for 
changes in the work within the general scope of the contract documents, adjustment of the contract price, 
extension of the contract time, or reservation of determination of a time extension. 
 
County - Gwinnett County, Georgia, a political subdivision of the State of Georgia, acting by and through the 
Chairman of its Board of Commissioners. 
 
Day - a calendar day of twenty-four hours lasting from midnight of one day to midnight the next day. 
 
Notice to Proceed - written communication issued by the County to the Contractor authorizing it to proceed 
with the work and establishing the date of commencement and completion of the work. 
 
Substantial Completion - the date certified by the engineer when all or a part of the work, identified in the 
engineer's certification, is sufficiently completed in accordance with the requirements of the contract 
documents so that the identified portion of the work can be utilized for the purposes for which it is intended. 
 
Work - all of the services specified, indicated, shown or contemplated by the contract documents, and 
furnishing by the Contractor of all materials, equipment, labor, methods, processes, construction and 
manufacturing materials and equipment, tools, plans, supplies, power, water, transportation and other things 
necessary to complete such services in accordance with the contract documents to ensure a functional and 
complete facility. 
 
GC-4 CODES 
All codes, specifications, and standards referenced in the contract documents shall be the latest additions, 
amendments and revisions of such referenced standards in effect as of the date of the request for proposals 
for this contract. 
 
GC-5 REVIEW OF CONTRACT DOCUMENTS 
Before making its proposal to the County, and continuously after the execution of the agreement, the 
Contractor shall carefully study and compare the contract documents and shall at once report to the engineer 
any error, ambiguity, inconsistency or omission that may be discovered, including any requirement which may 
be contrary to any law, ordinance, rule, or regulation of any public authority bearing on the performance of the  
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work.  By submitting its proposal, the Contractor agrees that the contract documents, along with any 
supplementary written instructions issued by or through the engineer that have become a part of the contract 
documents appear accurate, consistent and complete insofar as can be reasonably determined.   If the 
Contractor has reported in writing any error, inconsistency, or omission to the County, has properly stopped 
the effected work until instructed to proceed, and has otherwise followed the instructions of the engineer, the 
Contractor shall not be liable to the County for any damage resulting from any such error, inconsistency, or 
omission in the contract documents.  The Contractor shall not perform any portion of the work without the 
contract documents, approved plans, specifications, products and data, or samples for such portion of the 
work. 
 
GC-6 STRICT COMPLIANCE 
No observation, inspection, test or approval of the County or engineer shall relieve the Contractor from its 
obligation to perform the work in strict conformity with the contract documents.  
 
GC-7 APPLICABLE LAW 
All applicable State laws, County ordinances, and rules and regulations of all authorities having jurisdiction 
over the construction of the project shall apply to this agreement.  All work performed within the right of way 
of the Georgia Department of Transportation shall be in accordance with DOT regulations, policies and 
procedures.  The Contractor shall comply with all laws, ordinances, rules and regulations bearing on the 
conduct of the work as specified and the Contractor agrees to indemnify and hold harmless the County, its 
officers, agents and employees, as well as the engineer, against any claim or liability arising from or based on 
the violation of any law, ordinance, regulation, order or decree affecting the conduct of the work, whether 
occasioned by the Contractor, his agents or employees. 
 
GC-8 PERMITS & LICENSES 
All permits and licenses necessary for the work shall be secured and paid for by the Contractor.  If any permit, 
license or certificate expires or is revoked, terminated, or suspended as a result of any action on the part of the 
Contractor, the Contractor shall not be entitled to additional compensation or time. 
 
GC-9 TAXES 
The Contractor shall pay all sales, retail, occupational, service, excise, old age benefit and unemployment 
compensation taxes, consumer, use and other similar taxes, as well as any other taxes or duties on the 
materials, equipment, and labor for the work provided by the Contractor which are legally enacted by any 
municipal, county, state or federal authority, department or agency at the time bids are received, whether or 
not yet effective. The Contractor shall maintain records pertaining to such taxes and levies as well as payment 
thereof and shall make the same available to the County at all reasonable times for inspection and copying.  
 
GC-10 DELINQUENT CONTRACTORS 
The County shall not pay any claim, debt, demand or account whatsoever to any person firm or corporation 
who is in arrears to the County for taxes.  The County shall be entitled to a counterclaim and offset for any 
such debt in the amount of taxes in arrears, and no assignment or transfer of such debt after the taxes 
become due shall affect the right of the County to offset any taxes owed against said debt.   
 
GC-11 LIEN WAIVERS 
The Contractor shall furnish the County with evidence that all persons who have performed work or furnished 
materials pursuant to this agreement have been paid in full prior to submitting its demand for final payment 
pursuant to this agreement.  In the event that such evidence is not furnished, the County may retain sufficient 
sums necessary to meet all lawful claims of such laborers and materialmen.  The County assumes no 
obligation nor in any way undertakes to pay such lawful claims from any funds due or that may become due to 
the Contractor. 
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GC-12 MEASUREMENT 
All items of work to be paid for per unit of measurement shall be measured and certified by the Engineer
  
GC-13 ASSIGNMENT 
The Contractor shall not assign any portion of this agreement or moneys due therefrom without the prior 
written consent of the County.  The Contractor shall retain personal control and shall provide personal 
attention to the fulfillment of its obligations pursuant to this agreement.   
 
GC-14 FOREIGN CONTRACTORS 
In the event that the Contractor is a foreign corporation, partnership, or sole proprietorship, the Contractor 
hereby irrevocably appoints the Secretary of State of Georgia as its agent for service of all legal process for 
the purpose of this contract only. 
 
GC-15 INDEMNIFICATION 
To the fullest extent permitted by law, the Contractor shall, at his sole cost and expense, indemnify, defend, 
satisfy all judgments, and hold harmless the County, the engineer, and their agents and employees from and 
against all claims, damages, actions, judgments, costs, penalties, liabilities, losses and expenses, including, 
but not limited to, attorney's fees arising out of or resulting from the performance of the work, provided that 
any such claim, damage, action, judgment, cost, penalty, liability, loss or expense  (1) is attributable to bodily 
injury, sickness, disease, or death, or to injury to or destruction of tangible property (other than the work itself) 
including the loss of use resulting therefrom, and (2) is caused in whole or in part by any act or omission of the 
Contractor, any subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts 
any of them may be liable, regardless whether such claim is caused in part by a party indemnified hereunder.  
Such obligation shall not be construed to negate, abridge or otherwise reduce any of the rights or obligations 
of indemnity which would otherwise exist as to any party or person described in this agreement.  In any and all 
claims against the County, the engineer, or any of their agents or employees by any employee of the 
Contractor, any subcontractor, anyone directly or indirectly employed by any of them, or anyone for whose acts 
any of them may be liable, the indemnification obligation contained herein shall not be limited in any way by 
any limitation on the amount or type of damages, compensation, or benefits payable by or for the Contractor 
or any subcontractor under Worker's Compensation Acts, disability benefit acts, or other employee benefit 
acts. 
 
GC-16 SUPERVISION OF WORK 
The Contractor shall supervise and direct the work using the Contractor's best skill and attention.  The 
Contractor shall be solely responsible for all construction methods and procedures and shall coordinate all 
portions of the work pursuant to the contract subject to the overall coordination of the engineer.  All work 
pursuant to this agreement shall be performed in a skillful and workmanlike manner.  
 
GC-17 RESPONSIBILITY FOR WORK 
The Contractor shall not be relieved from the Contractor's obligations to perform the work in accordance with 
the contract documents by the activities or duties of the engineer, including inspections, tests or approvals 
required or performed pursuant to this agreement. 
 
GC-18 RESPONSIBILITY FOR ACTS OF EMPLOYEES 
The Contractor shall be responsible to the County for the acts and omissions of its employees, 
subcontractors, and agents as well as any other persons performing work pursuant to this agreement.  All 
areas within the limits of the Project which are determined by the Engineer to be unnecessarily damaged, due 
either directly or indirectly to the process of construction, shall be responsibility of the Contractor to correct 
and repair.  This is not a payment item and shall be done without additional compensation. 
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GC-19 PAYMENT FOR LABOR AND MATERIALS 
Unless otherwise provided in this agreement, the Contractor shall provide and pay for all labor, materials, 
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other 
facilities and services necessary for the execution and completion of the work. 
 
GC-20 DISCIPLINE ON WORK SITE 
The Contractor shall enforce strict discipline and good order among its employees and subcontractors at all 
times during the performance of the work.  The Contractor shall not employ any subcontractor who is not 
skilled in the task assigned to it.  The engineer may, by written notice, require the Contractor to remove from 
the work any subcontractor or employee deemed by the engineer to be incompetent.  
 
GC-21 HOURS OF OPERATION 
All work at the construction site shall be performed during regular business hours, except upon the engineer's 
prior written consent to other work hours.  
 
GC-22 FAMILIARITY WITH WORK CONDITIONS 
The Contractor shall take all steps necessary to ascertain the nature and location of the work and the general 
and local conditions, which may affect the work or the cost thereof.  The Contractor's failure to fully acquaint 
itself with the conditions which may affect the work, including, but not limited to conditions relating to 
transportation, handling, storage of materials, availability of labor, water, roads, weather, topographic and 
subsurface conditions, other separate contracts to be entered into by the County relating to the project which 
may affect the work of the Contractor, applicable provisions of law, and the character and availability of 
equipment and facilities necessary prior to and during the performance of the work shall not relieve the 
Contractor of its responsibilities pursuant to this agreement and shall not constitute a basis for an equitable 
adjustment of the contract terms. The County assumes no responsibility for any understandings or 
representations concerning conditions of the work made by any of its officers, agents, or employees prior to 
the execution of this agreement.  
 
GC-23 RIGHT OF ENTRY 
The County reserves the right to enter the site of the work by such agent as it may elect for the purpose of 
inspecting the work or installing such collateral work as the County may desire. 
 
GC-24 NOTICES 
Any notice, order, instruction, claim or other written communication required pursuant to this agreement shall 
be deemed to have been delivered or received as follows: 
 

(1) Upon personal delivery to the Contractor, it’s authorized representative, or the engineer on behalf of 
the County.  Personal delivery may be accomplished by in-person hand delivery or bona fide overnight 
express service. 

 
(2) Three days after depositing in the United States mail a certified letter addressed to the Contractor, 
the County, or the engineer.  For purposes of mailed notices, the County's mailing address shall be 75 
Langley Drive, Lawrenceville, Georgia 30046.  The Contractor's mailing address shall be the address 
stated in its proposal, and the engineer's mailing address shall be its address listed in the Notice to 
Begin Work. 

 
GC-25 SAFETY 
The Contractor shall take all reasonable precautions for the safety of all persons and property associated with 
the work, and the Contractor shall erect and maintain, as required by existing conditions and the progress of 
the work, all reasonable safeguards for the safety and protection of persons in the vicinity of the project.  
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GC-26 BLASTING AND EXCAVATION 
The Contractor acknowledges that it is fully aware of the contents and requirements of O.C.G.A. §25-9-1 
through §25-9-12 concerning blasting and excavation near underground gas pipes and facilities and shall fully 
comply therewith. 
 
GC-27 HIGH VOLTAGE LINES 
The Contractor acknowledges that it is fully aware of the contents and requirements O.C.G.A.§46-3-30 through 
§46-3-39 concerning safeguards against contact with high voltage lines, and the Contractor shall fully comply 
with said provisions. 
 
GC-28 SCAFFOLDING AND STAGING 
The Contractor acknowledges that it is the person responsible for employing and directing others to perform 
labor within the meaning of O.C.G.A. §34-1-1 and agrees to comply with said provisions.  
 
GC-29 CLEAN-UP 
The Contractor shall clean up all refuse, rubbish, scrap materials, and debris caused by its operations to the 
end that the site of the work shall present a neat, orderly and workmanlike appearance at all times. 
 
GC-30 PROTECTION OF WORK 
The Contractor shall be responsible for maintenance and protection of the work until final completion of this 
agreement and acceptance of the work as defined herein.  Any portion of the work suffering injury, damage or 
loss shall be considered defective and shall be corrected or replaced by the Contractor without additional cost 
to the County. 
 
GC-31 REJECTED WORK 
The Contractor shall promptly remove from the project all work rejected by the engineer for failure to comply 
with the contract documents and the Contractor shall promptly replace and re-execute the work in accordance 
with the contract documents and without expense to the County.  The Contractor shall also bear the expense 
of making good all work of other Contractors destroyed or damaged by such removal or replacement.  
 
GC-32 DEFECTIVE WORK 
If the Contractor defaults or neglects to carry out any portion of the work in accordance with the contract 
documents, and fails within three days after receipt of written notice from the County or the engineer to 
commence and continue correction of such default or neglect with diligence and promptness, the County or 
the engineer may, after three days following receipt by the Contractor of an additional written notice and 
without prejudice to any other remedy the County may have, make good such deficiencies and complete all or 
any portion of any work through such means as the County may select, including the use of a new Contractor.  
In such case, an appropriate change order shall be issued deducting from the payments then or thereafter due 
the Contractor the cost of correcting such deficiencies.  In the event the payments then or thereafter due the 
Contractor are not sufficient to cover such amount, the Contractor shall pay the difference to the County on 
demand.  
 
GC-33 NEW MATERIALS 
The Contractor warrants to the County that all materials and equipment furnished under this contract will be 
new unless otherwise specified, and the Contractor further warrants that all work will be of good quality, free 
from faults and defects, and in conformance with the contract documents.  The warranty set forth in this 
paragraph shall survive final acceptance of the work. 
 
GC-34 CONTRACTOR'S WARRANTY 
If within one year after the date of substantial completion and final acceptance of the work by the County, or 
within such longer period of time as may be prescribed by law or by the term of any applicable special  
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warranty required by the contract documents, any of the work is found to be defective or not in accordance 
with the contract documents, the Contractor shall correct such work promptly after receipt of written notice 
from the County to do so.  This obligation shall survive both final payment for the work and termination of the 
contract. 
 
GC-35 ASSIGNMENT OF MANUFACTURERS' WARRANTIES 
Without limiting the responsibility or liability of the Contractor pursuant to this agreement, all warranties given 
by manufacturers on materials or equipment incorporated in the work are hereby assigned by the Contractor 
to the County. If requested, the Contractor shall execute formal assignments of said manufacturer's 
warranties to the County.  All such warranties shall be directly enforceable by the County.  
 
GC-36 WARRANTIES IMPLIED BY LAW 
The warranties contained in this agreement, as well as those warranties implied by law, shall be deemed 
cumulative and shall not be deemed alternative or exclusive.  No one or more of the warranties contained 
herein shall be deemed to alter or limit any other. 
 
GC-37 STOP WORK ORDERS 
In the event that the Contractor fails to correct defective work as required by the contract documents or fails 
to carry out the work in accordance with contract documents, the County, or the engineer, in writing, may order 
the Contractor to stop work until the cause for such order has been eliminated.  This right of the County or 
engineer to stop work shall not give rise to any duty on the part of the County or the engineer to execute this 
right for the benefit of the Contractor or for any other person or entity. 
 
GC-38 TERMINATION FOR CAUSE 
If the Contractor is adjudged bankrupt, makes a general assignment for the benefit of creditors, suffers the 
appointment of a receiver on account of its insolvency, or fails to supply sufficient properly skilled workers, 
materials, fails to make prompt payment to subcontractors or materialmen, disregards laws, ordinances, rules, 
regulations, or orders of any public authority having jurisdiction, or is otherwise guilty of a material violation of 
this agreement and fails within seven days after receipt of written notice to commence and continue 
correction of such default, neglect, or violation with diligence and promptness, the County may, after ten days 
following receipt by the Contractor of an additional written notice and without prejudice to any other remedy 
the County may have, terminate the employment of the Contractor and take possession of the site as well as 
all materials, equipment, tools, construction equipment and machinery thereon.  The County may finish the 
work by whatever methods the County deems expedient.  In such case, the Contractor shall not be entitled to 
receive any further payment until the work is completed.  If the unpaid balance of the contract price exceeds 
the cost of completing the work, such excess shall be paid to the Contractor.  If such costs exceed the unpaid 
balance, the Contractor shall pay the difference to the County on demand.   This obligation for payment shall 
survive the termination of the contract.  Termination of this agreement pursuant to this paragraph may result 
in disqualification of the Contractor from bidding on future County contracts. 
 
GC-39 TERMINATION FOR CONVENIENCE 
The County may, at any time upon 30 days written notice to the Contractor, terminate the whole or any portion 
of the work for the convenience of the County.  Said termination shall be without prejudice to any right or 
remedy of the County provided herein.  In addition, in the event this agreement has been terminated due to the 
default of the Contractor, and if it is later determined that the Contractor was not in default pursuant to the 
provisions of this agreement at the time of termination, then such termination shall be considered a 
termination for convenience pursuant to this paragraph. 
 
GC-40 TERMINATION FOR CONVENIENCE - PAYMENT 
In the event that the County terminates this agreement for the convenience of the County, the County shall 
only be liable to the Contractor for those costs reimbursable to the Contractor plus a mark-up of ten percent  



BL088-25    Page 23 

 
 

 
on the actual fully accounted cost recovered pursuant to this paragraph.  In the event that it appears that the 
Contractor would have sustained a loss on the entire contract had it been completed, no profit shall be 
included or allowed hereunder and an appropriate adjustment shall be made reducing the amount of 
settlement to reflect the indicated rate of loss.  In the event of termination for the convenience of the County, 
the County shall pay the Contractor the following amounts determined by the engineer: 
 
A. An amount for supplies, services, or property accepted by the County for which payment has not 

previously been made.  The price to be paid for these items shall be equivalent to the aggregate price 
for such supplies or services computed in accordance with the price specified in this agreement 
appropriately adjusted for any saving of freight or other charges; and  

 
B. The total of:   
 

(1) The costs incurred in the performance of the work terminated, including initial costs and 
preparatory expenses allocable thereto, but exclusive of any costs attributable to supplies or 
services previously paid;  

 
(2) The costs of settling and paying claims arising pursuant to the termination of the work under 

said contracts or orders which are properly chargeable to the terminated portion of the 
contract (exclusive of the amounts paid or payable on account of completed items or 
equipment delivered or services furnished by a subcontractor or vendor prior to the effective 
date of the notice of termination, which amounts shall be included in the costs payable 
pursuant to (A); and 

 
(3) The reasonable costs of settlement, including accounting, legal, clerical, and other expenses 

reasonable and necessary for the preparation of settlement claims and supporting data with 
respect to the terminated portion of the contract and for the termination and settlement of 
subcontracts thereunder, together with reasonable storage, transportation, and other costs 
incurred in connection with the protection or disposition of property allocable to this 
agreement. 

 
GC-41 TERMINATION FOR CONVENIENCE - PAYMENT LIMITATIONS 
In the event of termination for the convenience of the County, the total sum to be paid to the Contractor shall 
not exceed the contract price as reduced by the amount of payments otherwise made, by the contract price for 
work not terminated, and as otherwise permitted by the contract.  Except for normal spoilage, and except to 
the extent that the County shall have otherwise expressly assumed the risk of loss, there shall be excluded 
from the amounts payable to the Contractor the fair value, as determined by the engineer, of property which is 
destroyed, lost, stolen or damaged so as to become undeliverable to the County or to another buyer. 
 
GC-42 COST TO CURE 
If the County terminates the whole or any part of the work pursuant to this agreement, then the County may 
procure upon such terms and in such manner as the engineer may deem appropriate, supplies or services 
similar to those so terminated, and the Contractor shall be liable to the County for any excess costs for such 
similar supplies or services.  The Contractor shall continue the performance of this agreement to the extent 
not terminated hereunder. 
 
GC-43 ATTORNEY'S FEES 
Should the Contractor default pursuant to any of the provisions of this agreement, the Contractor and its 
surety shall pay to the County such reasonable attorney's fees as the County may expend as a result thereof 
and all costs, expenses, and filing fees incidental thereto. 
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GC-44 CONTRACTOR'S RESPONSIBILITIES UPON TERMINATION 
After receipt of a notice of termination from the County, and except as otherwise directed by the engineer, the 
Contractor shall: 
 

1. Stop work under the contract on the date and to the extent specified in the notice of 
termination; 

 
2. Place no further orders or subcontracts for materials, services or facilities, except as may be 

necessary for completion of such portion of the work under the agreement as is not 
terminated; 

 
3. Terminate all orders and subcontracts to the extent that they relate to the performance of work 

terminated by the notice of termination; 
 

4. Assign to the County in the manner, at the times, and to the extent directed by the engineer, all 
of the rights, title and interest of the Contractor under the orders and subcontracts so 
terminated, in which case the County shall have the right, at its discretion, to settle or pay any 
and all claims arising out of the termination of such orders or subcontracts; 

 
5. Settle all outstanding liabilities and all claims arising out of such termination of orders and 

subcontracts, with the approval or ratification of the engineer, to the extent the engineer may 
require, which approval or ratification shall be final for all purposes; 

 
6. Transfer title and deliver to the entity or entities designated by the County, in the manner, at the 

times, and to the extent, if any, directed by the engineer, and to the extent specifically produced 
or specifically acquired by the Contractor for the performance of such portion of the work as 
has been terminated: 

 
(a) The fabricated or unfabricated parts, work, and progress, partially completed supplies, 

and equipment, materials, parts, tools, dyes, jigs, and other fixtures, completed work, 
supplies, and other material produced as a part of or acquired in connection with the 
performance of the work terminated by the notice of termination; and 

 
(b) The completed or partially completed plans, drawings, information, and other property 

to the work. 
 

7. Use its best efforts to sell in the manner, at the times, to the extent, and at the prices directed 
or authorized by the engineer, any property described in Section 6 of this paragraph, provided, 
however, that the Contractor shall not be required to extend credit to any buyer and further 
provided that the proceeds of any such transfer or disposition shall be applied in reduction of 
any payments to be made by the County to the Contractor pursuant to this agreement.   

 
8. Complete performance of such part of the work as shall not have been terminated by the 

notice of termination; and 
 

9. Take such action as may be necessary, or as the engineer may direct, for the protection and 
preservation of the property related to the agreement which is in the possession of the 
Contractor and in which the County has or may acquire an interest. 
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GC-45 RECORDS 
The Contractor shall preserve and make available to the County all of its records, books, documents and other 
evidence bearing on the costs and expenses of the Contractor and any subcontractor pursuant to this 
agreement upon three days advance notice to the Contractor.  
 
GC-46 DEDUCTIONS 
In arriving at any amount due the Contractor pursuant to the terms of this agreement, there shall be deducted 
all liquidated damages, advance payments made to the Contractor applicable to the termination portion of the 
contract, the amount of any claim which the County may have against the Contractor, the amount determined 
by the engineer to be necessary to protect the County against loss due to outstanding potential liens or claims, 
and the agreed price of any materials acquired or sold by the Contractor and not otherwise recovered by or 
credited to the County. 
 
GC-47 REIMBURSEMENT OF THE COUNTY 
In the event of termination, the Contractor shall refund to the County any amount paid by the County to the 
Contractor in excess of the costs reimbursable to the Contractor. 
 
GC-48 TERMINATION FOR CONVENIENCE - DELAY 
The Contractor shall be entitled to only those damages and that relief from termination by the County as 
specifically set forth in this agreement.  The County or the engineer may issue a written order requiring the 
Contractor to suspend, delay or interrupt all or any part of the work for such period of time as the County may 
determine to be appropriate for the convenience of the County.  If the performance of the work is interrupted 
for an unreasonable period of time by an act of the County or engineer in the administration of this agreement, 
an equitable adjustment shall be made for any increase in the Contractor's costs of performance and any 
increase in the time required for performance of the work necessarily caused by the unreasonable suspension, 
delay, or interruption.  Any equitable adjustment shall be reduced to writing and shall constitute a modification 
to this agreement.  In no event, however, shall an equitable adjustment be made to the extent that 
performance of this agreement would have been suspended, delayed or interrupted by any other cause, 
including the fault or negligence of the Contractor.  No claim for an equitable adjustment pursuant to this 
paragraph shall be permitted before the Contractor shall have notified the engineer in writing of the act or 
failure to act involved, and no claim shall be allowed unless asserted in writing to the engineer within ten days 
after the termination of such suspension, delay or interruption. 
 
GC-49 COMMENCEMENT AND DURATION OF WORK 
The Contractor shall commence work pursuant to this agreement within ten days of mailing or delivery of 
written notice to proceed by the County.  The Contractor shall diligently prosecute the work to completion 
within the time specified, therefore. The capacity of the Contractor's construction and manufacturing 
equipment and plan, sequence and method of operation and forces employed, including management and 
supervisory personnel, shall be such as to ensure completion of the work within the specified time.  The 
Contractor and County hereby agree that the contract time for completion of the work is reasonable taking 
into consideration the average climatic conditions prevailing in the locality of the work. 
 
GC-50 TIME OF THE ESSENCE 
All time limits stated in this agreement are of the essence of this contract.   
 
GC-51 IMPACT DAMAGES 
Except as specifically provided pursuant to a stop work order or change order, the Contractor shall not be 
entitled to payment or compensation of any kind from the County for direct or indirect or impact damages 
including, but not limited to, costs of acceleration arising because of delay, disruption, interference or 
hindrance from any cause whatsoever whether such delay, disruption, interference or hindrance is reasonable 
or unreasonable, foreseeable or unforeseeable, or avoidable, provided, however, that this provision shall not  
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preclude the recovery of damages by the Contractor for hindrances or delays due solely to fraud or bad faith 
on the part of the County its agents or employees.  The Contractor shall be entitled only to extensions in the 
time required for performance of the work as specifically provided in the contract. 
 
GC-52 DELAY 
The Contractor may be entitled to an extension of the contract time, but not an increase in the contract price, 
for delays arising from unforeseeable causes beyond the control and without the fault or negligence of the 
Contractor or its subcontractors for labor strikes, acts of God, acts of the public enemy, acts of the state, 
federal or local government in its sovereign capacity, by acts of another separate contractor, or by an act of 
neglect of the County with the engineer. 
 
GC-53 INCLEMENT WEATHER 
The Contractor shall not be entitled to an extension of the contract time due to normal inclement weather.  
Unless the Contractor can substantiate to the satisfaction of the engineer that there was greater than normal 
inclement weather considering the full term of the contract using a ten year average of accumulated mean 
values for climatological data complied by the U.S. Department of Commerce for Atlanta, Georgia and that 
such greater than normal inclement weather actually delayed the work, the Contractor shall not be entitled to 
an extension of time therefor. 
 
GC-54 NOTICE OF DELAY 
The Contractor shall not receive an extension of time unless a notice of a claim is filed with the County and 
the engineer within ten days of the first instance of such delay, disruption, interference or hindrance and a 
written statement of the claim is filed with the engineer and the County within 20 days of the first such 
instance.  In the event that the Contractor fails to comply with this provision, it waives any claim, which it may 
have for an extension of time pursuant to this agreement. 
 
GC-55 NOTICE OF DELAY - CONTENTS 
The notice of delay referenced in the preceding paragraph shall include specific information concerning the 
nature of the delay, the date of commencement of the delay, the construction activities affected by the delay, 
the person or organization responsible for the delay, the anticipated extent of the delay, and any 
recommended action to avoid or minimize the delay. 
 
GC-56 PROGRESS OF WORK 
To the extent that the Contractor is entitled to additional compensation for delay, an absolute condition 
precedent to such entitlement shall be strict compliance with all requirements and procedures for entitlement 
to an extension of time herein.  If the work actually in place falls behind the currently updated and approved 
project network schedule, and it becomes apparent from the current schedule that work will not be completed 
within the contract time, the Contractor agrees that it will, as necessary, or as directed by the engineer, take 
action at no additional cost to the County to improve the progress of the work, including increasing manpower, 
increasing the number of working hours per shift or shifts per working day, increasing the amount of 
equipment at the site, and any other measure reasonably required to complete the work in a timely fashion. 
 
GC-57 DILIGENCE 
The Contractor's failure to substantially comply with the requirements of the preceding paragraph may be 
grounds for determination by the County or engineer that the Contractor is failing to prosecute the work with 
such diligence as will ensure its completion within the time specified.  In such event, the County shall have the 
right to furnish such additional labor and materials as may be required to comply with the schedule after 48 
hours written notice to the Contractor, and the Contractor shall be liable for such costs incurred by the County. 
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GC-58 SET-OFFS 
Any monies due to the County pursuant to the acceleration provisions of this agreement may be deducted by 
the County against monies due from the County to the Contractor. 
 
GC-59 ACCELERATION - REMEDIES 
The remedies of the County concerning acceleration are in addition to and without prejudice to all of the rights 
and remedies of the County at law, in equity, or contained in this agreement. 
 
GC-60 TITLE TO MATERIALS 
No materials or supplies shall be purchased by the Contractor or by any Subcontractor subject to any chattel 
mortgage or under a conditional sales contract or other agreement by which any interest is retained by the 
seller.  The Contractor hereby warrants that it has good and marketable title to all materials and supplies used 
by it in the work, and the Contractor further warrants that all materials and supplies shall be free from all liens, 
claims, or encumbrances at the time of incorporation in the work.  
 
GC-61 INSPECTION OF MATERIALS 
All materials and equipment used in the construction of the project shall be subject to adequate inspection 
and testing in accordance with accepted standards and in accordance with the requirements of the contract 
documents. Additional tests performed after the rejection of materials or equipment shall be at the 
Contractor's expense. 
 
GC-62 ENGINEER'S PRESENCE DURING TESTING 
All tests performed by the Contractor shall be witnessed by the engineer unless the requirement therefor is 
waived in writing.  The engineer may perform additional tests on materials previously tested by the Contractor, 
and the Contractor shall furnish samples for this purpose as requested. 
 
GC-63 MATERIALS INCORPORATED IN WORK 
The Contractor shall furnish all materials and equipment to be incorporated in the work.  All such materials or 
equipment shall be new and of the highest quality available.  Manufactured materials and equipment shall be 
obtained from sources, which are currently manufacturing such materials, except as otherwise specifically 
approved by the engineer. 
 
GC-64 STORAGE OF MATERIALS 
Materials and equipment to be incorporated in the work shall be stored in such a manner as to preserve their 
quality and fitness for the work and to facilitate inspection.   
 
GC-65 PAYROLL REPORTS 
The Contractor shall be required to furnish weekly payroll reports to the engineer certifying conformance with 
the wage rates listed in the specifications. 
 
GC-66 CONTRACTORS' REPRESENTATIVE 
Before beginning work, the Contractor shall notify the engineer in writing of one person within its organization 
who shall have complete authority to supervise the work, receive orders from the engineer, and represent the 
Contractor in all matters arising pursuant to this agreement. The Contractor shall not remove its 
representative without first designating in writing a new representative.  The Contractor's representative shall 
normally be present at or about the site of work while the work is in progress.  When neither the Contractor nor 
its representative is present at the work site, the superintendent, foreman, or other employee in charge of the 
work shall be an authorized representative of the Contractor. 
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GC-67 SPECIALTY SUB-CONTRACTORS 
The Contractor may utilize the services of specialty subcontractors on those parts of the project which, under 
normal contracting practices, are performed by specialty subcontractors.  Neither the Contractor nor any 
subcontractor shall award work to any subcontractor without the prior written consent of the County.  The 
Contractor shall not award more than seventy-five percent of the work to subcontractors. 
 
GC-68 INSPECTION BY ENGINEERS 
All work pursuant to this agreement shall be subject to inspection by the engineer for conformity with contract 
drawings and specifications.  The Contractor shall give the engineer reasonable advance notice of operations 
requiring special inspection of a portion of the work. 

   
GC-69 WORK COVERED PRIOR TO ENGINEER'S INSPECTION 
In the event that work is covered or completed without the approval of the engineer, and such approval is 
required by the specifications or required in advance by the engineer, the Contractor shall bear all costs 
involved in inspection notwithstanding conformance of such portion of the work to the contract drawings and 
specifications.    
 
GC-70 ENGINEER'S AUTHORITY 
The engineer shall have the authority to decide all questions concerning interpretation and fulfillment of 
contract requirements, including, without limitation, all questions concerning the prosecution, progress, quality 
and acceptability of the work.  Any oral decision or instruction of the engineer shall be confirmed in writing.  All 
communications between the County and the Contractor shall be made through the engineer.  The Contractor 
shall submit to the engineer a complete schedule of values of various portions of the work, including 
quantities and unit prices, aggregating the contract price. The schedule shall subdivide the work into 
component parts in sufficient detail to serve as the basis for progress payments during construction.  Each 
item in the schedule of values shall include its proper share of overhead and profit.  The schedule of values, 
when approved by the engineer, shall be used only as a basis for the Contractor's monthly request for payment 
and shall not be used for additions to or deductions from the contract amount. 
 
GC-71 PROGRESS ESTIMATES 
The Contractor shall also prepare a written report for the engineer's approval, on County forms, of the total 
amount of value of work performed to the date of submission.  No progress estimate or payment shall be 
considered an approval or acceptance of any work performed, and all estimates and payments shall be 
subject to correction in subsequent estimates.  Progress payments shall be made for all completed activities 
and for suitably stored materials.   
 
GC-72 PROGRESS PAYMENTS 
Upon completion of each monthly estimate of work performed and materials furnished, the engineer shall 
recommend payment to the Contractor for the estimated value of such work, materials, and equipment, less 
the amount of all prior payments and all liquidated damages.  The Contractor will be paid 100 percent, less 
retainage, of the cost of materials received and properly stored but not incorporated into the work.  Payments 
for materials or equipment stored on the site shall be conditioned upon submission by the Contractor of bills 
of sale to establish the County's title to such materials or equipment.  No progress estimate or payment need 
be made when, in the engineer's judgment, the increment in the estimated value of work performed and 
materials furnished since the preceding estimate is less than $10,000. 
 
GC-73 TIME OF PAYMENT 
When the contractor has performed in accordance with the provisions of this Agreement, Gwinnett County 
shall pay to the contractor, within 30 days of receipt by the County of any payment request based upon work 
completed or service provided pursuant to the contract, the sum so requested, less the retainage stated in this 
Agreement, if any.  In the event that Gwinnett County fails to pay the contractor within 60 days of the County's  
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receipt of a pay request based upon work completed or service provided pursuant to the contract, the County 
shall pay the contractor interest at the rate of 1/2 percent per month or pro rata fraction thereof beginning the 
61st day following the County's receipt of the pay request.  The contractor's acceptance of progress payments 
or final payment shall release all claims for interest on said payments.  The provisions of this agreement are 
intended to supersede all provisions of the Georgia Prompt Pay Act as provided by law. 
 
GC-74 RETAINAGE 
Until the payment for Substantial Completion, the County shall withhold retainage in the amount of five 
percent (5%) from each progress payment. When Substantial Completion is achieved, retainage shall be 
paid to Contractor with the final payment in accordance with the terms of Section GC-82.  
 
GC-75 PAYMENT OF SUBCONTRACTORS 
 
GC-75.1 GENERAL 
The Contractor shall promptly pay each subcontractor upon the receipt of payment from the County.  Such 
payment shall be made from the amount paid to the Contractor pursuant to the subcontractor's work.  The 
Contractor shall also maintain the records of the percentage retained from payments to the Contractor 
pursuant to such subcontractor's work.  The Contractor shall procure agreements from each subcontractor 
requiring each subcontractor to pay their subcontractors, agents and employees in a similar manner. 
 
GC-75.2 SUBCONTRACTOR RETAINAGE RELEASE 
Upon request by Contractor, the County may, in its sole discretion, permit an amount equal to the retainage 
associated with a subcontractor’s work to be released from the retainage held by the County upon completion 
of the subcontractor’s work. To request subcontractor retainage release, Contractor shall submit a written 
request to the County that (a) certifies the subcontractor’s work is complete and specifies the amount of 
retainage withheld by Contractor, (b) contains a release of all claims by the subcontractor, and (c) is executed 
by the Contractor, subcontractor, and, if required by the County, the engineer.  
 
GC-76 COUNTY'S RESPONSIBILITIES TO SUBCONTRACTORS 
Neither the County nor the engineer shall have any obligation to pay any subcontractor except as otherwise 
required by law.    
 
GC-77 PROGRESS PAYMENTS - ACCEPTANCE OF WORK 
Certification of progress payments, as well as the actual payment thereof, shall not constitute the County's 
acceptance of work performed pursuant to this agreement. 
 
GC-78 PAYMENTS IN TRUST 
All sums paid to the Contractor pursuant to this agreement are hereby declared to constitute trust funds in the 
hands of the contractor to be applied first to the payment of claims of subcontractors, laborers, and suppliers 
arising out of the work, to claims for utilities furnished and taxes imposed, and to the payment of premiums on 
surety and other bonds and on insurance for any other application. 
 
GC-79 JOINT PAYMENTS 
The County reserves the right to issue any progress payment or final payment by check jointly to the 
Contractor and any subcontractor or supplier.  
 
GC-80 RIGHT TO WITHHOLD PAYMENT 
The engineer may decline to approve payment and may withhold payment in whole or in part to the extent 
reasonable and necessary to protect the County against loss due to defective work, probable or actual third 
party claims, the Contractor's failure to pay subcontractors or materialmen, reasonable evidence that the work  
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will not be completed within the contract time or contract price or damage to the County or any other 
contractor on the project. 
 
GC-81 CERTIFICATE OF SUBSTANTIAL COMPLETION 
Upon the Contractor's submission of a request for a certificate of substantial completion, the engineer shall 
inspect the work and determine whether the work is substantially complete.  If the work is substantially 
complete, the engineer shall issue a certificate of substantial completion of the work which shall establish the 
date of substantial completion, shall state the responsibilities of the County and the Contractor for security, 
maintenance, heat, utilities, damage to the work and insurance, and shall fix the time within which the 
Contractor shall complete the items submitted by the Contractor as requiring correction or further work.  The 
certificate of substantial completion of the work shall be submitted to the County and the Contractor for their 
written acceptance of the responsibilities assigned to them pursuant to such certificate. 
 
GC-82 FINAL PAYMENT 
 
GC-82.1 GENERAL 
Upon Substantial Completion of the work and upon application by the Contractor and approval by the engineer, 
the County shall make payment reflecting adjustments and retainage for the work as provided in this 
agreement. 
 
GC-82.2 AMOUNT TO BE WITHHELD 
Upon receipt of an application for final payment, the engineer shall designate amounts to be withheld from the 
payment for incomplete work and/or defective work to be remedied. The amounts withheld shall equal 200 
percent of the value of each item of incomplete work and defective work to be remedied. Such amount shall 
be withheld until completion and remediation of such work.  
 
GC-83 COMMENCEMENT OF WARRANTIES 
Warranties required by this agreement shall commence on the date of final completion of the project unless 
otherwise provided in the certificate of substantial completion.   
 
GC-84 FINAL PAYMENT - WAIVER OF CLAIMS 
The acceptance of the substantial completion payment shall constitute a waiver of all claims by the 
Contractor except those previously made in writing and identified by the Contractor as unsettled at the time of 
application for payment at substantial completion and except for the retainage sums due at final acceptance.  
Following the engineer's issuance of the certificate of substantial completion and the Contractor's completion 
of the work pursuant to this agreement, the Contractor shall forward to the engineer a written notice that the 
work is ready for final inspection and acceptance and shall also forward to the engineer a final application for 
payment. When the engineer finds the work acceptable and determines that the contract has been fully 
performed, the engineer shall issue a certificate for payment which shall approve final payment to the 
Contractor. 
 
GC-85 DOCUMENTATION OF COMPLETION OF WORK 
Neither the final payment nor the remaining retainage shall become due until the Contractor submits the 
following documents to the engineer: 
 

A. An affidavit that all payrolls, bills for materials and equipment, and other    
  indebtedness connected with the work have been paid other otherwise satisfied; 

 
B. The surety's consent to final payment; and 
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C. Any other data reasonably required by the County or engineer establishing payment or 

satisfaction of all such obligations, including releases, waivers of liens, and documents of 
satisfaction of debts. 

 
In the event that a subcontractor refuses to furnish a release or waiver as required by the County or engineer, 
the Contractor may furnish a bond satisfactory to the County to indemnify the County against such loss.  In 
the event that any lien or indebtedness remains unsatisfied after all payments are made, the contractor shall 
refund to the County all moneys that the County may become compelled to pay in discharging such lien or 
other indebtedness, including all costs and reasonable attorney's fees. 
 
GC-86 GOVERNING LAW 
Each and every provision of this agreement shall be construed in accordance with and governed by Georgia 
law.  The parties acknowledge that this contract is executed in Gwinnett County, Georgia and that the contract 
is to be performed in Gwinnett County, Georgia.  Each party hereby consents to the Gwinnett Superior Court's 
sole jurisdiction over any dispute which arises as a result of the execution or performance of this agreement, 
and each party hereby waives any and all objections to venue in the Gwinnett Superior Court. 
 
GC-87 CHANGES AND EXTRA WORK 
 
GC-87.1 AUTHORITY FOR CHANGES 
 
The County may make changes in the Drawings or Specifications and in the quantities of Work to be done 
under the Contract. 
 
C-87.2 CHANGE ORDERS 
Without invalidating the Contract, the County may at any time or from time to time, by written order, order 
additions, deletions, or revisions in the Work related to the original scope of the Work.  Change Orders will 
authorize these.  Upon receipt of the Change Order, Contractor shall promptly proceed with the work involved.  
If any price or scope of the Work or an extension or shortening of the Contract Time is involved, an equitable 
adjustment will be made within the Change Order.  In the event the Change Order increases the contract price, 
the penal amount of the Payment and Performance Bonds shall be increased as provided for in Section GC-15. 
 All changes in the Work authorized by Change Order shall be performed under the applicable Conditions of 
the Contract Documents. 

 
GC-87.3 WRITTEN NOTICE 
The County may, at the request of the Contractor, issue interpretations, clarifications and other instructions as 
to the intent of the Contract Documents, in the form of Written Notices.  The County may also, at any time, 
make changes in the details of the Work by issuance of a Written Notice.  Upon receipt of such a Written 
Notice containing interpretations, clarifications and other instructions, Contractor shall proceed with the Work 
and comply with the Written Notice unless Contractor believes that such Written Notice entitles him to a 
Change in Contract Price or Time or both. 
 
Should Contractor believe that such Written Notice entitles him to change in Contract Price or Time, or both, 
he shall give the County notice in writing thereof within seven (7) days after receipt of the Written Notice.  
Thereafter within thirty (30) days, Contractor shall document the basis for the change in Contract Price or 
Time.  The County shall render a timely, written decision on the Contractor's request for a change in Contract 
Price or Time. Should the County determine that the Contractor is not entitled to a change in Contract Time or 
Price, the Contractor shall proceed as directed upon receipt of the County's decision.  Failure to proceed shall 
constitute a breach of Contract and shall be a cause for the termination of the Contract.  Request for a Change 
Order arising out of a Written Notice will not be considered without the attachment thereto of a copy of the  
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referenced Written Notice. No claim by Contractor will be allowed if asserted after Final Payment under this 
Contract. 

 
GC-87.4 EXTRA WORK 
Extra work consists of new and unforeseen work determined by the County not to be covered by any of the 
various items for which there is a bid price or by combination of  such items. 
 
GC-87.5 VARIATION IN QUANTITIES 
Wherever the estimated quantities of work to be done and materials to be furnished under this Contract are 
shown in any of the documents including the Proposal, they are given for use in comparing bids and the right 
is especially reserved except as herein otherwise specifically limited, to increase or diminish them as may be 
deem reasonably necessary or desirable by County to complete the Work contemplated by this Contract, and 
such increase or diminution shall in no way vitiate this Contract, nor shall any such increase or diminution give 
cause for claims or liability for damages. 
 
GC-88 CHANGE ORDERS 
 
GC-88.1 GENERAL 
The Contract Price may only be changed by a Written Change Order.  Each change will be set forth in a Change 
Order prepared by the County and approved by County.  Change Orders will specify (a) all additional work to be 
done and work to be omitted, if any, in connection with the change; (b) the basis of compensation to the 
Contractor for additional or omitted work; and (c) any adjustment of the time of completion of the Work.  If the 
County determines that a change requiring additional work will cause delay in completion of Work, he will 
grant an equitable time extension for the changed work, or a subsequent Change Order may be issued at such 
time as the extent of such delay can be determined. 
 
Upon receipt of a Change Order, Contractor shall comply therewith and perform each item of work set forth 
therein, furnishing all labor, material, and equipment necessary therefore, in the same manner as if such work 
were originally included in the Contract.  In the absence of a Change Order, Contractor shall not be entitled to 
payment or an extension of the time of completion on account of any changes made. 
 
GC-88.2 METHODS OF PAYMENT 
The value of any work covered by a Change Order or any claim for an increase or decrease in the Contract 
Price shall be determined by the following method which is most advantageous to County, as determined by 
the County: 
 
A. Where the work involved is covered by unit prices contained in Contract Documents, by application of 

unit prices to the quantities of the items involved. 
 
B. By mutual acceptance of a lump sum, based on a detailed breakdown of anticipated costs plus 

Contractor's fee for overhead, small tools, and profit.   
 
C. On the basis of the actual cost of the work plus a Contractor's fee for overhead, small tools and profit.  

This method of payment is herein referred to as force account work.  Contractor's fee for force 
account work performed by his own forces shall be twenty percent (20%) for direct labor and payroll 
burdens; five percent (5%) for all purchased material; and Contractor's fee for subcontracted work 
shall be as defined hereinafter. 
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GC-88.3 LUMP SUM CHANGE ORDER WORK 
Contractor shall prepare an estimate of all extra and deleted work as described by Written Notice, using 
established unit prices where they are stated in the Bidding Documents.  Estimates for labor, bonds, insurance, 
materials, and equipment required shall otherwise be based on the provisions set forth hereinafter. 
 
GC-88.4 CHANGE ORDERS LIMITED 
Except as provided herein, no order, statement or conduct of the County or the Construction Program Manager 
shall be treated as a "Change Order" or entitle the Contractor to any adjustment hereunder of the Contract 
Price or Contract Time. 
 
GC-88.5 NO WORK STOPPAGE 
Nothing in this Article shall excuse the Contractor from proceeding with the Contract as changed. 
 
GC-88.6 CONTRACT AMENDMENT 
The amount payable to the Contractor under the Contract, the Contract Time, and the date required for 
performance of any part of the Work may be changed only by a Change Order to the Contract. 

 
GC-89 FORCE ACCOUNT WORK 
Force account work is an Owner-defined emergency, a sudden or unforeseen failure or malfunction of an 
existing system, which results in the Contractor being obligated to respond to the site of the emergency as 
Owner-directed.  Contractor may perform work on a force account basis and will be paid for properly allocated 
charges which may include labor, bond premium, supplies and materials, equipment and subcontract billings, 
incurred in the performance of such force account work as more particularly described below: 
 
A. Labor:  All labor shall be billed at the hourly rates specified in the bid.  Regular rates will apply during 

normal business hours, defined as Monday through Friday, 7a.m.–5p.m.  Overtime rates will apply 
during non-normal business hours. If premium rates apply, then overtime rates shall be defined as 
Monday through Friday, 5p.m.–8p.m.  Accordingly, premium rates, if applicable, shall be defined as 
Monday through Saturday, 8p.m.–7a.m., all hours on Sundays and all County recognized holidays.  A 
foreman shall not be used where there are fewer than two (2) laborers employed, except with the 
written consent of the County. Subsistence and travel allowance where required by collective 
bargaining agreements shall be included.  

 
The charges for labor shall include all classifications through foremen when engaged in the actual and 
direct performance of the Work. They shall not include charges for such overhead personnel as 
assistant superintendents, superintendents, office personnel, timekeepers, and maintenance 
mechanics. 

 
B. Bonds and Insurance: For bonds and insurance premiums or increases thereto necessitated by the 

force account work, Contractor shall receive the actual cost to which no percent shall be added.  
Contractor shall furnish satisfactory evidence of the rate or rates paid for such bond and insurance. 

 
C. Materials:  For materials accepted by the County and used as an integral part of the finished Work, 

Contractor shall receive the actual cost of such materials delivered on the Work, including 
transportation charges paid by him, exclusive of machinery rentals as hereinafter set forth. 

 
If materials are procured by Contractor by a method which is not a direct purchase from and a direct 
billing by the actual supplier, the cost of such materials shall be deemed to be the lowest current 
wholesale price at which such materials are available in the quantities concerned and delivered to the 
site of the Work. 
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For other materials used in the construction which are not an integral part of the finished Work, such 
as, but not limited to, sheeting, false work and form lumber, Contractor shall be reimbursed in the 
amount agreed upon by the County before such work is begun.  The salvage value of such material will 
be taken into consideration in determining the amount of reimbursement. 
 

D. Equipment:  Contractor will be paid for the use of Contractor owned or rented equipment at seventy 
percent (70%) of the suggested monthly rental rates listed for such equipment in the Blue Book Rental 
Rates for Construction Equipment (published by Equipment Guide-Book Company of Palo Alto), except 
as modified below, which edition shall be the latest edition in effect at the time of commencement of 
the force account work.  Hourly rental rates shall be calculated by dividing the listed monthly rates as 
modified above by 176 hours.  The rental rate for equipment used in excess of eight (8) hours per day, 
shall be at the rate of fifty percent (50%) of the hourly rates as calculated above.  The rental rates for 
standby equipment, when authorized by the County, shall be at the rate of fifty percent (50%) of the 
hourly rate for equipment in use eight (8) hours per day.  No payment of rentals for standby equipment 
will be made for more than eight (8) hours per working day and no payment will be made for weekend 
days or holidays.  If it is deemed necessary by Contractor to use equipment not listed in the applicable 
edition of the Blue Book Rental Rates, Contractor shall furnish the necessary cost data and paid 
invoices to the County for its use in establishment of such rental rate(s).  Equipment must be in good 
operating condition. The rental rates paid as above provided shall include the cost of fuel, oil, 
lubricants, supplies, small tools, necessary attachments, repairs and maintenance of all kinds, 
depreciation, storage and insurance.  Equipment operators will be paid for as stipulated herein. 
 
The rental time to be paid for equipment on the Work site shall be the time the equipment is required 
for the force account work being performed.  The time shall include the time required to move the 
equipment to the location of the force account work and return it to the original location or to another 
location requiring no more time than that required to return it to its original location.  Moving time will 
not be paid if the equipment is used at the site of the force account work on other than such force 
account work. Loading and transporting costs will be allowed, in lieu of moving time, when the 
equipment is moved by means other than its own power.  No payment for loading and transporting will 
be made if the equipment is used at the site of the force account work on other than such force 
account work.  Compensation will not be allowed while equipment is inoperative due to breakdown. 
 
For the use of equipment moved in on the work and used exclusively for work paid for on a force 
account basis, providing the County has agreed to said move, Contractor will be paid the equipment 
use rates provided for in this clause, for the cost of transporting the equipment to the location of the 
work and its return to its original location, and for the cost of loading and unloading the equipment, all 
in accordance with the following provisions: 
 
1. The cost of transporting equipment shall not exceed the applicable minimum established rates 

by the State of Georgia Public Service commission. 
 
2. The equipment use period shall begin at the time the equipment is unloaded at the site of the 

force account work, shall include each day that the equipment is at the site of the force 
account work, excluding Saturdays and Sundays and other legal holidays unless the force 
account work is performed on such days, and shall terminate at the end of the day on which 
the County instructs Contractor to discontinue the use of such equipment.  The maximum time 
to be paid per day will not exceed eight (8) hours unless the equipment is in operation for a 
longer time. 

 
E. Subcontract Work:  Where the Change Order applies to work being performed under a subcontract, 

reimbursement, including the fee for small tools, overhead and profit for the subcontractor's work  
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 performed on a force account basis shall be computed in precisely the same manner as if performed 

by Contractor as indicated herein.  One additional allowance of five percent (5%) of the subcontractor's 
total costs will be granted to Contractor for overhead and profit regardless of the tier of the 
subcontractor.  If the subcontractor elects to contract out change order work to a third (or lower) level 
contractor or supplier of purchased equipment, he shall not be entitled to fees, overhead or profit for 
such third (or lower) level work or materials.  The County reserves to right to direct the Contractor to 
contract directly with third (or lower) level subcontractors and suppliers of purchased equipment in 
order to avoid paying multiple fees, overhead and profit for such third (and lower level) subcontractors 
and suppliers of purchased equipment.  If similar work is not being performed at the Work site, and if 
required by County, Contractor shall obtain three (3) competitive bids for the requirements of the 
Change Order and the Contract Documents from Subcontractors acceptable to the County.  Selection 
of the Subcontractor shall be subject to the approval of the County. 

 
F. Compensation:  The compensation as set forth above shall be received by Contractor as payment in 

full for work done on a force account basis.  At the end of each day, Contractor's Representative and 
Inspector shall compare records of the Work performed including classification of all laborers, ordered 
on a force account basis. 

 
G. Statements:  No payment will be made for work performed on a force account basis until Contractor 

furnishes the County itemized statements of the cost of such force account work detailed as to the 
following: 

 
1. Labor - name, classification, date, daily hours, total hours, rate, and extension of each laborer 

and foreman. 
 

2. Equipment - size, type, identification number, dates, daily hours, total hours, rental rate, and 
extension of each unit of machinery and equipment. 

 
3. Materials - quantities of supplies and materials, prices, including transportation cost and 

extensions. 
 

4. Bonds and insurance premiums. 
 

5. Subcontract work - force account detail as above, or progress quantities and prices of unit 
price or lump sum subcontracts. 

 
6. Payments for items under paragraphs (a) to (f) inclusive shall be conditioned upon 

Contractor's presentation of original receipted invoices for materials used and transportation 
charges.  If, however, the materials used in the force account work are not specially purchased 
for such work but are taken from Contractor's stock, then in lieu of the original invoices, the 
statements shall contain or be accompanied by an affidavit of Contractor which shall certify 
that such materials were taken from his stock, that the price and transportation of the material 
as claimed represent actual cost. 

 
H. If, in the County's opinion, Contractor or any of his subcontractors, in performing force account work, 

are not making efficient use of labor, material, or equipment and/or are proceeding in a manner which 
is expensive to the County, the County may request the Contractor to make more efficient use of labor, 
material and equipment.  Contractor shall in good faith comply with such requests as are reasonable.  
If the Contractor fails to comply with such requests, the County may independently determine the 
reasonable cost of the work and the Contractor will be entitled only to the reasonable cost so 
estimated by the County. 
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GC-90 DISAGREEMENT WITH ORDERS FOR CHANGE 
Contractor's written acceptance of a Change Order or other order for changes shall constitute his final and 
binding agreement to the provisions thereof and a waiver of all claims in connection therewith, whether direct 
or consequential in nature.  Should Contractor disagree with any order for changes, he may submit a notice of 
potential claim to the County, at such time as the order is set forth in the form of a Change Order. 
Disagreement with the provisions of an order for changes shall not relieve Contractor of his obligation under 
Clause GC-88, Change Orders. 
 
GC-91 CHANGED CONDITIONS 
Contractor shall notify the County in writing of the following conditions, hereinafter called "changed 
conditions," promptly upon their discovery and before they are disturbed: 

 
A. Subsurface or latent physical conditions at the site of Work differing materially from those 

represented in this Contract; or 
 

B. Unknown physical conditions at the Site of the Work of an unusual nature differing materially 
from those ordinarily encountered and generally recognized as inherent in work of the 
character provided for in this Contract. 

 
The County will promptly investigate conditions of which it is so notified or conditions discovered by it 
which appear to be changed conditions, and will, as soon as practicable, issue appropriate orders or 
instructions.  If the County determines that the conditions materially differ and that they will materially 
increase or decrease the costs of any portion of Work, it will issue a Change Order adjusting the 
compensation for such portion of Work. 
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Sample Contract 
BL088-25  

Fleet Management Building Interior Renovation Project 
 

This CONTRACT made and entered into by and between Gwinnett County, Georgia (Party of the First Part, 
hereinafter called the County), and                         , (Party of the Second Part, hereinafter called the 
Contractor). 
 
WITNESSETH: That the said Contractor has agreed, and by these presents does agree with the said County, for 
the consideration herein mentioned and under the provision of the Performance Bond and Payment Bond 
required by the Specifications to furnish all equipment, tools, materials, skill and labor of every description 
necessary to carry out and complete in a good, firm and substantial and workmanlike manner, the work 
specified, in strict conformity with the drawings and specifications, together with the foregoing proposal made 
by the Contractor, the Advertisement, the Instructions to Bidders, General Conditions, and this Contract, shall 
all form essential parts to this Contract.  The work covered by this Contract includes all work shown on plans 
and specifications and listed in the conditions and specifications to wit: 
 
The scope of work includes but not limited to demolition and renovation of bathrooms involving plumbing, 
electrical, ceiling, concrete, masonry, flooring, millwork, finishes, and installation of fixtures. 
 
This Contract shall consist of the Service Provider's bid/proposal and all Invitations to Bid/Proposals including 
all drawings, specifications, price lists, Instructions to Bidders, General Conditions, Special Provisions, Detailed 
Specifications, addenda, and change orders issued after execution of the Contract (hereinafter collectively 
referred to as the "Bid"), which are specifically incorporated herein by reference (Exhibit A).  In the event of a 
conflict between the County's contract documents and the Service Provider’s bid/proposal, the County's 
contract documents shall control. 
 
The Contractor awarded work under this contract shall commence work within ten (10) days after the 
issuance of the Notice to Proceed and shall fully complete all work hereunder within   consecutive 
calendar days from and after said date. 
 
The County shall pay and the Contractor shall receive the prices stipulated in the proposal hereto attached as 
full compensation for everything furnished and done by the Contractor under this contract, which shall in no 
event exceed ($                              ) based on the proposal which sum shall be paid in the manner and terms 
specified in the Contract Documents, but before issuance of certificate of payment, if the Contractor shall not 
have submitted evidence satisfactory to the County that all payrolls, materials bills, and other indebtedness 
connected with the work have been paid, the County may withhold, in addition to the retained percentages, 
such amount or amounts as may be necessary to pay just claims for labor and services rendered and 
materials in and about the work, and such amount or amounts withheld or retained may be applied by the 
County to the payment of such just claims. 
 
When the Contractor has performed in accordance with the provisions of this Contract, Gwinnett County shall 
pay to the Contractor, within thirty (30) days of receipt of any payment request based upon work completed or 
service provided pursuant to the Contract, the sum so requested, less the retainage stated in this Contract, if 
any.  In the event that Gwinnett County fails to pay the Contractor within sixty (60) days of receipt of a pay 
request based upon work completed or service provided pursuant to the Contract, the County shall pay the 
Contractor interest at the rate of l/2%   per month or pro rata fraction thereof, beginning the sixty-first (61st) 
day following receipt of the  pay request.  The Contractor's acceptance of progress payments or final payment 
shall release all claims for interest on said payments. 
 
It is further mutually agreed between the Parties hereto that if, at any time after the execution of the Contract 
and the Performance Bond for its faithful performance and the Payment Bond, the first party shall deem the 
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surety or sureties upon such bond to be inadequate to cover the performance of the work, the second party  
 
shall, at its expense, within five (5) days after the receipt of notice from the first party to do so, furnish an 
additional bond or bonds in such form and amount, and with such surety or sureties as shall be satisfactory to 
the first party.  In such event, no further payment to the second party shall be deemed to be due under this 
Contract until such new or additional security for the faithful performance of the work shall be furnished in a 
manner and form satisfactory to the first party. 
 
The parties agree that each of the provisions included in this Contract is separate, distinct and severable from 
the other and remaining provisions of this Contract, and that the invalidity of any Contract provision shall not 
affect the validity of any other provision or provisions of this Contract. 
 

 
 
 
 

(Signatures Next Page) 
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IN WITNESS WHEREOF, the parties hereto, acting through their duly authorized agents, have caused this 
CONTRACT to be signed, sealed and delivered. 
 

GWINNETT COUNTY, GEORGIA 
 
 By:        

  
 

 
 ATTEST: 

 
         

   
  
  
 
 APPROVED AS TO FORM: 
 
             
  
 
 
 
CONTRACTOR:      

 

BY:                             
Signature 

    
Print Name  
  
Title 
 
 
ATTEST: 
 
            
Signature 
            
Print Name 
Corporate Secretary 
 
(Seal)  
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CODE OF ETHICS AFFIDAVIT 
PLEASE RETURN THIS FORM COMPLETED WITH YOUR SUBMITTAL. SUBMITTED FORMS ARE REQUIRED 
PRIOR TO EVALUATION.  
 
In accordance with Section 54-33 of the Gwinnett County Code of Ordinances the undersigned bidder/proposer makes 
the following full and complete disclosure under oath, to the best of their knowledge, of the name(s) of all elected 
officials whom it employs or who have a direct or indirect pecuniary interest in or with the vendor, its affiliates or its 
subcontractors: 

 
1. ______________________________________________________________________________________ 

Company Submitting Bid/Proposal  
 
 

2. Please select one of the following: 
  No information to disclose (complete only section 4 below)  
  Disclosed information below (complete section 3 & section 4 below) 
 
 

3. If additional space is required, please attach list:   
 
             
Gwinnett County Elected Official Name                Gwinnett County Elected Official Name 
 
             
Gwinnett County Elected Official Name  Gwinnett County Elected Official Name 

 
 
 

4. BY:                 
Authorized Officer or Agent Signature 

 
 
        
Printed Name of Authorized Officer or Agent  
 
             
Title of Authorized Officer or Agent of Contractor 
 
 

 
Sworn to and subscribed before me this 
 
 
       day of    , 20  
 
 
       
Notary Public 
 
 

                                            (seal) 
 
 

Note: See Gwinnett County Code of Ethics Ordinance EO2011, Sec. 54-33. The 
ordinance will be available to view in its’ entirety at GwinnettCounty.com 
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CONTRACTOR AFFIDAVIT AND AGREEMENT 
(THIS FORM SHOULD BE FULLY COMPLETED AND RETURNED WITH YOUR SUBMITTAL) 

 
By executing this affidavit, the undersigned contractor verifies its compliance with The Illegal Immigration Reform 

Enhancements for 2013, stating affirmatively that the individual, firm, or corporation which is contracting with the Gwinnett 
County Board of Commissioners has registered with and is participating in a federal work authorization program* [any of the 
electronic verification of work authorization programs operated by the United States Department of Homeland Security or 
any equivalent federal work authorization program operated by the United States Department of Homeland Security] to verify 
information of newly hired employees, pursuant to the Immigration Reform and Control Act, in accordance with the 
applicability provisions and deadlines established therein. 

 
The undersigned further agrees that, should it employ or contract with any subcontractor(s) in connection with the 

physical performance of services or the performance of labor pursuant to this contract with the Gwinnett County Board of 
Commissioners, contractor will secure from such subcontractor(s) similar verification of compliance with the Illegal 
Immigration Reform and Enforcement Act on the Subcontractor Affidavit provided in Rule 300-10-01-.08 or a substantially 
similar form. Contractor further agrees to maintain records of such compliance and provide a copy of each such verification 
to the Gwinnett County Board of Commissioners at the time the subcontractor(s) is retained to perform such service. 

 
_________________________________________ _____________________________________ 
E-Verify * User Identification Number  Date Registered 
 
_________________________________________  
Legal Company Name 
 
_________________________________________ 
Street Address 
 
_________________________________________ 
City/State/Zip Code 
 
_____________________________________  _____________________________________ 
BY: Authorized Officer or Agent  Date 
 (Contractor Signature) 
 
__________________________________________ 
Title of Authorized Officer or Agent of Contractor 
 
___________________________________________ 
Printed Name of Authorized Officer or Agent 
 
SUBSCRIBED AND SWORN 
BEFORE ME ON THIS THE 
_______ DAY OF ______________________, 20_______ 
 
________________________________________________ 
Notary Public  
My Commission Expires: ___________________________ 
* As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program is “E-Verify” operated by the U.S. Citizenship and 
Immigration Services Bureau of the U.S. Department of Homeland Security, in conjunction with the Social Security Administration (SSA).

For Gwinnett County Use Only: 

Document ID #    

Issue Date:     

Initials:      
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BOND #     

PERFORMANCE BOND 
KNOW ALL MEN BY THESE PRESENTS:  that 
 
                       
(Name of Contractor) 
 
                                                                        
(Address of Contractor) 
 
a                                  
(Corporation, Partnership or Individual) 
 
hereinafter called Principal, and 
 
                            
(Name of Surety) 
 
                                                                                                              
(Address of Surety) 
 
a Corporation of the State of           , and a surety authorized by law to do business in the State of Georgia, hereinafter called 
Surety, are held and firmly bound unto 
 

Gwinnett County Board of Commissioners                                    
(Name of Obligee) 
 

75 Langley Drive, Lawrenceville, Georgia 30046            
(Address of Obligee) 
 
hereinafter referred to as Obligee, are held and firmly bound unto said Obligee and all persons doing work or furnishing skill, tools, 
machinery, supplies, or material under or for the purpose of the Contract hereinafter referred to, in the penal sum of                          
                                                                                     
 
                                Dollars  
 
($                                          ) in lawful money of the United States, for the payment of which sum will and truly to be made, 
we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents. 
 
The condition of this obligation is such, as whereas the Principal entered into a certain contract, hereto attached, with the Obligee.  
 
NOW, THEREFORE THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal shall well, truly, fully and faithfully perform 
said contract according to its terms, covenants, conditions, and agreements of said contract during the original term of said 
contract and any extensions thereof that may be granted by the Obligee, with or without notice to the Surety, and during the life of 
any guaranty required under the contract, and shall also well and truly perform and fulfill all the undertakings, covenants, terms, 
conditions and agreement of any and all duly authorized modifications of said contract that may hereafter be made, then this 
obligation shall be void, otherwise to remain in full force and effect. 
 
PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and agrees that no change, extension of 
time, alterations, or additions to the terms of the Contract or to the Work to be performed thereunder shall in any way affect its 
obligation on this bond, and it does hereby waive notice of any such change, extension of time, alterations, or additions to the terms 
of the Contract or to the work to be performed thereunder. 
 
PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed pursuant to and in accordance with 
the applicable provisions of the Official Code of Georgia Annotated, as Amended, including, but not limited to, O.C.G.A. § 36-91-1 et 
seq., and is intended to be and shall be construed as a bond in compliance with the requirements thereof. 
  

(Signatures Next Page) 
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ATTEST:       
                 
(Principal) 

                                    
(Principal Secretary) 

By:                 
                     

(SEAL) 
                                     
(Address) 

 
                                                                                                               
(Witness as to Principal) 
 
                                     
(Address) 
 
                                     
 

           
(Surety) 

 
ATTEST:        By:                                     

(Attorney-in-Fact) 
 

                                   
Resident or Nonresident Agent 
 
(SEAL) 

                   
                                          (Address) 
(Witness as to Surety) 
                                           
 
 
                                                                  
(Address)       
 
                                                                  
 
 

 
NOTE:       If Contractor is Partnership, all partners should execute Bond.  Surety Companies executing Bonds must appear on the 

Treasury Department's most current list (Circular 570 as amended) and be authorized to transact business in the State 
where the Project is located. 

 
Principal Secretary, Principal and Witness as to Principal signature lines must be signed by three different individuals. 
Additionally, Resident or Nonresident Agent, Witness as to Surety, and Attorney-in-fact must be signed by three 
different individuals. 

 
 

BONDING AGENT CONTACT INFO 

Print Name             

Company Name            

E-Mail              

Phone       
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BOND #     
PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS:  that 
 
               
(Name of Contractor) 
 
               
(Address of Contractor) 
 
a                
(Corporation, Partnership or Individual) 
 
hereinafter called Principal, and 
 
               
(Name of Surety) 
 
               
(Address of Surety) 
 
a Corporation of the State of   , and a surety authorized by law to do business in the State of Georgia, 
hereinafter called Surety, are held and firmly bound unto 
 
Gwinnett County Board of Commissioners         
  
(Name of Obligee) 
 
75 Langley Drive, Lawrenceville, Georgia 30046          
(Address of Obligee) 
 
hereinafter called Obligee; 
 
for the use and protection of all subcontractors and all persons supplying labor, services, skill, tools, machinery, 
materials and/or equipment in the prosecution of the work provided for in the contract hereinafter referred to in the 
full and just sum of                                                                                                   
 
                              Dollars  
 
($                                          ) in lawful money of the United States, for the payment of which sum, will and truly 
to be made, the Principal and Surety bind themselves, their, and each of their heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 
 
The condition of this obligation is such, as whereas the Principal entered into a certain contract, hereto attached, with 
the Obligee. 
 
NOW, THEREFORE THE CONDITION OF THIS OBLIGATION IS SUCH, that if the Principal shall well, truly, and faithfully 
perform said Contract according to its terms, covenants, and conditions, and shall promptly pay all persons furnishing 
labor, materials services, skill, tools, machinery and/or equipment for use in the performance of said Contract, then 
this obligation shall be void; otherwise it shall remain in full force and effect. 
 
ALL persons who have furnished labor, materials, services, skill, tools, machinery and/or equipment for use in the 
performance of said Contract shall have a direct right of action on this Bond, provided payment has not been made in 
full within ninety (90) days after the last day on which labor was performed, materials, services, skill, tools, machinery, 
and equipment furnished or the subcontract completed. 
 
PROVIDED FURTHER, that said Surety to this Bond, for value received, hereby stipulates and agrees that no change, 
extension of time, alterations, or additions to the terms of the Contract or to the Work to be performed thereunder 
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shall in any way affect its obligation on this bond, and it does hereby waive notice of any such change, extension of 
time, alterations, or additions to the terms of the Contract or to the work to be performed thereunder. 
 
PROVIDED, HOWEVER, that no suit or action shall be commenced hereunder by any person furnishing labor, materials, 
services, skill, tools, machinery, and/or equipment having a direct contractual relationship with a subcontractor, but no 
contractual relationship express or implied with the Principal: 
 
Unless such person shall have given notice to the Principal within ninety (90) days after such person did, or performed 
the last of the work or labor, or furnished the last of the materials, services, skill, tools, machinery and/or equipment 
for which claim is made, stating with substantial accuracy the amount claimed and the name of the party to whom the 
materials, services, skill, tools, machinery and/or equipment were furnished, or for whom the work or labor was done 
or performed.  Such a notice shall be served by mailing the same by registered mail, postage prepaid, in an envelope 
addressed to the Principal, at any place where an office is regularly maintained for the transaction of business, or 
served in any manner in which legal process may be served in the State in which the aforesaid project is located, save 
that such service need not be made by a public officer, and a copy of such notice shall be delivered to the Obligee, to 
the person and at the address provided for in the Contract, within five (5) days of the mailing of the notice to the 
Principal. 
 
PROVIDED, FURTHER, that any suit under this bond must be instituted before the expiration of one (1) year after the 
acceptance of the public works covered by the Contract by the proper authorities. 
 
PROVIDED, FURTHER, that Principal and Surety agree and represent that this bond is executed pursuant to and in 
accordance with the applicable provisions of the Official Code of Georgia Annotated, as Amended, including, but not 
limited to, O.C.G.A. § 36-91-1 et seq., and is intended to be and shall be construed as a bond in compliance with the 
requirements thereof. 
 
 
 
 
 
 
 
 
 
 
 

[Signatures Next Page] 
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ATTEST:       
       
(Principal) 

       
(Principal Secretary) 

By:         
(SEAL) 

       
(Address) 

 
       
(Witness as to Principal) 
 
       
(Address) 
 
       

       
(Surety) 

 
ATTEST:       By:        

(Attorney-in-Fact)  
 

       
Resident or Nonresident Agent 
 
(SEAL) 
 

                 
  
                                         (Address) 
(Witness as to Surety) 
                                           
 
                                                                  
(Address)       
 
                                                                  
 

 
 
NOTE: If Contractor is Partnership, all partners should execute Bond.  Surety Companies executing Bonds must 

appear on the Treasury Department's most current list (Circular 570 as amended) and be authorized to 
transact business in the State where the Project is located. 

 
 Principal Secretary, Principal and Witness as to Principal signature lines must be signed by three different 

individuals. Additionally, Resident or Nonresident Agent, Witness as to Surety, and Attorney-in-fact must 
be signed by three different individuals. 

BONDING AGENT CONTACT INFO 

Print Name            

Company Name            

E-Mail             

Phone       

 

 



SITE SITE

SEPARATE SUBMITTALS AND REVIEWS BY FIRE PLAN REVIEW
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FIRE ALARM SYSTEMS

FIRE SUPPRESSION SYSTEMS

RACK STORAGE (PRODUCT HEIGHT OVER 12 FEET)

STORAGE AND/OR USE OF HAZARDOUS MATERIALS

GWINNETT COUNTY FIRE MARSHAL INSPECTIONS ARE TO BE SCHEDULE ONLINE AT:
GWINNETTZIP.COM
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OPERATIONAL.
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GWINNETT COUNTY GOVERNMENT FACILITY
CONSTRUCTION DIVISION
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r

GWINNETT COUNTY FLEET
MANAGEMENT BUILDING
RENOVATION

620 SWANSON DRIVE
LAWRENCEVILLE, GEORGIA
30043
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A-102 REFLECTED CEILING PLANS

I-101 INTERIOR FINISH PLAN

I-102 INTERIOR FURNITURE & ACCESSORY PLANS

I-103 INTERIOR ELEVATIONS

I-104 INTERIOR ELEVATIONS

E001 ELECTRICAL GENERAL NOTES AND ABBREVIATIONS

E002 ELECTRICAL LEGEND

ED101 ELECTRICAL DEMOLITION PLAN

EL101 LIGHTING FLOOR PLAN

EP101 ELECTRICAL POWER PLAN

P-001 GENERAL INFORMATION

PD101 PLUMBING DEMOLITION FLOOR PLAN

P-101 PLUMBING FLOOR PLAN

M-001 MECHANICAL GENERAL NOTES AND DESIGN
CRITERIA

M-002 MECHANICAL GENERAL NOTES AND DESIGN
CRITERIA

MD101 MECHANICAL DEMOLITION PLAN

M-101 MECHANICAL FLOOR PLAN

PROJECT DESCRIPTION

PROJECT DATA

BATHROOM, LOCKER ROOM, AND BREAKROOM. 

RENOVATION. 

NO MODIFICATIONS TO LIFE SAFETY.

BUILDING CODES

• 2010 ADA STANDARDS FOR ACCESSIBLE DESIGN

• THE GWINNETT COUNTY CONSTRUCTION CODE (2015 VERSION)

• INTERNATIONAL BUILDING CODE, 2018 EDITION WITH 2020, 2022, AND 
2024 GEORGIA STATE AMENDMENTS

• 
• INTERNATIONAL EXISTING BUILDING CODE, 2018 EDITION WITH 2020, 

2022, AND 2024 GEORGIA STATE AMENDMENTS

• INTERNATIONAL MECHANICAL CODE, 2018 EDITION WITH 2020 GEORGIA 
STATE AMENDMENTS

• INTERNATIONAL PLUMBING CODE, 2018 EDITION WITH 2020, 2022, AND 
2023 GEORGIA STATE AMENDMENTS

• INTERNATIONAL FUEL GAS CODE, 2018 EDITION WITH 2020 AND 2022 
GEORGIA STATE AMENDMENTS

• NFPA NATIONAL ELECTRICAL CODE, 2020 EDITION WITH 2021 GEORGIA 
STATE AMENDMENTS

• NFPA 101 LIFE SAFETY CODE 2018 EDITION. (AMENDED BY 120-3-3)

• 2012 GWINNETT COUNTY ORDINANCE FOR FIRE PREVENTION AND 
PROTECTION ORDINANCE

• 2024 OCGA 120-3-3 GEORGIA MINIMUM FIRE SAFETY STANDARDS

• 2018 INTERNATIONAL FIRE CODE (AMENDED BY 120-3-3)

• INTERNATIONAL ENERGY CONSERVATION CODE, 2015 EDITION WITH 
2020, 2022, AND 2023 GEORGIA STATE AMENDMENTS

PROJECT LOCATION

EXISTING OCCUPANCY: PRIMARY GROUP B, ACCESSORY S2, A2

CONSTRUCTION TYPE: TYPE III-B

SPRINKLERED: YES

FIRE ALARM: NO

BUILDING AREA: 53,357 S.F.

NUMBER OF STORIES: 1

CALCULATED LOAD FOR 534 PEOPLE
OCCUPANCY:

04/18/2025

5/7/2025



A/C AIR CONDITION
A/E ARCHITECT/ENGINEER
ABAN ABANDON
ABRSV ABRASIVE 
ACC ACCESSIBLE
ACST INSUL ACOUSTICAL INSULATION
ACST PNL ACOUSTICAL PANEL
ACP AUTOMATIC CONTROL PANEL
ACST ACOUSTIC
ACT ACOUSTICAL CEILING TILE
AD AREA DRAIN
ADJ ADJACENT or ADJUSTABLE
AFF ABOVE FINISHED FLOOR
AFG ABOVE FINISHED GRADE
AFS ABOVE FINISHED SLAB
AHJ AUTHORITY HAVING JURISDICTION
ALT ALTERNATE
ALUM ALUMINUM
APPROX APPROXIMATE
ARCH ARCHITECT
ASB ASBESTOS
ASC ABOVE SUSPENDED CEILING
ASD AUTOMATIC SPRINKLER DRAIN
ASI ARCHITECT'S SUPPLEMENTAL INSTRUCTION
ASSN ASSOCIATION
AVG AVERAGE

BAT BATTEN 
BD BOARD
BD FT BOARD FEET (FOOT)
BDRY BOUNDARY
BF BOTH FACES
BFF BELOW FINISH FLOOR
BLDG BUILDING
BLKHD BULKHEAD
BLKT BLANKET
BN BULLNOSE
B/STL BOTTOM OF STEEL
BOT BOTTOM
BSMT BASEMENT
BTWN BETWEEN
BYP BY PASS

CAB CABINET
CANTIL CANTILEVER
CB CORNER BEAD
CCTV CLOSED CIRCUIT TELEVISION
CF CONTRACTOR FURNISHED 
CF/CI CONTRACTOR FURNISHED/CONTRACTOR INSTALLED
CF/OI CONTRACTOR FURNISHED/OWNER INSTALLED
CFE CONTRACTOR FURNISHED EQUIPMENT
CFMF COLD-FORMED METAL FRAMING
CG CORNER GUARD
CH BD CHALKBOARD
CIP CAST-IN-PLACE
CJ CONSTRUCTION JOINT\ CONTROL JOINT
C/L CENTER LINE
CLDG CLADDING
CLG CEILING
CLR CLEAR
CLT CLEAT
CMPST COMPOSITE
CMU CONCRETE MASONRY UNIT
CNCL CONCEALED
CO CLEANOUT
COL COLUMN
CONC CONCRETE
COND CONDITION 
CONF CONFERENCE
COORD COORDINATE
CORR CORRIDOR
CP CONTROL PANEL
CSB CONCRETE SPLASH BLOCK
COTR CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE

DBL DOUBLE
DEMO DEMOLITION/DEMOLISH
DEPT DEPARTMENT
DF DRINKING FOUNTAIN
DIA DIAMETER
DIAG DIAGONAL
DIM DIMENSION
DISP DISPENSER
DIST DISTANCE
DMPF DAMPPROOFING
DPTN DEMOUNTABLE PARTITION
DS DOWNSPOUT
DSP DRY STANDPIPE
DSPL DISPOSAL
DW DISHWASHER

EA EACH
EC EDGE OF CURB
EFS EXTERIOR FINISH SYSTEM
EG EDGE GRAIN
EGB EXTERIOR GYPSUM WALL BOARD
EIFS EXTERIOR INSULATION AND FINISH SYSTEM
EFG ENTRANCE FLOOR GRILLE
EJ EXPANSION JOINT
EL ELEVATION
ELAST ELASTOMERIC
ELEC ELECTRIC
ELEM ELEMENTARY 
ELEV ELEVATOR
EMER EMERGENCY
EMER SHR EMERGENCY SHOWER
ENAM ENAMEL
ENCL ENCLOSURE
ENTR ENTRANCE
EOS EDGE OF SLAB
EP EXPOXY PAINT
EPS EXPANDED POLYSTYRENE BOARD (INSULATION)
EPX EPOXY
EQ EQUAL
EQUIP EQUIPMENT
EQUIV EQUIVALENT
ERD EXISTING ROOF DRAIN
ESCAL ESCALATOR
EWH ELECTRIC WATER HEATER
EWS EYE WASH STATION
EXIST EXISTING
EXP EXPOSED
EXT EXTERIOR

FA FIRE ALARM
FCO FLOOR CLEANOUT
FD FLOOR DRAIN
FDC FIRE DEPARTMENT CONNECTION
FDCC FIRE DEPARTMENT CONNECTION CABINET
FE FIRE EXTINGUISHER
FEC FIRE EXTINGUISHER CABINET
FF&E FURNITURE, FIXTURE, AND EQUIPMENT

ABBREVATION NOTES:

1. ABBREVIATIONS LISTED BELOW APPLY TO THE ARCHITECTURAL DRAWINGS ONLY, REFER TO CONSTRUCTION DOCUMENTS FOR ABBREVIATIONS USED.
2. REFER TO FINISH SCHEDULE FOR FINISH MATERIAL ABBREVAITIONS NOT SHOWN.

FF&E FURNITURE, FIXTURE, AND EQUIPMENT
FH FIRE HOSE/ FIRE HYDRANT
FIN FINISH
FIN GR FINISH GRADE
FIXT FIXTURE
FL FLOORLINE
FO FINISHED OPENING 
FOC FACE OF CONCRETE/ FACE OF CURB
FOF FACE OF FINISH 
FOM FACE OF MASONRY
FOS FACE OF STUD
FOW FACE OF WALL
FRG FIBER REINFORCED GYPSUM
FURN FURNITURE

GALV GALVANIZED
GB GRAB BAR 
GC GENERAL CONTRACTOR
GDR GUARD RAIL
GFRC GLASS-FIBER-REINFORCED CONCRETE
GFRG GLASS-FIBER-REINFORCED GYPSUM
GFRP GLASS-FIBER-REINFORCED PLASTER 
GFRP GLASS-FIBER-REINFORCED PLASTIC
GL GLASS/GLAZING
GMP GUARANTEED MAXIMUM PRICE
GR GROUT
GRAN GRANITE
GT GREASE TRAP
GYP BD GYPSUM WALL BOARD

HB HOSE BIBB
HC HOLLOW CORE
HCP HANDICAPPED
HCWD HOLLOW CORE WOOD DOOR
HDW HARDWARE
HDWD HARDWOOD
HM HOLLOW METAL

ID INSIDE DIAMETER/ INSIDE DIMENSION
INSUL INSULATION
INSUL PNL INSULATED METAL PANEL

JAN JANITOR
JT JOINT

KD KNOCKED DOWN
KPL KICKPLATE

LAM LAMINATE
LAM GL LAMINATED GLASS
LAV LAVATORY
LCD LINEAR CEILING DIFFUSER
LCMU LIGHTWEIGHT CONCRETE MASONRY UNIT
LDG LANDING
LDR LEADER
LF LINEAR FEET (FOOT)
LOS LINE OF SIGHT
LVDR LOUVER DOOR
LVR LOUVER
LWC LIGHTWEIGHT CONCRETE

MAINT MAINTENANCE
MAX MAXIMUM
MC METAL-CLAD
MCB METAL CORNER BEAD
MED MEDICAL
MEL MELAMINE
MEZZ MEZZANINE
MF MILL FINISH
MID MIDDLE
MIN MINIMUM
MIRR MIRROR
MISC MISCELLANEOUS
MLDG MOLDING (MOULDING)
MLWK MILLWORK
MOD BIT MODIFIED BITUMEN
MOPR MOP RACK
MR MOISTURE RESISTANT
MTL METAL
MW MICROWAVE 
MWP MEMBRANE WATERPROOFING

N/A NOT APPLICABLE
NCOMBL NONCOMBUSTIBLE
NIC NOT IN CONTRACT
NLB NONLOADBEARING
NO NUMBER 
NOM NOMINAL
NTP NOTICE TO PROCEED

OA OVERALL
OC ON CENTER
OD OUTSIDE DIAMETER
OF OVERFLOW
OF/CI OWNER FURNISHED/CONTRACTOR INSTALLED
OFD OVERFLOW DRAIN
OF/OI OWNER FURNISHED/OWNER INSTALLED
OFS OUTSIDE FACE OF STUDS
OPNG OPENING
OPP OPPOSITE
OPR OPERABLE

PAT PATTERN
PBD PARTICLEBOARD
PERF PERFORATED
PERM PERMANENT
PERP PERPENDICULAR
PGBD PEGBOARD
PJ PANEL JOINT
PLAM PLASTIC LAMINATE
PLBG PLUMBING
PLYWD PLYWOOD
POL POLISHED
PORC PORCELAIN
PREFAB PREFABRICATE
PREFIN PREFINISH
PT PRESSURE TREATED
PTD PAINT

R RADIUS
RADN RADIATION
RB RESILIENT BASE
RBR RUBBER
RCP REFLECTED CEILING PLAN
RD ROOF DRAIN
REBAR REINFORCING STEEL BARS
REF REFERENCE
REINF REINFORCE
REQD REQUIRED
RESIL RESILIENT
RESP RESIN PANEL
RFG ROOFING
RH ROOF HATCH
RLG RAILING
RM ROOM
RO ROUGH OPENING
RTF RUBBER TILE FLOOR
RTU ROOF TOP UNIT
RV ROOF VENT
RVL REVEAL

SB SPLASH BLOCK
SBSTR SUBSTRATE
SCHED SCHEDULE
SCRN SCREEN
SD SMOKE DETECTOR
SHR SHOWER 
SHRD SHOWER DRAIN
SIM SIMILAR
SP STANDPIPE
SPEC SPECIFICATION(S)
SPKLR SPRINKLER
SPKR SPEAKER
SQ FT SQUARE FOOT
SS SOLID SURFACE
SST STAINLESS STEEL
ST STAIR(S)
STC SOUND TRANSMISSION CLASS
STOR STORAGE
STN STAIN
SUSP CLG SUSPENDED CEILING
SYMM SYMMETRICAL

TBD TO BE DETERMINED
T&G TONGUE AND GROOVE
TD TRENCH DRAIN
TEMP TEMPORARY
TFA TO FLOOR ABOVE
TFB TO FLOOR BELOW
THRU THROUGH
TLT TOILET
T/ TOP OF ___
TOM TOP OF MASONRY
TOP TOP OF PARAPET
TOS TOP OF SLAB\ TOP OF STEEL
TOW TOP OF WALL
TP TOILET PARTITION
TRS (or TR) TRANSITION STRIP

UNFIN UNFINISHED
UNO UNLESS NOTED OTHERWISE

VCT VINYL COMPOSITION TILE
VERT VERTICAL
VEST VESTIBULE
VIF VERIFY IN FIELD
VNR VENEER

W/ WITH
W/O WITHOUT
WB WOOD BASE
WC WATER CLOSET
WD WOOD
WF WASH FOUNTAIN
WH WATER HEATER
WHSE WAREHOUSE
WP WALL PROTECTION
WSCT WAINSCOT
WWF WELDED WIRE FABRIC
WWM WELDED WIRE MESH

XPS EXTRUDED POLYSTYRENE BOARD (INSULATION)

1. THE CONTRACT REPRESENTS THE ENTIRE AND INTEGRATED AGREEMENT BETWEEN THE PARTIES 
AND SUPERSEDES PRIOR NEGOTIATIONS, REPRESENTATIONS OR AGREEMENTS, EITHER WRITTEN 
OR ORAL.  THE CONTRACT MAY BE AMENDED OR MODIFIED ONLY BY A WRITTEN MODIFICATION. 

2. THE TERM "WORK" MEANS THE CONSTRUCTION AND SERVICES REQUIRED BY THE CONTRACT 
DOCUMENTS, AND INCLUDES ALL OTHER LABOR, MATERIALS, EQUIPMENT AND SERVICES 
PROVIDED BY THE CONTRACTOR TO FULFILL THE CONTRACTOR'S OBLIGATIONS.  THE INTENT OF 
THE CONTRACT DOCUMENTS IS TO INCLUDE ALL ITEMS NECESSARY FOR THE PROPER EXECUTION 
AND COMPLETION OF THE WORK BY THE CONTRACTOR.  THE CONTRACT DOCUMENTS AND 
SPECIFICATIONS ARE COMPLIMENTARY, AND WHAT IS REQUIRED BY ONE SHALL BE AS BINDING AS 
IF REQUIRED BY ALL.

3. DOCUMENTS PREPARED BY THE ARCHITECT/ENGINEER ARE INSTRUMENTS OF THE 
ARCHITECT'S/ENGINEER'S SERVICE FOR USE SOLELY WITH RESPECT TO THIS PROJECT. THE 
ARCHITECT/ENGINEER SHALL RETAIN ALL COMMON LAW, STATUTORY AND OTHER RESERVED 
RIGHTS, INCLUDING THE COPYRIGHT.  THEY ARE NOT TO BE USED BY THE CONTRACTOR OR ANY 
SUBCONTRACTOR, SUB-SUBCONTRACTOR OR MATERIAL OR EQUIPMENT SUPPLIER FOR OTHER 
PROJECTS OR FOR ADDITIONS TO THIS PROJECT OUTSIDE THE SCOPE OF THE WORK WITHOUT 
THE SPECIFIC WRITTEN CONSENT OF THE OWNER AND ARCHITECT/ENGINEER.

4. IF THE CONTRACTOR FAILS TO CORRECT WORK WHICH IS NOT IN ACCORDANCE WITH THE 
CONTRACT DOCUMENTS, THE OWNER MAY DIRECT THE CONTRACTOR IN WRITING TO STOP THE 
WORK UNTIL THE CORRECTION IS MADE.  IF THE CONTRACTOR DEFAULTS OR NEGLECTS TO 
CARRY OUT THE WORK IN ACCORDANCE WITH THE CONTRACT DOCUMENTS AND FAILS WITHIN A 
SEVEN DAY PERIOD AFTER RECEIPT OF WRITTEN NOTICE FROM THE OWNER TO CORRECT SUCH 
DEFAULT OR NEGLECT WITH DILIGENCE AND PROMPTNESS, THE OWNER MAY, WITHOUT 
PREJUDICE TO OTHER REMEDIES, CORRECT SUCH DEFICIENCIES. IN SUCH CASE, A CHANGE 
ORDER SHALL BE ISSUED DEDUCTING THE COST OF CORRECTION FROM PAYMENTS DUE THE 
CONTRACTOR.

5. THE OWNER RESERVES THE RIGHT TO PERFORM CONSTRUCTION OR OPERATIONS RELATED TO 
THE PROJECT WITH THE OWNER'S OWN FORCES, AND TO AWARD SEPARATE CONTRACTS IN 
CONNECTION WITH OTHER PORTIONS OF THE PROJECT.  THE CONTRACTOR SHALL COOPERATE 
WITH SEPARATE CONTRACTORS EMPLOYED BY THE OWNER.  THE OWNER SHALL COORDINATE 
ANY SUBCONTRACTORS HIRED DIRECTLY BY THE OWNER.

6. COSTS CAUSED BY DELAYS OR BY IMPROPERLY TIMED ACTIVITIES OR DEFECTIVE CONSTRUCTION 
SHALL BE BORNE BY THE PARTY RESPONSIBLE.

7. THE CONTRACTOR SHALL BE RESPONSIBLE FOR INITIATING, MAINTAINING AND SUPERVISING ALL 
SAFETY PRECAUTIONS AND PROGRAMS, INCLUDING ALL THOSE REQUIRED BY LAW IN 
CONNECTION WITH PERFORMANCE OF THE CONTRACT.  THE CONTRACTOR SHALL PROMPTLY 
REMEDY DAMAGE AND LOSS TO PROPERTY CAUSED IN WHOLE OR IN PART BY THE CONTRACTOR, 
OR BY ANYONE FOR WHOSE ACTS THE CONTRACTOR MAY BE LIABLE.

8. EXECUTION OF THE CONTRACT BY THE CONTRACTOR IS A REPRESENTATION THAT THE 
CONTRACTOR HAS VISITED THE SITE, BECOME FAMILIAR WITH LOCAL CONDITIONS UNDER WHICH 
THE WORK IS TO BE PERFORMED AND CORRELATED PERSONAL OBSERVATIONS WITH 
REQUIREMENTS OF THE CONTRACT DOCUMENTS. 

9. THE CONTRACTOR SHALL CAREFULLY STUDY AND COMPARE THE CONTRACT DOCUMENTS WITH 
EACH OTHER AND WITH INFORMATION FURNISHED BY THE OWNER.  BEFORE COMMENCING 
ACTIVITIES, THE CONTRACTOR SHALL: (1) TAKE FIELD MEASUREMENTS AND VERIFY EXISTING 
FIELD CONDITIONS; (2) CAREFULLY COMPARE THIS AND OTHER INFORMATION KNOWN TO THE 
CONTRACTOR WITH THE CONTRACT DOCUMENTS; AND (3) PROMPTLY REPORT ERRORS, 
INCONSISTENCIES OR OMISSIONS DISCOVERED TO THE ARCHITECT/ DESIGNER.   A PRE-
CONSTRUCTION MEETING IS REQUIRED BEFORE ANY WORK CAN COMMENCE.

10. THE ARCHITECT/ENGINEER SHALL PROMPTLY REPLY TO THE CONTRACTOR IN WRITING IF THE 
OWNER OR THE ARCHITECT/ENGINEER, AFTER DUE INVESTIGATION, HAS REASONABLE OBJECTION 
TO THE SUBCONTRACTORS OR SUPPLIERS LISTED.

11. UNLESS OTHERWISE PROVIDED IN THE CONTRACT DOCUMENTS, THE CONTRACTOR SHALL 
PROVIDE AND PAY FOR LABOR, MATERIALS, EQUIPMENT, TOOLS, UTILITIES, TRANSPORTATION, 
AND OTHER FACILITIES AND SERVICES NECESSARY FOR PROPER EXECUTION AND COMPLETION 
OF THE WORK.

12. THE CONTRACTOR SHALL DELIVER, HANDLE, STORE AND INSTALL MATERIALS IN ACCORDANCE 
WITH MANUFACTURERS' INSTRUCTIONS.

13. THE CONTRACTOR WARRANTS TO THE OWNER AND ARCHITECT/ENGINEER THAT: (1) MATERIALS 
AND EQUIPMENT FURNISHED UNDER THE CONTRACT SHALL BE NEW AND OF GOOD QUALITY 
UNLESS OTHERWISE REQUIRED OR PERMITTED BY THE CONTRACT DOCUMENTS; (2) THE WORK 
SHALL BE FREE FROM DEFECTS NOT INHERENT IN THE QUALITY REQUIRED OR PERMITTED; AND (3) 
THE WORK SHALL CONFORM TO THE REQUIREMENTS OF THE CONTRACT DOCUMENTS.

14. THE CONTRACTOR SHALL OBTAIN AND PAY FOR THE BUILDING PERMIT AND OTHER PERMITS AND 
GOVERNMENT FEES, LICENSES AND INSPECTIONS NECESSARY FOR PROPER EXECUTION AND 
COMPLETION OF THE WORK.  ANY SUBCONTRACTORS HIRED DIRECTLY BY THE OWNER SHALL BE 
REQUIRED TO SUBMIT FOR AND PAY FOR SEPARATE PERMITS. 

15. THE CONTRACTOR SHALL COMPLY WITH AND GIVE NOTICES REQUIRED BY AGENCIES HAVING 
JURISDICTION OVER THE WORK.  IF THE CONTRACTOR PERFORMS WORK KNOWING IT TO BE 
CONTRARY TO LAWS, STATUTES, ORDINANCES, BUILDING CODES, AND RULES AND REGULATIONS 
WITHOUT NOTICE TO THE ARCHITECT/ENGINEER AND OWNER, THE CONTRACTOR SHALL ASSUME 
FULL RESPONSIBILITY FOR SUCH WORK AND SHALL BEAR THE ATTRIBUTABLE COSTS.

16. THE CONTRACTOR SHALL PROMPTLY NOTIFY THE ARCHITECT/ENGINEER IN WRITING OF ANY 
KNOWN INCONSISTENCIES IN THE CONTRACT DOCUMENTS WITH SUCH GOVERNMENTAL LAWS, 
RULES AND REGULATIONS.

17. THE CONTRACTOR SHALL PROMPTLY REVIEW, APPROVE IN WRITING AND SUBMIT TO THE 
ARCHITECT/ENGINEER SHOP DRAWINGS, PRODUCT DATA, SAMPLES AND SIMILAR SUBMITTALS 
REQUIRED BY THE CONTRACT DOCUMENTS.  SHOP DRAWINGS, PRODUCT DATA, SAMPLES AND 
SIMILAR SUBMITTALS ARE NOT CONTRACT DOCUMENTS.

18. THE CONTRACTOR SHALL CONFINE OPERATIONS AT THE SITE TO AREAS PERMITTED BY OWNER'S 
REPRESENTATIVE, LAW, ORDINANCES, PERMITS, AND THE CONTRACT DOCUMENTS.

19. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CUTTING, FITTING OR PATCHING REQUIRED TO 
COMPLETE THE WORK OR TO MAKE ITS PARTS FIT TOGETHER PROPERLY.

20. THE CONTRACTOR SHALL KEEP THE PREMISES AND SURROUNDING AREA FREE FROM 
ACCUMULATION OF DEBRIS AND TRASH RELATED TO THE WORK.

21. TO THE FULLEST EXTENT PERMITTED BY LAW, THE CONTRACTOR SHALL INDEMNIFY AND HOLD 
HARMLESS THE OWNER, ARCHITECT/ENGINEER, ARCHITECT'S/ENGINEER'S CONSULTANTS AND 
AGENTS AND EMPLOYEES FROM AND AGAINST CLAIMS, DAMAGES, LOSSES AND  EXPENSES, 
INCLUDING BUT NOT LIMITED TO ATTORNEYS' FEES, RESULTING FROM PERFORMANCE OF THE 
WORK, PROVIDED THAT SUCH CLAIM, DAMAGE, LOSS OR EXPENSE IS ATTRIBUTED TO BODILY 
INJURY, SICKNESS, DISEASE OR DEATH OR TO INJURY TO OR DESTRUCTION OF TANGIBLE 
PROPERTY (OTHER THAN THE WORK ITSELF) INCLUDING LOSS OF USE RESULTING THERE FROM, 
BUT ONLY TO THE EXTENT CAUSED IN WHOLE OR IN PART BY NEGLIGENT ACTS OR OMISSIONS OF 
THE CONTRACTOR, A SUBCONTRACTOR, ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY THEM 
OR ANYONE FOR WHOSE ACTS THEY MAY BE LIABLE, REGARDLESS OF WHETHER OR NOT 
SUCH CLAIM, DAMAGE, LOSS OR EXPENSE IS CAUSED IN PART BY A PARTY INDEMNIFIED HERE 
UNDER.

22. THE ARCHITECT/ENGINEER SHALL PROVIDE ADMINISTRATION OF THE CONTRACT AS DESCRIBED 
IN THE CONTRACT DOCUMENTS.  THE ARCHITECT/ DESIGNER SHALL HAVE AUTHORITY TO ACT ON 
BEHALF OF THE OWNER ONLY TO THE EXTENT PROVIDED IN THE CONTRACT DOCUMENTS.

23. WHERE INDICATED BY THE CONTRACT, THE ARCHITECT/ENGINEER SHALL VISIT THE SITE AT 
INTERVALS APPROPRIATE TO THE STAGE OF CONSTRUCTION TO BECOME GENERALLY FAMILIAR 
WITH THE PROGRESS AND QUALITY OF THE WORK.  THE ARCHITECT/ENGINEER SHALL PERFORM 
SITE OBSERVATION WALK THROUGHS AND PUNCH LIST WALK THROUGH PER THE CONTRACT.

24. BASED ON THE ARCHITECT'S/ENGINEER'S OBSERVATIONS AND EVALUATIONS OF THE 
CONTRACTOR'S APPLICATIONS FOR PAYMENT, THE ARCHITECT/ENGINEER SHALL REVIEW 
AND CERTIFY THE AMOUNTS DUE THE CONTRACTOR.

25. THE ARCHITECT/ENGINEER SHALL HAVE AUTHORITY TO REJECT WORK THAT DOES NOT CONFORM 
TO THE CONTRACT DOCUMENTS.

21. TO THE FULLEST EXTENT PERMITTED BY LAW, THE CONTRACTOR SHALL INDEMNIFY AND HOLD 
HARMLESS THE OWNER, ARCHITECT/ENGINEER, ARCHITECT'S/ENGINEER'S CONSULTANTS AND 
AGENTS AND EMPLOYEES FROM AND AGAINST CLAIMS, DAMAGES, LOSSES AND  EXPENSES, 
INCLUDING BUT NOT LIMITED TO ATTORNEYS' FEES, RESULTING FROM PERFORMANCE OF THE 
WORK, PROVIDED THAT SUCH CLAIM, DAMAGE, LOSS OR EXPENSE IS ATTRIBUTED TO BODILY 
INJURY, SICKNESS, DISEASE OR DEATH OR TO INJURY TO OR DESTRUCTION OF TANGIBLE 
PROPERTY (OTHER THAN THE WORK ITSELF) INCLUDING LOSS OF USE RESULTING THERE FROM, 
BUT ONLY TO THE EXTENT CAUSED IN WHOLE OR IN PART BY NEGLIGENT ACTS OR OMISSIONS OF 
THE CONTRACTOR, A SUBCONTRACTOR, ANYONE DIRECTLY OR INDIRECTLY EMPLOYED BY THEM 
OR ANYONE FOR WHOSE ACTS THEY MAY BE LIABLE, REGARDLESS OF WHETHER OR NOT 
SUCH CLAIM, DAMAGE, LOSS OR EXPENSE IS CAUSED IN PART BY A PARTY INDEMNIFIED HERE 
UNDER.

22. THE ARCHITECT/ENGINEER SHALL PROVIDE ADMINISTRATION OF THE CONTRACT AS DESCRIBED 
IN THE CONTRACT DOCUMENTS.  THE ARCHITECT/ DESIGNER SHALL HAVE AUTHORITY TO ACT ON 
BEHALF OF THE OWNER ONLY TO THE EXTENT PROVIDED IN THE CONTRACT DOCUMENTS.

23. WHERE INDICATED BY THE CONTRACT, THE ARCHITECT/ENGINEER SHALL VISIT THE SITE AT 
INTERVALS APPROPRIATE TO THE STAGE OF CONSTRUCTION TO BECOME GENERALLY FAMILIAR 
WITH THE PROGRESS AND QUALITY OF THE WORK.  THE ARCHITECT/ENGINEER SHALL PERFORM 
SITE OBSERVATION WALK THROUGHS AND PUNCH LIST WALK THROUGH PER THE CONTRACT.

24. BASED ON THE ARCHITECT'S/ENGINEER'S OBSERVATIONS AND EVALUATIONS OF THE 
CONTRACTOR'S APPLICATIONS FOR PAYMENT, THE ARCHITECT/ENGINEER SHALL REVIEW 
AND CERTIFY THE AMOUNTS DUE THE CONTRACTOR.

25. THE ARCHITECT/ENGINEER SHALL HAVE AUTHORITY TO REJECT WORK THAT DOES NOT CONFORM 
TO THE CONTRACT DOCUMENTS.

26. THE ARCHITECT/ENGINEER SHALL REVIEW CONTRACTOR'S SUBMITTALS SUCH AS SHOP 
DRAWINGS, PRODUCT DATA AND SAMPLES, BUT ONLY FOR THE LIMITED PURPOSE OF 

CHECKING FOR CONFORMANCE WITH INFORMATION GIVEN AND THE DESIGN CONCEPT 
EXPRESSED IN THE CONTRACT DOCUMENTS, ACCORDING TO TIME PERIODS IN CONTRACT 

DOCUMENTS.

27. THE ARCHITECT/ENGINEER SHALL PROMPTLY INTERPRET AND DECIDE MATTERS CONCERNING 
PERFORMANCE UNDER AND REQUIREMENTS OF THE CONTRACT DOCUMENTS ON WRITTEN 
REQUEST OF EITHER THE OWNER OR CONTRACTOR.

28. INTERPRETATIONS AND DECISIONS OF THE ARCHITECT/ENGINEER SHALL BE CONSISTENT WITH 
THE INTENT OF AND REASONABLY INFERABLE FROM THE CONTRACT DOCUMENTS AND SHALL BE 
IN WRITING OR IN THE FORM OF DRAWINGS. WEN MAKING SUCH INTERPRETATIONS AND 
DECISIONS, THE ARCHITECT/ENGINEER SHALL ENDEAVOR TO ECURE FAITHFUL PERFORMANCE BY 
BOTH OWNER AND CONTRACTOR, SHALL NOT SHOW ARTIALITY TO EITHER AND SHALL NOT BE 
LIABLE FOR RESULTS OF INTERPRETATIONS OR DECISIONS SO RENDERED IN TO GOOD FAITH.

29. THE ARCHITECT'S/ENGINEER'S DUTIES, RESPONSIBILITIES AND LIMITS OF AUTHORITY AS 
DESCRIBED IN THE CONTRACT DOCUMENTS SHALL NOT BE CHANGED WITHOUT WRITTEN 
CONSENT OF THE OWNER, CONTRACTOR AND ARCHITECT/ DESIGNER. CONSENT SHALL NOT BE 
UNREASONABLY WITHHELD.

30. THE CONTRACTOR SHALL CORRECT WORK REJECTED BY THE ARCHITECT/ENGINEER AS FAILING 
TO CONFORM TO THE REQUIREMENTS OF THE CONTRACT DOCUMENTS.  THE CONTRACTOR 
SHALL BEAR THE COST OF CORRECTING SUCH REJECTED WORK.

31. IN ADDITION TO THE CONTRACTOR'S OTHER OBLIGATIONS INCLUDING WARRANTIES UNDER THE 
CONTRACT, THE CONTRACTOR SHALL, FOR A PERIOD OF ONE YEAR AFTER SUBSTANTIAL 
COMPLETION, CORRECT WORK NOT CONFORMING TO THE REQUIREMENTS OF THE CONTRACT 
DOCUMENTS.

32. IF THE CONTRACTOR FAILS TO CORRECT NONCONFORMING WORK WITHIN A REASONABLE TIME, 
THE OWNER MAY CORRECT IT AND THE CONTRACTOR SHALL REIMBURSE THE OWNER FOR THE 
COST OF CORRECTION.

33. IF CONCEALED OR UNKNOWN PHYSICAL CONDITIONS ARE ENCOUNTERED AT THE SITE THAT 
DIFFER MATERIALLY FROM THOSE INDICATED IN THE CONTRACT DOCUMENTS OR FROM THOSE 
CONDITIONS ORDINARILY FOUND TO EXIST, THE CONTRACT SUM AND CONTRACT TIME SHALL 
BE SUBJECT TO EQUITABLE ADJUSTMENT.

34. DURING THE COURSE OF THE CONTRACT, CHANGES IN THE WORK MAY BE ACCOMPLISHED BY 
CHANGE ORDER OR BY ORDER FOR A MINOR CHANGE IN THE WORK. THE OWNER, WITHOUT 
INVALIDATING THE CONTRACT, MAY ORDER CHANGES IN THE WORK WITHIN THE GENERAL SCOPE 
OF THE CONTRACT CONSISTING OF ADDITIONS, DELETIONS OR OTHER REVISIONS, THE 
CONTRACT SUM AND CONTRACT TIME BEING ADJUSTED ACCORDINGLY.

35. IF THE CONTRACTOR IS DELAYED AT ANY TIME IN PROGRESS OF THE WORK BY CHANGES 
ORDERED IN THE WORK, OR BY LABOR DISPUTES, FIRE, UNUSUAL DELAY IN DELIVERIES, 

UNAVOIDABLE CASUALTIES OR OTHER CAUSES BEYOND THE CONTRACTOR'S CONTROL, THE 
CONTRACT TIME SHALL BE EXTENDED BY CHANGE ORDER FOR SUCH REASONABLE TIME AS 
THE OWNER'S PROJECT MANAGER AND/OR THE ARCHITECT/ DESIGNER MAY DETERMINE.

ABBREVIATIONS LIST
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BATT 
INSULATION

CONCRETE POROUS FILL
(STONE OR 
GRAVEL)

STEEL

BRICK CONCRETE 
MASONRY
UNIT (CMU)

RIGID 
INSULATION

WOOD -
FINISHED

COMPACTED 
EARTH

PLYWOOD SAND, PLASTER, 
CEMENT, 
GROUT, GYPSUM 
WALL BOARD

WOOD - ROUGH

W2, W3: MINERAL FIBER FILL IN GAP 
BETWEEN WALL FLOOR/ROOF. 
SEE UL. HW-D-1037

FLOOR/ ROOF DECK ABOVE

SCHEDULED CEILING

SCHEDULED WALL BASE

STEEL BRACING.

BOND BEAM.

2
"

1
 1

/2
"

7 5/8"

FLOOR 

SLAB

PLAN

CEILING: 

HEAD: 

PARTITION TYPE 'W'                                       

CEILING AS SCHEDULED

7/8" HAT CHANNEL MIN. 16" O.C.

SCHEDULED WALL BASE

FLOOR SLAB

PLAN

CEILING

(1) LAYER CEMENT BD., STAGGER 
JOINTS OVER GYP. BD. WITH 
CERAMIC TILE

ROOM SIDE

4
"

HEAD

2 1/2"

CEILING AS SCHEDULED

7/8" HAT CHANNEL
MIN. 16" O.C.

SCHEDULED WALL BASE

FLOOR SLAB

PLAN

ROOM SIDE

4
"

ACOUSTIC SEALANT 

1 7/8"

FINISHES, (2) LAYERS GYP. BD. 
FROM CLG. FULL HEIGHT

ACOUSTIC SEALANT 

FINISHES, 5/8" GYP. BD. FROM CLG.  
FULL HEIGHT

ACOUSTIC SEALANT 
HEAD

CEILING

ACOUSTIC SEALANT 

NEW OR EXIST. FACE OF MASONRYNEW OR EXIST. FACE OF MASONRY

FURRING PARTITION TYPE 'A'                                       FURRING PARTITION TYPE 'B'                                       

(1) 5/8" GYP. BD. BASE LAYER

CERAMIC TILE ON 5/8" CEMENT 
BD. UP TO CEILING
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R
efrigerator

MEN

130

MEN'S

SHOWER

131

MEN'S

LOCKER

ROOM

132

WOMEN

129

BREAKROOM

127

90
.0

0°

90.00°

D01D01D01

D07
D02

D01

D08

D03D03

D06

D01

D05

D04

D03

D04

D10D10

D09
D06

D09

D13

90
.0

0°

90.00°

I-104

9

12

11

10

17' - 5 3/8"

3' - 6 3/8"

1
0
"

6
' - 9

"

7' - 
1 1/2"

8' - 
0"

B

A
B

B

B

W

A

A02

A04

A02

A01
A04

A08

A11
A05

A05

A06

A10

3
' -

 0
"

4' - 0"4' - 0" 4' - 0" 5' - 2 3/8"

5
' -

 0
"

A14

1' - 6" 3' - 0"
1' - 6" 3' - 0"

1
' -

 1
1

 3
/8

"

3' - 
0"

1' - 
6"

3' - 
0"

1' - 
6"

3' - 5 1/4"

5' - 1" 1"2' - 11 1/8"

8' - 1"

5
' -

 4
 3

/4
"

SECONDARY DOOR -
NOT COMPLIANT WITH 
ADA CLEAR FLOOR 
SPACE

PRIMARY DOOR -  
COMPLIANT WITH ADA 
CLEAR FLOOR SPACE

1. DEMOLITION WORK SHALL BE EXECUTED IN CONFORMANCE WITH 
ALL CODES AND ORDINANCES.

2. CONTRACTOR IS RESPONSIBLE FOR ALL DEMOLITION NECESSARY 
FOR INSTALLATION OF NEW WORK. CONTRACTOR  MUST VERIFY 
LOCATIONS OF ALL EXISTING STRUCTURAL, MECHANICAL, 
PLUMBING AND ELECTRICAL ELEMENTS, PRIOR TO START OF 
DEMOLITION.

3. LIMIT REMOVAL AND DEMOLITION TO THAT SPECIFICALLY CALLED 
FOR IN THE INSTALLATION OF NEW WORK. PROTECT ALL EXISTING 
ITEMS  TO REMAIN FROM DAMAGE. NEW WORK SHALL ALIGN WITH 
AND MATCH EXISTING WORK.

4. EXISTING SURFACES SHALL BE PREPARED TO RECEIVE NEW 
SCHEDULED FINISHES BY GRINDING, SCRAPING, FILLING, 
PATCHING, LEVELING, ETC. AS INDICATED.

5. CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS 
PRIOR TO THE INSTALLATION OF THE NEW MATERIALS. NOTIFY 
ARCHITECT/ENGINEER/PM OF ANY DISCREPANCIES.

6. THE BUILDING IS TO BE OCCUPIED DURING DEMOLITION.  OWNER IS 
TO HAVE COMPLETE USE OF THE FACILITIES EXCEPT FOR LIMITED 
AREAS AT LIMITED PERIODS OF TIME AS INDICATED.

7. CONTRACTOR SHALL PRESERVE AND PROTECT ALL EXISTING 
UTILITIES, DUCTS AND EQUIPMENT TO REMAIN.

8. CONTRACTOR IS RESPONSIBLE FOR THE DESIGN, INSTALLATION 
AND MONITORING OF ALL TEMPORARY FACILITIES AND 
STRUCTURES

EXISTING TO REMAIN

DEMOLISH ELEMENT

1. ALL AREAS WITHIN WORKING AREAS AND PATHWAYS TO WORKING 
AREAS ARE TO BE PROTECTED.

2. ALL FINISHES TO REMAIN ARE TO BE PROTECTED.

3. IF DAMAGE OCCURS TO AREAS NOT IN CONTRACT DURING 
CONSTRUCTION THE CONTRACTOR IS TO REPAIR AND REPLACE 
FINISHES OR ITEMS TO A LIKE NEW CONDITION.

4. SEQUENCING AND APPROPRIATE TIMED ORDERING IS THE 
CONTRACTORS RESPONSIBILITY.

5. IF ITEMS FOR INSTALLATION ARE DELAYED CONTRACTOR TO 
NOTIFY THE OWNER AND ARCHITECT SO THAT A POTENTIAL 
REPLACEMENT MATERIAL OR ITEM CAN BE ORDERED SO AS NOT TO 
IMPEDE PROGRESS AND SCHEDULE.

6. CONTRACTOR TO NOTIFY ARCHITECT AND OWNER OF PROGRESS 
AS IT RELATES TO THE CONSTRUCTION SCHEDULE.

7. ALL INSTALLATION AND FINISH QUALITY IS THE RESPONSIBILITY OF 
THE CONTRACTOR, IF THE INSTALLATION OF ANY ITEM IS 
SUBSTANDARD THE CONTRACTOR WILL REMOVE AND REPLACE 
ITEMS NOTED BY THE ARCHITECT AT THE CONTRACTOR'S EXPENSE. 
SUBSTANDARD WORK WILL NOT BE ACCEPTED.

8. FOR ALL NEW PLUMBING FIXTURES SEE MECHANICAL.

9. FOR ALL NEW BATHROOM PARTITIONS AND ACCESSORIES, SEE 
FURNITURE PLAN.
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1/4" = 1'-0"A-101

E1 FLOOR PLAN - EXISTING

1/4" = 1'-0"A-101

A1 FLOOR PLAN - NEW WORK

DEMOLITION KEYNOTES

Key Value Keynote Text

D01 LOCKERS TO BE REMOVED.

D02 SHOWER AND TILE TO BE DEMO.

D03 PLUMBING FIXTURES TO BE REMOVED.

D04 DEMO EXISTING CASEWORK.

D05 REMOVE EXISTING REFRIGERATOR.

D06 DEMO EXISTING STALL.

D07 DEMO PORTION OF THE WALL TO CREATE NEW OPENING.

D08 DEMO EXISTING WALL.

D09 DEMO EXISTING GRAB BARS.

D10 DEMO VANITY AND SINKS.

D13 EXISTING UNIFORM DROP BOXES TO REMAIN.

NEW WORK KEYNOTES

Key Value Keynote Text

A01 NEW FURRING WALL TO PROTECT EXISTING PIPING.

A02 NEW WALL TO ENCLOSE SHOWER.

A04 NEW FURRING WALL FOR NEW PLUMBING FIXTURES.

A05 NEW CABINETS CONFIGURATIONS.

A06 ADDITIONAL SEATING.

A08 NEW ICE MAKER FOR AN OCCUPANCY OF 50 PEOPLE.

A10 NEW BENCH FOR MEN LOCKERS ROOM.

A11 NEW CASEWORK TO ACCOMMODATE 2 MICROWAVES.

A14 EXISTING UNIFORM DROP BOXES.

DEMOLITION NOTES

DEMOLITION LEGEND

CONSTRUCTION NOTES

KEY PLAN

AREA OF WORK

SCALE:          

2' 4' 8'0

1/4" = 1'-0"
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D11

D11

D11

D11

D11

D11

D12

D12

D12

D12

D12

CEILING FIXTURES IN SHOWERES 
ARE 1 FOR 1 REPLACEMNETS. 

A13

A12

A12

A12A12

A12

A12

A13A13

A13

A13

A13

2x2 ACOUTIC CEILING TILE

2x4 LIGHT 

2x4 LIGHT - LEED

MECH. DIFFUSER(S) 

LEGEND - CEILING FINISHES

LEGEND - ELECTRICAL ITEMS

LEGEND - MECHANICAL ITEMS

MECH. RETURN (S)

DONWLIGHT

FIRE SPRINKLER

2x2 LIGHT - LEED
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1/4" = 1'-0"A-102

E1 REFLECTED CEILING PLAN - EXISTING

1/4" = 1'-0"A-102

A1 REFLECTED CEILING PLAN - NEW WORK

KEY PLAN

AREA OF WORK

SCALE:          

2' 4' 8'0

1/4" = 1'-0"

DEMOLITION KEYNOTES - RCP

Key Value Keynote Text

D11 DEMO EXISTING CEILING.

D12 DEMO EXISTING LIGHTING FIXURES.

D13 EXISTING UNIFORM DROP BOXES TO REMAIN.

NEW WORK KEYNOTES - RCP

Key Value Keynote Text

A12 NEW 2X2 ACT CEILING.

A13 NEW LIGHTING FIXTURES.

A14 EXISTING UNIFORM DROP BOXES.
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90
.0

0°90.00°

FLOOR FINISH LEGEND

RES-1

BREAKROOM

127

WOMEN

129

MEN

130

MEN'S

SHOWER

131

MEN'S

LOCKER

ROOM

132

I-103

F1

F5

G5

G1

I-103 D7

D1

D3

D6

I-103 C1C3

I-104 2

I-104

7

1

4

3

5

8 6

3 7/8"

I-104

9

12

11

10

FINISH LEGEND

P-1 FIELD PAINT
MANF: SHERWIN WILLIAMS
COLOR: SW7631 CITY LOFT
FINISH: EGGSHELL
NOTES:

EP-1 EPOXY PAINT
MANF: SHERWIN WILLIAMS
COLOR: SW7631 CITY LOFT
FINISH: EPOXY
NOTES:

ECP-1 EPOXY CEILING PAINT
MANF: SHEWIN WILLIAMS
COLOR: SW7757 HIGH REFLECTIVE WHITE
FINISH: EPOXY
NOTES:

RES-1 RESINOUS EPOXY FLOORING
MANF: MASTER PROTECTIVE COATINGS INC. 
STYLE: MPC-280
COLOR: STORM CLOUD
FINISH: SOLVENT BASED POLYASPARTIC 
POLYUREA COATING SYSTEM
NOTES: FLASH COVE BASE 4"H

PT-1 PORCELAIN WALL TILE
MANF: CROSSVILE
STYLE: READY TO WEAR
COLOR: PERFECT FIT
NOTES: 12" x 24" 

GR-1 GROUT - PORCELAIN WALL TILE
MANF: MAPIE
STYLE: KERAPOXY CQ
COLOR: 5103 COBBLESTONE
NOTES:

TR-1 TRANSITION FOR RES-1 TO PT-1
MANF: SCHLUTER
STYLE: QUADEC
COLOR: BRUSHED STAINLESS STEAL
NOTES:

ACT-1 ACOUSTIC CEILING TILE
MANF: USG
STYLE: 86185 MARS, TEGULAR
COLOR: WHITE
NOTES: INSTALL WITH USG-DX 
15/16" SUSPENSION SYSTEM. 

GYP-1 GYPSUM CEILING
MANF: USG
STYLE: FIBEROCK
COLOR: FACTORY FINISHED
NOTES: 

PL-1 PLASTIC LAMINATE
MANF: WILSONART
COLOR: TFL FRISTON ASH - 8229K-79
FINISH: 79 RIDGEWOOD FINISH WITH AEON™ 
NOTES: 

SS-1 SOLID SURFACE
MANF: WILSONART
COLOR: 9218CM GREY BEOLA
NOTES: 1/4" EASED EDGE

F05 LOCKERS
MANF: SALSBURY LOCKERS
STYLE: 15"W METAL 2 TIER
COLOR: BLUE
NOTES:

PRT-1 TOILET PARTITIONS
MANF: BRADLEY CORP.
STYLE: 400 SENTINEL, OVERHEAD BRACE
COLOR: FRISTON ASH 8229
NOTES: SOLID PHENOLIC CORE

UP-1 URINAL PARTITION
MANF: BRADLEY CORP.
STYLE: 400 SENTINEL, WALL MOUNTED
COLOR: FRISTON ASH 8229
NOTES: SOLID PHENOLIC CORE

1. SEE SHEET A-001 FOR GENERAL NOTES, ABBREVIATIONS, 
AND SYMBOLS.

2. ALL FINISH SELECTIONS IDENTIFIED IN LEGENDS, 
SCHEDULES, AND SPECIFICATIONS ARE SUBJECT TO 'OR 
EQUAL' SUBSTITUTIONS UNLESS NOTED OTHERWISE. THE 
CONTRACTOR AND SUBCONTRACTORS SHALL SUBMIT 
PRODUCTS AND FINISHES AS INDICATED IN THE DOCUMENTS.

3. NOTIFY ARCHITECT OF SCHEDULED FINISHES THAT ARE 
UNAVAILABLE OR DISCONTINUED AT THE EARLIEST 
OPPORTUNITY SUCH THAT A SUBSTITUTION CAN BE 
SELECTED WITHOUT JEOPARDIZING THE CONSTRUCTION 
SCHEDULE.

4. INSTALL ALL FINISH MATERIALS IN ACCORDANCE WITH THE 
MANUFACTURER'S RECOMMENDED SPECIFICATIONS, 
SURFACE PREPARATION, ADHESIVES AND BACKINGS; 
INCLUDING COATINGS, FLOORING MATERIALS, LAMINATES, 
ETC.

5. ACCESS PANELS, VISIBLE COVES OR ENCASEMENTS, 
VISIBLE ELECTRICAL PANELS, ETC. TO BE PAINTED TO MATCH 
ADJACENT SURFACES.

6. GENERAL CONTRACTOR IS RESPONSIBLE FOR MEETING ALL 
ACCESSIBILITY REQUIREMENTS FOR ALL FLOORING AND 
WALL SYSTEMS.

1. MISCELLANEOUS GRILLS AND ACCESSORIES SHALL BE 
PAINTED TO MATCH ADJACENT WALL FINISHES UNLESS THEY 
ARE PREFINISHED. CONTRACTOR  TO VERIFY PAINT COLOR 
WITH OWNER. 

WALL FINISH NOTES

FLOOR FINISH NOTES

1. CONTRACTOR TO FOLLOW MANUFACTURER'S PRINTED 
INSTALLATION INSTRUCTIONS ON ALL FLOORING 
PRODUCTS AND USE THE ADHESIVES, EQUIPMENT / TOOLS 
REQUIRED / RECOMMENDED BY THE MANUFACTURER'S 
INSTALLATION INSTRUCTIONS.

2. REMOVE ALL EXISTING FLOORING DOWN TO THE SUB 
FLOOR SYSTEM THROUGHOUT AREA OF WORK AND 
PREPARE FLOORING PER MANUFACTURER STANDARDS 
FOR NEW RESINOUS FLOORING. 

3. CONTRACTOR TO FOLLOW MANUFACTURER'S PRINTED 
INSTRUCTIONS ON PROTECTION OF FLOORING MATERIAL 
AFTER INSTALLATION. PROTECT FLOORING AGAINST MARS, 
INDENTATIONS AND OTHER DAMAGE FROM CONSTRUCTION 
OPERATIONS, PLACEMENT OF EQUIPMENT AND FIXTURES 
DURING THE REMAINDER OF THE CONSTRUCTION PERIOD. 
USE PROTECTION METHODS INDICATED OR RECOMMENDED 
IN WRITING BY THE FLOOR COVERING MANUFACTURER.

4. CONTRACTOR TO INSTALL MANUFACTURER'S 
RECOMMENDED MOISTURE MIGRATION SYSTEM TO 
ADDRESS EXISTING MOISTURE IN SLAB.

5. FLOOR MATERIAL TRANSITIONS AT DOOR OPENINGS ARE 
TO BE CENTERED BELOW THE DOOR IN THE CLOSED 
POSITION, UNLESS NOTED OTHERWISE.

6. PROVIDE TRANSITION STRIPS AT ALL FLOORING MATERIAL 
CHANGES, UNLESS NOTED OTHERWISE. SCHLUTER 
TRANSITIONS TO  WILL BE STAINLESS STEEL FINISH 
UNLESS NOTED OTHERWISE. 

7. ALL FLOORING SHOULD CONTINUE UNDER EQUIPMENT AND 
CASEWORK.
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A1 FLOOR PLAN - INTERIORS

ROOM FINISH SCHEDULE

NUMBER NAME FLOOR BASE

WALLS

CEILING
CEILING
FINISH

CASEWOR
K

COUNTER
TOPSNORTH SOUTH WEST EAST

127 BREAKROOM RES-1 RES-1 P-1 P-1 P-1 P-1 ACT-1 -- PL-1 SS-1

129 WOMEN RES-1 RES-1 EP-1, PT-1 EP-1 EP-1, PT-1 EP-1 GYP-1 ECP-1 PL-1 SS-1

130 MEN RES-1 RES-1 EP-1 EP-1 EP-1 EP-1 GYP-1 ECP-1 PL-1 SS-1

131 MEN'S SHOWER RES-1 RES-1 EP-1, PT-1 EP-1 EP-1, PT-1 EP-1, PT-1 GYP-1 ECP-1 -- --

132 MEN'S LOCKER
ROOM

RES-1 RES-1 EP-1 EP-1 EP-1 EP-1 GYP-1 ECP-1 -- --

FINISH NOTES

KEY PLAN

AREA OF WORK

SCALE:          

2' 4' 8'0

1/4" = 1'-0"

04/18/2025

5/
7/

20
25
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2 x WOOD FRAMING

2' - 0"

5
"

4
"

8" MIN.
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SOLID SURFACE
COUNTER, SS-1

SINK - REFER TO 
PLUMBING

FINISHED FLOOR

NOTE: PROVIDE ADA COMPLIANT 
UNDER-SINK PROTECTORES

SEAL AND PROVIDE 
ESCUTCHEON

1. THIS SHEET INDICATES TYPICAL AND ACCESSIBLE 
MOUNTING HEIGHTS AND ADDITIONAL CRITERIA.

2. THE ACCESSIBLE CRITERIA INDICATED ON THIS SHEET ARE 
IN COMPLIANCE WITH THE ADA STANDARDS FOR 
ACCESSIBLE DESIGN (2010) AND THE ABA ACCESSIBILITY 
STANDARD FOR DEPARTMENT OF DEFENSE FACILITIES 
(2008).

3. DETAILS ON THIS SHEET INDICATING ACCESSIBLE 
REQUIREMENTS ARE MARKED WITH THE "INTERNATIONAL 
SYMBOL OF ACCESSIBILITY".

4. VERIFY MANUFACTURER'S RECOMMENDED ACCESSIBLE 
MOUNTING LOCATIONS WITH THOSE LISTED ON THIS 
SHEET.

5.      "INTERNATIONAL SYMBOL OF ACCESSIBILITY"
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A1 FURNITURE & ACCESSORY PLAN

FURNITURE SCHEDULE

MARK DESCRIPTION MANF. MODEL WIDTH HEIGHT FINISH Count

F01 CAFE TABLE 36" ROUND SitOnIt Seating PARALLON TOP FINISH: SANDALWOOD/FLAT EDGE, BASE FINISH: SILVER/DISC BASE 5

F02 INFLEX SIDE CHAIR SitOnIt Seating 971 1' - 8" 2' - 9" SHELL: NAVY/FULL PLASTIC, FRAME: SILVER 15

F03 INFLEX COUNTER STOOL SitOnIt Seating 973B.S1-Armless 1' - 6 3/4" 3' - 7 1/2" SHELL: LAGOON/FULL PLASTIC, FRAME: SILVER 3

F04 Aluminum ADA Locker Bench Salsbury Industries 77772-ADA 4' - 0" ALUMINUM 1

F05 15" Wide Standard Metal Locker - Double Tier Salsbury Industries 52168 1' - 3 5/128" 2

F06 Aluminum Locker Bench Salsbury Industries 77773 3' - 0 1/4" ALUMINUM 1

F07 15" Wide Standard Metal Lockers - Double Tier Salsbury Industries 52368 3' - 9 5/128" 4

ACCESSORY SCHEDULE

Mark Description Comments Manufacturer Model Count

AC01 MIRROR GLASS MIRROR WITH STAINLESS STEEL ANGLE FRAME Bobrick Washroom Equipment, Inc. B-290 1836 4

AC02 SOAP DISPENSER Renown RB8 1200 ml. Metallic/Black Hand Soap Dispenser RENOWN REN05182 5

AC03 PAPER TOWEL DISPENSER SURFACE-MOUNTED  AUTOMATIC, UNIVERSAL ROLL PAPER TOWEL DISPENSER Bobrick Washroom Equipment, Inc. B-2974 5

AC04 TOILET PAPER DISPENSER SURFACE-MOUNTED TWIN JUMBO-ROLL TOILET TISSUE DISPENSER Bobrick Washroom Equipment, Inc. B-2892 6

AC05 TOILET SEAT COVER DISPENSER Scott® Personal Seat Cover Dispenser SCOTT 09512 6

AC06 SANITARY DISPOSAL ConturaSeries® SURFACE-MOUNTED SANITARY NAPKIN DISPOSAL Bobrick Washroom Equipment, Inc. B-270 2

AC07 Reversible Seat With Swing Down Leg Shower Seat REVERSIBLE SEAT WITH SWING DOWN LEG SHOWER SEAT Bobrick B-51815 2

AC08 SHOWER GRAB BAR Exposed Flange (1-1/4" O.D) Smooth - Horizontal Grab Bar, 24” x 36” (3450) American Specialties Inc. 3450 2

AC09 36" GRAB BAR Bobrick B-6806x36 Straight Grab Bar Bobrick Washroom Equipment, Inc. B-6806x36 2

AC10 42" GRAB BAR Bobrick B-6806x42 Straight Grab Bar Bobrick Washroom Equipment, Inc. B-6806x42 2

AC11 18" GRAB BAR Bobrick B-6806x18 Straight Grab Bar Bobrick Washroom Equipment, Inc. B-6806x18 2

AC12 Fino Collection Surface Mounted Coat Hook Coat_Hook-Bobrick-Fino-B-9542: B-9542 Bobrick B-9542 2

AC13 Shower rod Bath_Accessories-Peerless-Shower_Rod-PA905: Brushed Nickel Peerless Faucet Company PA905-BN 2

AC14 Bobrick B-204-2 Vinyl Shower Curtain Accessory_Shower_Bobrick_Vinyl-Shower-Curtain: 42 Wide Bobrick Washroom Equipment, Inc. B-204-2 2

3/8" = 1'-0"

ADA MOUNTING HEIGHTS

EQUIPMENT SCHEDULE

Mark Type Mark Description Manufacturer Model Count

EQ01 EQ01 Kenmore 71313 23.9 cu.ft. French Door Refrigerator - Stainless Steel Kenmore Model # 71313 1

EQ02 EQ02 Ice Maker w/ Bin Manitowoc Ice IDT0450A-161 /D-400 1

EQ03 EQ03 Microwave with smart Inverter 2.0 Cu. Ft. In Stainless Steel LG MSER2090S 2

3/4" = 1'-0"I-102

1 TYP. VANITY - SINK APRON

ACCESSORY NOTES
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1. PROVIDE PLASTIC LAMINATE (PL-1, SEE SHEET I-101) FINISH ON ALL 
EXPOSED SURFACES INCLUDING DOOR AND DRAWER EDGES. 

2. PROVIDE SOLID SURFACE (SS1-1, SEE SHEET I-101) FINISH ON ALL 
COUNTER TOPS, SIDE AND BACK SPLASHES UNLESS NOTED 
OTHERWISE. 

3. PROVIDE WHITE MELAMINE FINISH ON ALL INTERIOR SURFACES  OF 
CASEWORK. 

4. PROVIDE DECORATIVE DOOR AND DRAWER PULLS, TYPICAL. BASIS 
OF DESIGN; RICHELIEU MODERN STAINLESS STEEL EDGE PULL - 576. 
CONTRACTOR TO COORDINATE WITH OWNER ON STYLE PRIOR TO 
PROCURMENT.

5. PROVIDE CONCEALED HINGES FOR ALL DOORS, TYPICAL.

6. PROVIDE FULL EXTENSION SLIDES ON ALL DRAWERS.

7. PROVIDE 3/4" MELAMINE FINISH ADJUSTABLE SHELVING FOR ALL 
UPPER AND BASE CABINETS, TYPICAL.  PRE DRILL HOLES AT 1 1/4" 
O.C. AND PROVIDE METAL SHELF CLIPS.

8. PROVIDE 3/4" THICK DRAWER AND DOOR FACES, TYPICAL.

9. FIELD VERIFY ALL DIMENSIONS, SQUARE AND PLUMB OF WALLS TO 
ENSURE PROPER FIT OF ALL CABINETRY, TYPICAL.

10. CONTRACTOR MUST SUBMIT SHOP DRAWINGS  OF ALL CASEWPRK 
AND RELATED ITEMS FOR REVIEW PRIOR TO FABRICATION, TYPICAL.

11. FURNISH AND INSTALL ALL BLOCKING AS REQUIRED FOR PROPER 
INSTALLATION OF ALL CASEWORK, COORDINATE INSTALLATION OF 
BLOCKING WITH CASEWORK SUPPLIER.
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3/8" = 1'-0"I-103

G1 BREAKROOM - NORTH

3/8" = 1'-0"I-103

G5 BREAKROOM - EAST

3/8" = 1'-0"I-103

F1 BREAKROOM - SOUTH

3/8" = 1'-0"I-103

F5 BREAKROOM - WEST

3/8" = 1'-0"I-103

D1 WOMEN - NORTH

3/8" = 1'-0"I-103

D3 WOMEN - EAST

3/8" = 1'-0"I-103

D6 WOMEN - SOUTH

3/8" = 1'-0"I-103

D7 WOMEN - WEST

3/8" = 1'-0"I-103

C1 WOMEN SHOWER - EAST

3/8" = 1'-0"I-103

C3 WOMEN SHOWER - WEST

CASEWORK SCHEDULE

MARK DESCRIPTION Width Depth Height FINISH

CG01 BASE CABINET - DOUBLE DOOR, SINK 3' - 0" 2' - 0" 2' - 10 1/2" PL-1

CG02 BASE CABINET - FILLER 0' - 3" 2' - 0" 2' - 10 1/2" PL-1

CG03 BASE CABINET - 2 DRAWER 2' - 0" 2' - 0" 2' - 10 1/2" PL-1

CG04 BASE CABINET - SINGLE DOOR AND DRAWER 1' - 6" 2' - 0" 2' - 10 1/2" PL-1

CG05 COUNTER TOP 2' - 1" 3' - 0" SS-1

CG06 WALL CABINET - FILLER 0' - 3" 1' - 0" 2' - 6" PL-1

CG07 WALL CABINET - 2 DOOR 2' - 0" 1' - 0" 2' - 6" PL-1

CG10 BASE CABINET - 4 DRAWER 1' - 3" 2' - 0" 2' - 10 1/2" PL-1

CG11 BASE CABINET - 2 DOOR, 2 DRAWER 3' - 0" 2' - 0" 2' - 10 1/2" PL-1

CASEWORK NOTES
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3/8" = 1'-0"I-104

1 MEN - NORTH

3/8" = 1'-0"I-104

2 MEN - EAST

3/8" = 1'-0"I-104

3 MEN - SOUTH

3/8" = 1'-0"I-104

4 MEN - WEST

3/8" = 1'-0"I-104

5 MEN'S SHOWER - NORTH

3/8" = 1'-0"I-104

6 MEN'S SHOWER - EAST

3/8" = 1'-0"I-104

7 MEN'S SHOWER - SOUTH

3/8" = 1'-0"I-104

8 MEN'S SHOWER - WEST

3/8" = 1'-0"I-104

9 MEN'S LOCKER - NORTH

3/8" = 1'-0"I-104

10 MEN'S LOCKER - EAST

3/8" = 1'-0"I-104

11 MEN'S LOCKER - SOUTH

3/8" = 1'-0"I-104

12 MEN'S LOCKER - WEST
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1. PLUMBING WORK SHALL BE IN ACCORDANCE WITH THE INTERNATIONAL BUILDING 
CODE AND INTERNATIONAL PLUMBING CODE.

2. SLOPES AND INVERT ELEVATIONS SHALL BE ESTABLISHED BEFORE ANY PIPE IS 
INSTALLED IN ORDER TO MAINTAIN PROPER SLOPES. ANY DISCREPANCIES SHALL 
BE REPORTED TO CONTRACTING OFFICER'S REPRESENTATIVE.  ALL PIPING SHALL 
BE LOCATED AND DETERMINED WHEN TO BE INSTALLED TO AVOID CONFLICT WITH 
OTHER TRADES.

3. PIPING SHALL BE CONCEALED UNLESS OTHERWISE NOTED. 

4. KEEP ALL BURIED PIPING CLEAR OF FOOTINGS. COORDINATE WITH STRUCTURAL.

5. ALL WALL CLEANOUTS SHALL BE PROVIDED WITH WALL COVERS AND MOUNTED IN 
UNOBTRUSIVE LOCATIONS WHILE MAINTAINING ACCESSIBILITY. ALL FLOOR 
CLEANOUTS SHOWN SHALL BE SET FLUSH WITH FLOOR AREAS OR FINISHED 
GRADE.

6. COORDINATE LOCATION OF PIPING AND DRAINS WITH ALL MECHANICAL AND 
ELECTRICAL EQUIPMENT.  NO PIPING SHALL BE INSTALLED ABOVE ELECTRICAL, 
COMMUNICATIONS, OR DATA EQUIPMENT OR PANELS.  COMPLY WITH 
ARCHITECTURAL PLANS FOR EXACT LOCATION OF PLUMBING FIXTURES, 
COMPLIANCE TO ADA CLEARANCES, AND FINISHES.

7. PROVIDE REQUIRED WATER, WASTE, AND VENT PIPING, FITTINGS, AND INSULATION, 
AND MAKE FINAL CONNECTIONS TO EQUIPMENT.  THESE PLANS ARE SCHEMATIC 
AND DIAGRAMMATIC ONLY. THEY DO NOT SHOW ALL REQUIRED BENDS, OFFSETS, 
VALVES, AND MISCELLANEOUS FITTINGS FOR A  COMPLETE INSTALLATION.  ALL 
PIPING, EQUIPMENT, AND CONNECTIONS SHALL BE INSTALLED IN ACCORDANCE 
WITH SPECIFICATIONS, LOCAL CODES AND ORDINANCES, AND MANUFACTURER'S 
INSTRUCTIONS.

8. WASTE PIPING 4" AND LARGER SHALL BE INSTALLED TO PROVIDE A MINIMUM SLOPE 
OF 1%. WASTE PIPING 3" AND SMALLER SHALL BE INSTALLED TO PROVIDE A 
MINIMUM SLOPE OF 2%.

9. DO NOT SCALE DRAWINGS.  REFER TO ARCHITECTURE DRAWINGS FOR EXACT 
DIMENSIONS, FIXTURE LOCATIONS, ROOM NAMES, AND NUMBERS.

10. PROVIDE EXTENSION OF EQUIPMENT DRAINS TO FLOOR DRAINS, FLOOR SINKS, 
AND OPEN SITE DRAINS.

11. WHERE POSSIBLE, INSTALL SHUT-OFF VALVES FOR EQUIPMENT REQUIRING 
MAINTENANCE, CLEANING AND ADJUSTMENT ABOVE ACCESSIBLE CEILINGS OR IN 
SERVICE AREAS SUCH AS JANITOR'S CLOSETS.  IN OTHER LOCATIONS, PROVIDE 
ACCESS PANELS IN INCONSPICUOUS LOCATIONS WITH FINISH TO MATCH 
ARCHITECTURAL.

12. ALL HOSE BIBBS, WALL HYDRANTS, AND VALVES WITH THREADED HOSE 
CONNECTIONS SHALL BE EQUIPPED WITH VACUUM BREAKER.

13. WHERE CONNECTING TO A UTILITY OR SERVICE, VERIFY LOCATION, SIZES, 
MATERIALS, FLUID BEING HANDLED, AND INVERTS OF ALL EXISTING UTILITIES AND 
CONFIRM THAT NEW PIPES BEING ROUTED TO EXISTING UTILITIES CAN BE 
INSTALLED CONFORMING TO CODE AND AS SHOWN. NOTIFY GENERAL 
CONTRACTOR OF ANY CONFLICTS OR DISCREPANCIES PRIOR TO PURCHASING ANY 
MATERIALS OR PERFORMING ANY WORK OR EXTENSION OF CONNECTION, WITH 
THE EXCEPTION OF EXCAVATION OR OTHER WORK TO PROVIDE ACCESS TO THE 
CONCEALED UTILITY.

A/E ARCHITECT / ENGINEER
AD AREA DRAIN
AD ACCESS DOOR
ADA AMERICANS WITH DISABILITIES ACT
AFF ABOVE FINISH FLOOR
AFG ABOVE FINISHED GRADE
AHJ AUTHORITY HAVING JURISDICTION
ANSI AMERICAN NATIONAL STANDARDS 

INSTITUTE
AP ACCESS PANEL
ASME AMERICAN SOCIETY OF MECHANICAL 

ENGINEERS
ASPE AMERICAN SOCIETY OF PLUMBING 

ENGINEERS
AWWA AMERICAN WATERWORKS ASSOCIATION
BFG BELOW FINISHED GRADE
BOR BASE OF RISER
BTU BRITISH THERMAL UNIT
BTUH BRITISH THERMAL UNIT PER HOUR
CO CLEANOUT
COND CONDENSATE
CP  CIRCULATING PUMP
CPVC CHLORINATED POLYVINYL CHLORIDE
CU COPPER
CV CONTROL VALVE
CW COLD WATER (DOMESTIC)
D DRAIN
DIA DIAMETER
DFU DRAINAGE FIXTURE UNIT
DN DOWN
DOE DEPARTMENT OF ENERGY
DPCO DECK PLATE CLEANOUT
DW DISHWASHER
DWG DRAWING
DWH DOMESTIC WATER HEATER
DWV DRAIN WASTE VENT
EC ELECTRICAL CONTRACTOR
EL ELEVATION
EPA ENVIROMENTAL PROTECTION AGENCY
EPACT ENERGY POLICY ACT
ET EXPANSION TANK
ETR EXISTING TO REMAIN
EXIST EXISTING
F FAHRENHEIT
FU FIXTURE UNITS
G NATURAL GAS
GAL GALLON
GC GENERAL CONTRACTOR
GPM GALLONS PER MINUTE
H&CW  HOT AND COLD WATER
HC HEATING & HVAC CONTRACTOR
HD HUB DRAIN
HP HORSEPOWER
HS    HAND SINK
HW HOT WATER (DOMESTIC)
INV INVERT
IPC INTERNATIONAL PLUMBING CODE
KW KILOWATT
LAV LAVATORY
MAV MANUAL AIR VENT
MBH 1000 BTUH
NOM NOMINAL
NTS NOT TO SCALE
OSHA OCCUPATIONAL SAFETY AND HEALTH 

ADMINISTRATION
PDI PLUMBING AND DRAINAGE INSTITUTE
PF PLUMBING FIXTURE
PRS PRESSURE REDUCING STATION
PRV PRESSURE REDUCING VALVE
PSI POUNDS PER SQUARE INCH
PSIG POUNDS PER SQUARE INCH GAUGE
PVC POLYVINYL CHLORIDE
RPZ REDUCED PRESSURE ZONE BACKFLOW 

PREVENTER
SAN, SS SANITARY SEWER
TEMP TEMPERATURE/TEMPORARY
TMV THERMOSTATIC MIXING VALVE
TP TRAP PRIMER
TW TEMPERED WATER
TYP TYPICAL
UL UNDERWRITERS LABORATORY
UPC UNIFORM PLUMBING CODE
V VENT
VTR VENT THROUGH ROOF
WC WATER CLOSET
WCO WALL CLEANOUT
WHA WATER HAMMER ARRESTER
WSFU WATER SUPPLY FIXTURE UNIT
YCO YARD CLEANOUT

MV

AV

- THREE-WAY CONTROL VALVE

- UNION

- REDUCER OR INCREASER

- BRANCH FROM BOTTOM OF PIPE

- BRANCH FROM TOP OF PIPE

- PIPE ELBOW DN

- PIPE ELBOW UP

- CHECK VALVE

- CONTROL VALVE - 2 WAY

- RELIEF VALVE

- THERMOMETER

- INLINE PUMP

- AUTOMATIC AIR VENT

- MANUAL AIR VENT

- BALL VALVE

- BALANCING VALVE

- PIPE CAP

- PIPE BREAK

- PIPE FLOW ARROW

- POINT OF NEW CONNECTION

- LIMIT OF REMOVAL

- KEYED NOTE

- REVISION

- EXISTING TO REMAIN PIPING AND EQUIPMENT

- PIPING AND EQUIPMENT FOR  REMOVAL

- SANITARY WASTE PIPING

- END OF LINE CLEAN OUT

- DECK PLATE CLEAN OUT

- WATER HAMMER ARRESTOR

S - SLOPE DOWN

#

- DOMESTIC HOT WATER PIPING

- DOMESTIC HOT  RECIRCULATION 
WATER PIPING

- DOMESTIC COLD WATER PIPING

- VENT PIPING

#

PLUMBING ABBREVIATIONS GENERAL PLUMBING NOTESPLUMBING LEGEND

14. PROVIDE INSULATION, PIPE IDENTIFICATION, AND OTHER REQUIREMENTS AS 
LISTED IN SPECIFICATIONS.

15. ALL PIPING ABOVE GRADE SHALL BE SUPPORTED FROM THE BUILDING 
STRUCTURE AND SHALL NOT REST ON CEILING TILES OR BE SUPPORTED 
FROM CEILING TILES.

16. WATER PIPING ROUTED ABOVE CEILINGS AND IN EXTERIOR WALLS SHALL BE 
ROUTED ON HEATED SIDE (UNDERSIDE) OF CEILING INSULATION AND HEATED 
SIDE (INSIDE) OF WALL INSULATION.  

17. TOPS OF ALL FLOOR DRAINS AND CLEANOUTS SHALL BE SET FLUSH WITH 
FINISHED FLOOR, UNLESS NOTED OTHERWISE.  

18. LOCATE ALL SECTIONAL OR MAIN CONTROL VALVES WITHIN 1'-0" FROM 
ACCESS PANELS, CEILING TILES, OR OTHER POINT OF ACCESS.  

19. PROVIDE WATER HAMMER ARRESTORS SIZED PER PLUMBING DRAINAGE 
INSTITUTE SPECIFICATIONS ON ALL DOMESTIC WATER LINES SERVING FLUSH 
VALVE FIXTURES, WASHING MACHINES SUPPLIES, PRV STATIONS, AND OTHER 
INSTALLATIONS WITH QUICK CLOSING VALVES. 

20. PROVIDE A MANUFACTURED EXPANSION DEVICE OR FABRICATED EXPANSION 
LOOP ON ALL PIPING SYSTEMS CROSSING BUILDING EXPANSION JOINTS. 

21. COORDINATE ELECTRICAL CHARACTERISTICS AND REQUIREMENTS OF ALL 
PLUMBING EQUIPMENT WITH THE ELECTRICAL DRAWINGS AND THE 
ELECTRICAL CONTRACTOR, AND FURNISH EQUIPMENT WIRED FOR THE 
VOLTAGES SHOWN THEREIN. 

22. ALL PLUMBING EQUIPMENT AND SYSTEMS SHALL BE GUARANTEED FOR A 
MINIMUM PERIOD OF ONE YEAR AFTER OWNER'S FINAL ACCEPTANCE. 

23. ALL PIPE PENETRATIONS OF FIRE AND/OR SMOKE-RATED ASSEMBLIES SHALL 
BE FIRE-STOPPED AS REQUIRED TO RESTORE ASSEMBLY TO ORIGINAL 
INTEGRITY. FIRE BARRIER PRODUCTS SHALL BE AS MANUFACTURED BY 3M 
COMPANY, CP25 CAULK, CS195 COMPOSITE PANEL, FS195 WRAP/STRIP, OR 
PSS 7900 SERIES SYSTEMS AS RECOMMENDED BY MANUFACTURER FOR 
PARTICULAR APPLICATION, OR EQUIVALENT SYSTEM AS APPROVED BY LOCAL 
CODE OFFICIALS. 

24. ALL WATER CLOSET FLUSH VALVE LEVERS SHALL BE LOCATED ON THE 
APPROACH SIDE OF THE WATER CLOSET. 

25. ALL VENTS THROUGH ROOF SHALL BE LOCATED A MINIMUM OF 10'-0" FROM 
ANY OUTSIDE AIR INTAKE. 

26. ALL COLD WATER, HOT WATER, AND DRAIN PIPING AT HANDICAPPED 
FIXTURES SHALL BE INSULATED WITH HANDI-LAVGUARD MODELS 102 AND 105 
(OR APPROVED EQUAL) INSULATION KITS.

27. NOT ALL PLUMBING ABBREVIATIONS SHOWN WILL BE USED FOR THIS 
PROJECT.

DEMOLISHED

DISCONNECT FROM EXISTING

DEMOLITION LEGEND NOTES:

1. EXISTING EQUIPMENT IS SHOWN WITH THIN LINEWORK.

2. DEMOLISHED EQUIPMENT IS SHOWN WITH BOLD LINEWORK, DASHED, AND 
HATCHED.

3. NEW OR RELOCATED EQUIPMENT IS SHOWN WITH BOLD LINEWORK.

4. BELOW IS AN EXAMPLE OF EACH:

EXISTING EQUIPMENT

EQUIPMENT TO BE DEMOLISHED

NEW OR RELOCATED EQUIPMENT

PIPING TO BE DEMOLISHED

PLUMBING SPECIFICATIONS

A. CODES AND PERMITS
1. ALL WORK SHALL CONFORM TO RULES AND REGULATIONS AS REQUIRED BY THE LOCAL PLUMBING 

CODE AND AMERICANS WITH DISABILITIES ACT (ADA).
2. GENERAL CONTRACTOR SHALL OBTAIN ALL PERMITS AND INSPECTIONS FOR THE INSTALLATION OF 

THIS WORK AND PAY ALL CHARGES INCIDENT THERETO. DELIVER TO THE OWNER ALL 
CERTIFICATES OF SAID INSPECTION ISSUED BY AUTHORITIES HAVING JURISDICTION.

B. WORKMANSHIP AND MATERIALS
1. WORKMANSHIP AND MATERIALS COVERED BY THESE SPECIFICATIONS SHALL CONFORM TO ALL 

ORDINANCES AND REGULATIONS OF THE LOCAL AUTHORITIES HAVING JURISDICTION.

C. PAINTING
1. NEW HANGERS AND SUPPORTS EXPOSED TO SIGHT WHICH ARE NOT PROVIDED WITH A FACTORY 

PRIME COAT SHALL BE CLEANED AND PROVIDED WITH A FIELD APPLIED PRIME COAT. IN ADDITION, 
IN FINISHED SPACES TWO COATS OF FINISHED PAINT IN A COLOR TO MATCH ADJACENT SURFACES 
SHALL BE PROVIDED ON EXPOSED NEW PIPING.

D. CLEANING, TESTING AND ADJUSTING
1. ALL NEW EQUIPMENT, FIXTURES, VALVES, PIPE AND FITTINGS SHALL BE CLEANED OF GREASE, OIL, 

PAINT, SLUDGE AND CONSTRUCTION DEBRIS.
2. TESTING

a. SANITARY PIPE SHALL BE HYDROSTATICALLY TESTED BEFORE INSTALLING FIXTURES WITH TEN 
FEET HEAD OF WATER FOR A PERIOD OF TWO HOURS. THE SYSTEM SHALL BE TIGHT AT ALL 
JOINTS.

b. DOMESTIC WATER SHALL BE HYDROSTATICALLY TESTED BEFORE INSTALLING THE NEW 
FIXTURES. EACH SYSTEM SHALL BE TESTED AT A HYDROSTATIC PRESSURE OF 1100 PSIG AND 
PROVED TIGHT AT THIS PRESSURE FOR A PERIOD OF NOT LESS THAN THIRTY MINUTES IN ORDER 
TO PERMIT INSPECTION OF ALL JOINTS.

E. PIPING
1. SANITARY, WASTE, AND VENT SCHEDULE 40 CAST IRON AND SANITARY FITTINGS.
2. DOMESTIC WATER

a. TYPE "L" HARD DRAWN COPPER TUBING WITH LEAD FREE SOLDERED JOINTS FOR ABOVE GRADE 
WATER PIPING.

b. TYPE "L" SOFT DRAWN COPPER TUBING WITH NO JOINTS BELOW THE FLOOR FOR UNDERFLOOR 
WATER PIPING TO TRAP PRIMERS AND KITCHEN EQUIPMENT.

F. VALVES
1. GATE VALVES SHALL HAVE BRONZE BODY, NON-RISING STEM, SOLID WEDGE AND SOLDERED ENDS 

FOR 125 PSI W.O.G.. VALVES SHALL BE LISTED MANUFACTURER OR APPROVED EQUIVALENT:
• CRANE NO. 1324
• STOCKHAM B-104
• HAMMOND IB647
• NIBCO S-113

G. INSULATION
1. ONE PIECE FIBROUS GLASS PIPE INSULATION WITH FACTORY APPLIED ALUMINUM FOIL AND WHITE 

CRAFT PAPER FLAME RETARDANT VAPOR BARRIER JACKET. PROVIDE SELF-SEALING LONGITUDINAL 
JACKET LAPS AND BUTT STRIPS. AVERAGE THERMAL CONDUCTIVITY: 0.23 BTU/IN. PER SQUARE 
FOOT PER DEGREE F. PER HOUR AT 75F. MEAN TEMPERATURE. (PROVIDE 1/2" THICH INSULATION ON 
ALL DOMESTIC WATER PIPING.)
• OWENS CORNING FIBERGLASS ASJ/SSL OR APPROVED EQUIVALENT

  
H. HANGERS AND SUPPORT DEVICES

1. PROVIDE ALL HANGERS AND RODS, TURNBUCKLES, ANGLES, CHANNELS AND OTHER STRUCTURAL 
SUPPORTS TO SUPPORT THE PIPING SYSTEMS. RODS SHALL BE CARBON STEEL. PIPE HANGERS 
FOR SUSPENDED HORIZONTAL INSULATED PIPE SHALL BE SIZED TO FIT DIRECTLY AROUND THE 
PIPE. HANGERS SHALL BE CLEVIS HANGERS, COPPER PLATED STEEL.

I. PLUMBING FIXTURES AND EQUIPMENT
1. REFER TO PLUMBING FIXTURE SCHEDULE.

FAUCET 1/2 1/2 1.5 gpm NO ELKAY LK5000 WITH PULL OUT SPRAYER.

DRAINS ELKAY D1125 WITH BASKET STRAINER

FCO FLOOR CLEAN OUT 4 - - - - NO ZURN Z1499-BZ1 FLOOR CLEAN OUT

(in) (in) (in) (in) (YES / NO) BRAND MODEL

WC-1

WALL HUNG WATER CLOSET 4 2 - - - - SLOAN ST-2459 MOUNT AT 15" AFF

FLUSH VALVE - - 1 - 1.28 gpf YES SLOAN G2 8111-1.28 SENSOR OPERATED BATTERY POWERED FLUSH VALVE.

TOILET SEAT BEMIS 1955SSCT OPEN FRONT NO LID STAINLESS STEEL CHECK HINGES

DIVERTER VALVE DELTA DIVERT WATER FROM WALL SHOWER HEAD TO HAND HELD SHOWER.

SHOWER HEAD 1.75 gpm DELTA SHOWER HEAD AND ARM

HAND HELD SHOWER - - - 1.75 gpm DELTA
HAND HELD WITH 24" CHROME PLATED BAR AND 72" STAINLESS STEEL HOSE WITH WALL ELBOW 
AND ADA COMPLIANT.

SK-1

DOUBLE BOWL SINK 1.5 1.5 ELKAY DXUH3118 DOUBLE bOLW STAINLESS STEEL UNDER MOUNT.

CHAIR CARRIER EXISTING CHAIR CARRIER IS EXISTING.  REPLACE ALL FASTENERS AND SEALS WITH NEW FASTERERS.

UR-1

URINAL 2 1.5 SLOAN SU-7009 WALL HUNG MEETING ADA REQUIREMENTS.

FLUSH VALVE 3/4 0.5 gpf YES SLOAN G2 8186 SENSOR OPERATED BATTERY POWERED FLUSH VALVE.

CHAIR CARRIER JOSAM 17550-UR CHAIR CARRIER FOR NEW URINALS.

CHAIR CARRIER JOSAM 12714
CARRIER IS FOR TWO NEW WATER CLOSETS.  EXISTING CARRIERS TO BE REUSED WITH NEW 
SEALS AND FASTENERS.

WC-2

WALL HUNG WATER CLOSET 4 2 SLOAN ST-2459 SAME AS WC-1 EXCEPT MOUNT AT ADA 17" AFF

FLUSH VALVE 1 1.28 gpf YES SLOAN G2 8111-1.28 SENSOR OPERATED BATTERY POWERED FLUSH VALVE.

TOILET SEAT BEMIS 1955SSCT OPEN FRONT NO LID STAINLESS STEEL CHECK HINGES

L-1
LAVATORY 1.25 1.5 - - - - SLOAN SS-3103 UNDERMOUNT CHINA BOWL ADA.

FAUCET - - 1/2 1/2 0.5 gpm YES SLOAN EBF-415-TUR-BDT-Cp- SENSOR OPERATED BATTERY POWERED THERMOSTATIC MIXING VALVE BELOW COUNTER.

SH-1

SHOWER 2 2 EXISTING

MIXING VALVE 1/2 1/2 NO DELTA

T17TH335

PRESSURE AND TEMPERATURE BALANCED

PLUMBING FIXTURE SCHEDULE

MARK DESCRIPTION
SANITARY VENT

COLD 
WATER

HOT 
WATER FLOW

RATE

ELECTRIC
SENSOR

BASIS OF DESIGN
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PLUMBING WASTE KEYNOTES

1 INSTALL WATER CLOSET AND RECONNECT TO EXISTING WATER SUPPLY.  
PROVIDE PIPING, FITTINGS VALVES, ARRESTORS AND ASSOCIATED 
APPURTENANCES REQUIRED FOR A COMPLETE AND OPERATIONAL 
SYSTEM.

INSTALL WATER CLOSET.  PROVIDE PIPING, CHAIR CARRIER, FITTINGS 
VALVES, ARRESTORS AND ASSOCIATED APPURTENANCES REQUIRED 
FOR A COMPLETE AND OPERATIONAL SYSTEM.

INSTALL URINAL  AND ALL ASSOCIATED APPURTENANCES.  PROVIDE 
CHAIR CARRIER, PIPING AND FITTINGS AS REQUIRED FOR CONNECTION 
TO EXISTING COLD WATER, SANITARY AND VENT PIPING.

INSTALL LAVATORY  AND ALL ASSOCIATED APPURTENANCES.  PROVIDE 
PIPING AND FITTINGS AS REQUIRED FOR CONNECTION TO EXISTING HOT 
WATER, COLD WATER, SANITARY AND VENT PIPING.

INSTALL KITCHEN SINK, FAUCET AND ALL ASSOCIATED APPURTENANCES. 
CONNECT TO NEW STOP VALVE. PROVIDE PIPING AND FITTINGS AS 
REQUIRED FOR A COMPLETE AND OPERATIONAL SYSTEM.

INSTALL ICE MACHINE AND ALL ASSOCIATED APPURTENANCES. 

INSTALL REFRIGERATOR AND ALL ASSOCIATED APPURTENANCES. 

INSTALL CAP WHERE URINAL WASTE WAS CONNECTED.

INSTALL CAP WHERE EXISTING SHOWER WAS REMOVED.

4"W UP TO FLOOR CLEAN OUT.

CONNECT NEW 4"W TO EXISTING 4" W.

CONNECT NEW 3" W TO EXISTING 4" W. 

CONNECT NEW 2"V TO EXISTING 2"V.

INSTALL NEW GRATE ON EXISTING FLOOR DRAIN. COORDINATE EXACT 
SIZE WITH EXISTING FLOOR DRAIN.
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PLUMBING SUPPLY KEYNOTES

1 INSTALL WATER CLOSET AND RECONNECT TO EXISTING WATER SUPPLY.  
PROVIDE PIPING, FITTINGS VALVES, ARRESTORS AND ASSOCIATED 
APPURTENANCES REQUIRED FOR A COMPLETE AND OPERATIONAL 
SYSTEM.

INSTALL WATER CLOSET.  PROVIDE PIPING, FITTINGS VALVES, CHAIR 
CARRIER ARRESTORS AND ASSOCIATED APPURTENANCES REQUIRED 
FOR A COMPLETE AND OPERATIONAL SYSTEM.

INSTALL URINAL  AND ALL ASSOCIATED APPURTENANCES.  PROVIDE 
PIPING AND FITTINGS AS REQUIRED FOR CONNECTION TO EXISTING COLD 
WATER, SANITARY AND VENT PIPING.

INSTALL LAVATORY  AND ALL ASSOCIATED APPURTENANCES.  PROVIDE 
PIPING AND FITTINGS AS REQUIRED FOR CONNECTION TO EXISTING HOT 
WATER, COLD WATER, SANITARY AND VENT PIPING.

INSTALL KITCHEN SINK, FAUCET AND ALL ASSOCIATED APPURTENANCES. 
CONNECT TO NEW STOP VALVE. PROVIDE PIPING AND FITTINGS AS 
REQUIRED FOR A COMPLETE AND OPERATIONAL SYSTEM.

INSTALL NEW ICE MACHINE INCLUDING SUPPLY LINE AND DRAIN LINE TO 
EXISTING FLOOR DRAIN. 

INSTALL REFRIGERATOR AND ALL ASSOCIATED APPURTENANCES. 

EXISTING 1" HOT WATER, 1" HOT WATER AND 2" COLD WATER DOWN 
FROM WATER HEATERS ON MEZZANINE ABOVE.

PENTAIR WATER FILTER.

EXTEND 1-1/4" COLD WATER PIPING LOW TO EXISTING 1-1/2" COLD WATER 
TEE.

INSTALL NEW SHOWER VALVE, DIVERTER, SHOWER HEAD, AND HAND 
HELD SHOWER ON ADJUSTABLE BAR TO MEET ADA REQUIREMENTS.
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SHEET NOTES APPLIES TO 
DTL 1/P-101 ONLY:

1. ALL WATER PIPING IS GENERALLY SHOWN ABOVE CEILING 
AND/OR WITHIN WALLS, UNLESS OTHERWISE NOTED.

2. REFER TO PLUMBING FIXTURE SCHEDULE FOR FIXTURE 
CONNECTION SIZES.

3. COORDINATE ALL WORK WITH OTHER TRADES.
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1/4" = 1'-0"
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PLUMBING SUPPLY FLOOR PLAN

1/4" = 1'-0"
2

PLUMBING WASTE FLOOR PLAN
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DEMOLITION KEYNOTES

DEMOLISH EXISTING SHOWER, FAUCET AND ALL ASSOCIATED 
APPURTENANCES. CAP WATER PIPING AT MAIN. DEMOLISH EXISTING 
FLOOR DRAINS AND CAP WASTE CONNECTION BELOW GRADE.

DEMOLISH EXISTING URINAL AND ALL ASSOCIATED APPURTENANCES. 
CAP WATER PIPING AT MAIN. DEMOLISH EXISTING 2" SANITARY SEWER 
SERVING URINALS BACK TO 4" SANITARY SEWER MAIN AS SHOWN ON 
PLAN. CAP 4" SANITARY SEWER SO THAT 4" MAIN CAN BE ROUTED TO 
NEW WATER CLOSETS DURNING CONSTRUCTION PHASE. 

REMOVE WATER CLOSET. EXISTING WARER SUPPLY AND WATER 
CLOSET CHAIR CARRIER TO REMAIN. PREPARE PIPING FOR 
RECONNECTION TO NEW WATER CLOSET. 

DEMOLISH LAVATORY, FAUCET AND ALL ASSOCIATED 
APPURTENANCES.  EXISTING STOP VALVE TO REMAIN IN PLACE.

DEMOLISH EXISTING SINK, FAUCET AND ALL ASSOCIATED 
APPURTENANCES.  EXISTING STOP VALVES TO BE REPLACED FOR THE 
REPLACEMENT OF THE CABINETS.

EXISTING SHOWER TO REMAIN.

EXISTING 4" VTR TO REMAIN.

EXISTING 2" VTR TO REMAIN.

EXISTING 4" SANITARY SEWER CONTINUES.

EXISTING FLOOR DRAIN TO REMAIN. REPLACE GRATE AND ADJUST AS 
NEEDED FOR NEW FLOOR.

EXISTING FLOOR DRAIN TO MEZZANINE ABOVE TO REMAIN.

EXISTING FLOOR DRAIN TO REMAIN. REPLACE DRAIN GRATE AND 
ADJUST AS NEEDED FOR NEW ICE MAKER.
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DEMOLITION SHEET NOTES
1. CONTRACTOR TO VERIFY ALL EXISTING CONDITIONS PRIOR TO 

THE COMMENCEMENT OF WORK. 

2. EXISTING SANITARY/DOMESTIC MAINS TO REMAIN (UNLESS 
NOTED OTHERWISE).  

3. PREPARE EXISTING PIPING LEFT BY REMOVAL FOR 
CONNECTION TO NEW PLUMBING FIXTURE.  THOROUGHLY 
INSPECT PIPING AND REPORT TO GENERAL CONTRACTOR OF 
ANY DEFICIENCES THAT REQUIRE REPLACEMENT.

4. REMOVE ANY PIPING LEFT FROM REMOVAL OF EQUIPMENT AS 
REQUIRED FOR INSTALLATION OF NEW FIXTURES.
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DEMOLITION KEYNOTES

DEMOLISH EXISTING SHOWER, FAUCET AND ALL ASSOCIATED 
APPURTENANCES. CAP WATER PIPING AT MAIN. DEMOLISH EXISTING 
FLOOR DRAIN AND CAP WASTE CONNECTION BELOW GRADE.

DEMOLISH EXISTING URINAL AND ALL ASSOCIATED APPURTENANCES. 
CAP WATER PIPING AT MAIN. DEMOLISH EXISTING WASTE BACK TO 
MAIN.

REMOVE WATER CLOSET. EXISTING WATER SUPPLY AND WATER 
CLOSET CHAIR CARRIER TO REMAIN. PREPARE PIPING FOR 
RECONNECTION TO NEW WATER CLOSET. 

DEMOLISH LAVATORY, FAUCET AND ALL ASSOCIATED 
APPURTENANCES.  EXISTING STOP VALVE TO REMAIN IN PLACE.

DEMOLISH EXISTING SINK, FAUCET AND ALL ASSOCIATED 
APPURTENANCES.  EXISTING STOP VALVES TO BE REPLACED FOR THE 
REPLACEMENT OF THE CABINETS.

EXISTING SHOWER VALVE AND HEAD TO BE REMOVED AND REPLACED 
AS SHOWN ON P-101.

EXISTING 1" HOT WATER, 1" HOT WATER AND 2" COLD WATER DOWN 
FROM WATER HEATERS ON MEZZANINE ABOVE TO REMAIN.

EXISTING ICE MACHINE SUPPLY BOX IN WALL FOR REFRIGERATOR TO 
REMAIN.

EXISTING ICE MACHINE SUPPLY BOX IN WALL FOR ICE MACHINE TO 
REMAIN.

EXISTING MOP SINK TO REMAIN.
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SHEET NAMING CONVENTION

M-001A

2 DIGIT SEQUENTIAL # 
(01-99) (FIRST DIGIT 
INDICATES PLAN TYPE. 
SECOND DIGIT 
INDICATES FLOOR)

1 DIGIT SHEET TYPE 
DESIGNATOR
0 - GENERAL
1 - DEMO WORK PLANS
2 - NEW WORK PLANS
3 - SECTIONS
4 - ENLARGED PLANS
5 - DETAILS
6 - SCHEDULES
7 - CONTROLS
8 - SCHEMATICS
9 - 3D VIEWS

2 DIGIT DISCIPLINE 
DESIGNATOR 
(IF ONLY ONE LETTER 
IS USED, THE SECOND 
LETTER IS REPLACED 
WITH A DASH "-" AS A 
PLACEHOLDER)**

1 DIGIT AREA 
DESIGNATOR 
(AREA DESIGNATOR 
ONLY USED WHEN 
PLANS ARE 
SUBDIVIDED INTO 
AREAS.)

NOTES:
1. EXISTING EQUIPMENT IS SHOWN WITH THIN LINEWORK.
2. DEMOLISHED EQUIPMENT IS SHOWN WITH BOLD LINEWORK, 

DASHED, AND HATCHED.
3. NEW OR RELOCATED EQUIPMENT IS SHOWN WITH BOLD 

LINEWORK.
4. BELOW IS AN EXAMPLE OF EACH:

EXISTING EQUIPMENT

EQUIPMENT TO BE DEMOLISHED

NEW OR RELOCATED EQUIPMENT

MECHANICAL SPECIFICATIONS:
GENERAL
A. FINISH

1. STEEL GRILLES, REGISTERS, AND DIFFUSERS SHALL BE PROVIDED WITH A FACTORY APPLIED 
WHITE BAKED ENAMEL FINISH UNLESS INDICATED OTHERWISE, HEREIN OR ON THE DRAWINGS.

2. ALUMINUM GRILLES, REGISTERS, AND DIFFUSERS WHICH ARE CEILING MOUNTED SHALL BE 
PROVIDED WITH A FACTORY APPLIED WHITE BAKED ENAMEL FINISH UNLESS INDICATED 
OTHERWISE, HEREIN OR ON THE DRAWINGS.

B. MOUNTING
1. MODEL NUMBERS INDICATED HEREIN ARE FOR SURFACE MOUNTING IN EXPOSED TEE-BAR 

GRIDS OR FOR INTEGRAL MOUNTING IN EXPOSED TEE-BAR GRIDS. WHERE GRILLES, REGISTERS 
OR DIFFUSERS ARE TO BE INSTALLED IN CONCEALED SPINE CEILINGS OR PLASTER CEILINGS 
THE MOUNTING FRAME SHALL BE ADJUSTED TO MATCH THE CEILING REQUIREMENTS. IN 
PLASTER CEILINGS, PROVIDE PLASTER FRAMES.

REGISTERS
A. TYPE 'A' REGISTERS, FOR EXHAUST AIR, SHALL BE ALUMINUM WITH FIXED HORIZONTAL VANES 35 

DEGREES MINIMUM, OPPOSED BLADE DAMPER, AND FLAT MARGIN. VANE SPACING SHALL BE 3/4" 
ON CENTER. TYPE 'A' REGISTERS SHALL BE LISTED MANUFACTURER OR APPROVED EQUIVALENT:
• CARNES 6840AH SERIES TUTTLE & BAILEY A77D SERIES
• KRUEGER 580H SERIES TITUS 3-FL5 SERIES
• ANEMOSTAT X3HOD SERIES

B. TYPE 'B' DIFFUSERS SHALL BE ALUMINUM WITH A PLAQUE PANEL, OPPOSED BLADE DAMPER AND 
FRAME TO MATCH CEILING TYPE.  TYPE 'B' DIFFUSER SHALL BE LISTED MANUFACTURER OR 
APPROVED EQUIVALENT:
• TITUS OMNI-AA

INSTALLATION
A. GRILLES, REGISTERS, AND CEILING DIFFUSERS NOT SIZED TO FIT CEILING GRID SYSTEMS SHALL BE 

SECURED TO DUCTWORK WITH SHEET METAL SCREWS. WHERE DIFFUSER IS ATTACHED TO DUCT 
SYSTEM WITH FLEXIBLE DUCT, DIFFUSERS SHALL BE SUPPORTED FROM STRUCTURES WITH FOUR 
GALVANIZED STEEL WIRE HANGERS.

B. GRILLES, REGISTERS, AND CEILING DIFFUSERS SIZED TO FIT CEILING GRID SYSTEM SHALL BE 
SUPPORTED FROM GRID SYSTEM.

GENERAL MECHANICAL
QUALITY ASSURANCE
A. THE MECHANICAL EQUIPMENT AND INSTALLATION SHALL CONFORM TO THE FOLLOWING CODES:

1. THE GEORGIA STATE BUILDING CODE
2. THE GEORGIA STATE MECHANICAL CODE

B. THE MECHANICAL EQUIPMENT AND INSTALLATION SHALL CONFORM TO THE FOLLOWING 
STANDARDS:
1. ASSOCIATE AIR BALANCE COUNCIL (AABC):

a. NATIONAL STANDARD FOR TOTAL SYSTEM BALANCE.
2. NATIONAL FIRE PROTECTION ASSOCIATION (NFPA):

a. STANDARD 90A:  INSTALLATION OF AIR CONDITIONING AND VENTILATING SYSTEMS.
C. PUBLICATION DATES: WHERE THE DATE OF ISSUE OF A REFERENCE STANDARD IS NOT SPECIFIED, 

COMPLY WITH THE STANDARD THAT IS EFFECTIVE AS OF DATE OF CONTRACT DOCUMENT.
D. PERMITS

1. GENERAL CONTRACTOR SHALL OBTAIN ALL PERMITS AND INSPECTIONS FOR THE INSTALLATION 
OF THIS WORK AND PAY ALL CHARGES INCIDENT THERETO. DELIVER TO THE OWNER ALL 
CERTIFICATES OF SAID INSPECTION ISSUED BY AUTHORITIES HAVING JURISDICTION.

E. WORKMAN AND MATERIALS
1. THE WORKMANSHIP AND MATERIALS COVERED BY THESE SPECIFICATIONS SHALL CONFORM TO 

ALL ORDINANCES AND REGULATIONS OF THE CITY, COUNTY AND/OR OTHER AUTHORITIES  
HAVING JURISDICTION.

GUARANTY
A. THE COMPONENTS OF THE MECHANICAL SYSTEM FURNISHED UNDER THIS DIVISION OF THE 

SPECIFICATIONS SHALL BE GUARANTEED FOR A PERIOD OF ONE YEAR FROM THE DATE OF 
ACCEPTANCE THEREOF, EITHER FOR BENEFICIAL USE OR FINAL ACCEPTANCE, WHICHEVER IS 
EARLIER, AGAINST DEFECTIVE MATERIAL, DESIGN, AND WORKMANSHIP.

PAINTING
A. FACTORY PAINTED EQUIPMENT THAT HAS BEEN SCRATCHED OR MARRED SHALL BE REPAINTED 

TO MATCH ORIGINAL COLOR.
B. STEEL EQUIPMENT HANGARS, SUPPORTS, AND UNINSULATED BLACK STEEL PIPE EXPOSED TO 
SIGHT 

INSIDE THE BUILDING WHICH ARE NOT PROVIDED WITH A FACTORY APPLIED PRIME COAT SHALL 
BE 

CLEANED OF RUST, GREASE AND SCALE.  AFTER CLEANING HANGARS, SUPPORTS AND PIPE, A 
FIELD- APPLIED PRIME COAT SHALL BE PROVIDED.  IN ADDITION, SUCH ITEMS IN FINISHED 
SPACES SHALL BE PROVIDED WITH TWO COATS OF FINISH PAINT IN A COLOR TO MATCH 
ADJACENT SURFACES.

CLEANING AND ADJUSTING
A. ALL EQUIPMENT, PIPE, VALVES, AND FITTINGS SHALL BE CLEANED OF GREASE, OIL, PAINT 

SPOTS, 
METAL CUTTINGS, SLUDGE, AND CONSTRUCTION DEBRIS.

B. DUCTS, PLENUMS AND CASINGS SHALL BE CLEANED OF ALL DEBRIS AND BLOWN FREE OF ALL 
PARTICLES OF RUBBISH AND DUST BEFORE INSTALLING OUTLET FACES.
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GENERAL MECHANICAL ABBREVIATIONS
@ AT
& AND
AFF ABOVE FINISHED FLOOR
A/C ABOVE CEILING
AC AIR CONDITIONER
AD AUTOMATIC DAMPER
ADJ ADJUSTABLE
AFMS AIRFLOW MEASURING STATION
AFUE ANNUAL FUEL UTILIZATION EFFICIENCY
AHU AIR HANDLING UNIT
AMB AMBIENT
AMCA AIR MOVEMENT AND CONTROL ASSOCIATION
ARCH ARCHITECT, ARCHITECTURAL
AS AIR SEPARATOR
ASHRAE AMERICAN SOCIETY OF HEATING, 

REFRIGERATING, AND AIR CONDITIONING 
ENGINEERS

ASTM AMERICAN SOCIETY FOR TESTING AND 
MATERIALS

AUX AUXILIARY
AWS AMERICAN WELDING SOCIETY
AWG AMERICAN WIRE GAUGE

B BOILER
BD BACKDRAFT DAMPER
BLDG BUILDING
BOD BOTTOM OF DUCT
B/F BELOW FLOOR
B/S BELOW SLAB
BT BUFFER TANK
BTU, BTUH BRITISH THERMAL UNITS, BTUs PER HOUR

CA COMBUSTION AIR INTAKE
CAV CONSTANT AIR VOLUME
CD CONDENSATE DRAIN
CFM CUBIC FEET PER MINUTE
CH CHILLER
CHWR CHILLED WATER RETURN
CHWS CHILLED WATER SUPPLY
CLG COOLING
CMU CONCRETE MASONRY UNIT
CO CLEANOUT
CO2 CARBON DIOXIDE
CONC CONCRETE
CONN CONNECT, CONNECTING, CONNECTION
CONT CONTINUED
COP COEFFICIENT OF PERFORMANCE
COR CONTRACTING OFFICER'S (OWNER'S) 

REPRESENTATIVE
CT COOLING TOWER
CU CONDENSING UNIT
CWR CONDENSER WATER RETURN
CWS CONDENSER WATER SUPPLY

D DEPTH
DB, Tdb DRY BULB (TEMPERATURE)
dBA DECIBELS
DDC DIRECT DIGITAL CONTROLS
DEG. F (°F) DEGREES FAHRENHEIT
DF DESTRATIFICATION FAN
DH DEHUMIDIFIER
DIA DIAMETER
DIV DIVISION
DN DOWN
DP, PD DIFFERENTIAL PRESSURE, PRESSURE DROP
DSCU DUCTLESS SPLIT CONDENSING UNIT
DSHP DUCTLESS SPLIT HEAT PUMP
DSS DUCTLESS SPLIT SYSTEM (INDOOR UNIT)
DWG DRAWING
DX DIRECT EXPANSION

EA EXHAUST AIR
EAT ENTERING AIR TEMPERATURE
EER ENERGY EFFICIENCY RATIO
EF EXHAUST FAN
EFF EFFICIENCY
ELEC ELECTRICAL
ERU ENERGY RECOVERY UNIT
ERV ENERGY RECOVERY VENTILATOR
ET EXPANSION TANK
ESP EXTERNAL STATIC PRESSURE
EUH ELECTRIC UNIT HEATER
EWT ENTERING WATER TEMPERATURE
EXT EXTERIOR
EXH EXHAUST
EXST, (E) EXISTING

FCU FAN COIL UNIT
FD FIRE DAMPER
FFE FINISHED FLOOR ELEVATION
FLA FULL LOAD AMPS
FOB FLAT ON BOTTOM
FOT FLAT ON TOP
FPM FEET PER MINUTE
FSD FIRE SMOKE DAMPER
FT FOOT, FEET
FT WG FEET WATER GAUGE
FV FLUE VENT

GA GAGE
GC GENERAL CONTRACTOR
GPM GALLONS PER MINUTE

H HEIGHT
HGRH HOT GAS REHEAT
HP HEAT PUMP
HR HOUR
HSPF HEATING SEASONAL PERFORMANCE FACTOR
HTG HEATING
HTR HEATER
HVAC HEATING, VENTILATING, AND AIR CONDITIONING
HX HEAT EXCHANGER
HZ HERTZ

IMC INTERNATIONAL MECHANICAL CODE
IN INCH, INCHES
IN WC INCHES WATER COLUMN
IN WG INCHES WATER GAUGE
IPLV INTEGRATED PART LOAD VALUE

KW KILOWATTS

L LENGTH, LOUVER (WALL)
LAT LEAVING AIR TEMPERATURE
LBS POUNDS
LBF/IN2 POUNDS FORCE PER SQUARE INCH
LV LOUVER
LWT LEAVING WATER TEMPERATURE

MAU MAKE-UP AIR UNIT
MAX MAXIMUM
MBH 1000 BRITISH THERMAL UNITS
MCA MINIMUM CIRCUIT AMPACITY
MERV MINIMUM EFFICIENCY REPORTING VALUE
MECH MECHANICAL
MFR, MFG MANUFACTURER, MANUFACTURING
MIN MINIMUM
MOCP, MOP MAXIMUM OVER CURRENT PROTECTION
MOD MOTOR OPERATED DAMPER
MSS MANUFACTURER'S STANDARDIZATION SOCIETY
MTD MOUNTED
MUW MAKE-UP WATER (POTABLE/ DOMESTIC)
MVD MANUAL VOLUME DAMPER

NC NOISE CRITERIA
N.C. NORMALLY CLOSED
NO. NUMBER
N.O. NORMALLY OPEN
NPLV NET PART LOAD VALUE
NTS NOT TO SCALE

OA OUTSIDE AIR
OD OUTSIDE DAMPER

PA PIPE ANCHOR
PD PRESSURE DROP
PH PHASE
PLBG PLUMBING
PPM PARTS PER MILLION
PRV PRESSURE RELIEF VALVE

QTY QUANTITY

RA RETURN AIR
RG RETURN GRILLE
RH RELATIVE HUMIDITY, ROOF HOOD
RHG REFRIGERANT HOT GAS
RL REFRIGERANT LIQUID
RM ROOM
RPM REVOLUTIONS PER MINUTE
RS REFRIGERANT SUCTION

SA SUPPLY AIR
SD SMOKE DAMPER, SMOKE DETECTOR
SEER SEASONAL ENERGY EFFICIENCY RATIO
SF SUPPLY FAN
SMACNA SHEET METAL AND AIR CONDITIONING 

CONTRACTOR'S NATIONAL ASSOCIATION
SP STATIC PRESSURE
SS STAINLESS STEEL

TSTAT THERMOSTAT
TEMP TEMPERATURE
TG TRANSFER GRILLE
THA TOTAL HEAT ABSORPTION
THR TOTAL HEAT REJECTION
TP TEMPERATURE/ PRESSURE TEST PORT
TYP TYPICAL

UH UNIT HEATER
UL UNDERWRITER'S LABORATORY
UMCS UTILITY MONITORING AND CONTROL SYSTEM

V VOLTAGE, VOLTS
VAV VARIABLE AIR VOLUME
VD VOLUME DAMPER
VELO VELOCITY
VFD VARIABLE FREQUENCY DRIVE
VSD VARIABLE SPEED DRIVE

W WATT(S)
W/ WITH
W/O WITHOUT
WB, Twb WET BULB (TEMPERATURE)
WD WIDE, WIDTH
WMS WIRE MESH SCREEN

AIR DISTRIBUTION DEVICE TAGS

DIFFUSER TYPE SEE SCHEDULE
A

400 AIRFLOW (CFM), "PLENUM", OR 
"TRANSFER"

A1

M-501

PLAN NORTH

TRUE
NORTH

DRAWING REFERENCE KEY

REFER TO

DETAIL NUMBER

SHEET NUMBER OF DETAIL

RE:A1/M-501

NORTH ARROW

A

J

SD

SP

F

CO

DUCT SMOKE DETECTOR

CARBON MONOXIDE SENSOR

OVAL OR FLAT OVAL

CONTROL WIRING

STATIC PRESSURE SENSOR

ROUND

FIRESTAT

TEMPERATURE SENSOR

MISCELLANEOUS LEGEND

T

120 VOLT STAND BY POWER JUNCTION BOX 
PROVIDED BY THE ELECTRICAL CONTRACTOR 
JUNCTION BOX IS DEDICATED FOR USE BY THE 
CONTROLS CONTRACTOR.

VARIABLE FREQUENCY DRIVEVFD

PIPING LEGEND

EXPANSION JOINT

FLEXIBLE CONNECTION

CLEANOUT

WATER METER

FLOOR CLEANOUT

THERMOMETER

PRESSURE REDUCING VALVE

MANUAL AIR VENT

PRESSURE/TEMPERATURE TAP WITH BALL VALVE

PRESSURE SWITCH

PLUG VALVE

FLOW SWITCH

T&P RELIEF VALVE

AUTOMATIC AIR VENT

PRESSURE GAUGE WITH GAUGE COCK

PS

FS

BUTTERFLY VALVE

STRAINER WITH BLOWDOWN VALVE, CAP, AND 
CHAIN

FLOW MEASURING/BALANCING/SHUT-OFF VALVE

GATE VALVE

CHECK VALVE

BALL VALVE

CONCENTRIC REDUCER

DIRECTION OF FLOW

DIRECTION OF SLOPE DOWN

ECCENTRIC REDUCER

PIPE FLANGE

PIPE CAP

PIPE GUIDE (PG)

PIPE ANCHOR (PA)X

UNION

TEE OUTLET UP

CONDENSATE DRAIN

BRANCH BOTTOM CONNECTION

BRANCH TOP CONNECTION

ELBOW UP

ELBOW DOWN

RISE OR DROP

TEE OUTLET DOWN

M

M

FIRE DAMPER

H

DUCT MOUNTED HUMIDIFIER

EXHAUST AIR DUCT DOWN

EXHAUST AIR DUCT UP

RETURN AIR DUCT DOWN

30"x14"

SQUARE TO ROUND DUCT BRANCH TAKE-OFF WITH 45 
DEGREE BRANCH INLET

FLARED SPIN-IN WITH DAMPER AND FLEX DUCT 
(DIFFUSER CONNECTION)

ROUND DUCT BRANCH TAKE-OFF FROM 
RECTANGULAR MAIN WITH CONICAL TAP

FLEXIBLE DUCT CONNECTION

FLOW ARROW

DUCT SIZE TRANSITION

RECTANGULAR DUCT BRANCH TAKE-OFF WITH 45 
DEGREE BRANCH INLET

90 DEGREE DUCT ELBOW WITH TURNING VANES

24"Ø 

DUCTWORK LEGEND

RETURN AIR DEVICE.
REFER TO TAG FOR DEVICE TYPE.

ROUND DUCT. DIAMETER INDICATED IN INCHES.

IN-LINE 90 DEGREE RISE/DROP IN
SUPPLY DUCT (RIGHT SIDE IS HIGHER)

IN-LINE 90 DEGREE RISE/DROP IN
SUPPLY DUCT (LEFT SIDE IS HIGHER)

FD

SD

P - PNEUMATIC-ACTUACTED DAMPER

DAMPER TYPE:

M - MOTORIZED DAMPER (ELECTRIC)

VD

SMOKE DAMPER

VOLUME/BALANCING DAMPER
(LABEL MAY BE OMITTED)

BD
BACKDRAFT DAMPER
(COUNTER-BALANCED UNLESS
OTHERWISE NOTED)

RADIUS DUCT ELBOW - ROUND OR
RECTANGULAR (MIN. 1.5 RADIUS UNLESS
OTHERWISE NOTED)

RECTANGULAR DUCT. SIZE INDICATED IN
INCHES, FIRST NUMBER IS SIDE SHOWN.
DASHED LINES INDICATE ACOUSTICAL LINER

SQUARE SUPPLY AIR DIFFUSER MOUNTED IN MODULE. 
FLOW ARROWS INDICATE AIR PATTERN.
NO FLOW ARROWS SHOWN INDICATES 4-WAY PATTERN.

FSD
COMBINATION
FIRE / SMOKE
DAMPER

RETURN / EXHAUST AIR DEVICE.
MOUNTED ON DUCT, REFER TO PLANS FOR NECK SIZE.

RC REMOTE CONTROLLER (VRF SYSTEM)

SERVICE CLEARANCE

T THERMOSTAT

H HUMIDISTAT

$ START/ STOP SWITCH

TH THERMOSTAT/ HUMIDISTAT

HUMIDITY SENSORH

REFRIGERANT HOT GAS

REFRIGERANT LIQUIDRL

HEATING HOT WATER RETURNHWR

HEATING HOT WATER SUPPLYHWS

REFRIGERANT SUCTIONRS

RHG

CD

CHILLED WATER RETURNCHWR

CHILLED WATER SUPPLYCHWS

CONDENSER WATER RETURNCWR

CONDENSER WATER SUPPLYCWS

DEMOLISHED

DISCONNECT FROM EXISTING

IN-LINE 90 DEGREE RISE/DROP IN
RETURN DUCT (RIGHT SIDE IS HIGHER)

DUCT SIZE TRANSITION RECTANGULAR TO ROUND

30"/14"
FLAT OVAL DUCT. SIZE INDICATED IN INCHES, FIRST NUMBER 
IS SIDE SHOWN

RETURN AIR DUCT UP

SUPPLY OR OUTSIDE AIR DUCT DOWN

SUPPLY OR OUTSIDE AIR DUCT UP

IN-LINE 90 DEGREE RISE/DROP IN
RETURN DUCT (LEFT SIDE IS HIGHER)

IN-LINE 90 DEGREE RISE/DROP IN
EXHAUST DUCT (RIGHT SIDE IS HIGHER)

IN-LINE 90 DEGREE RISE/DROP IN
EXHAUST DUCT (LEFT SIDE IS HIGHER)

DEMOLITION KEY

TYP. OF #

TYPICAL OF QUANTITY INDICATED

DP DIFFERENTIAL PRESSURE SENSOR

FLEXIBLE PIPE CONNECTION

C CARBON DIOXIDE SENSOR

AQ AIR QUALITY SENSOR

SKD

DUCT MOUNTED SMOKE DETECTOR

RETURN / EXHAUST AIR DEVICE
MOUNTED IN MODULE, REFER TO PLANS FOR NECK SIZE.

ROUND SUPPLY AIR DIFFUSER MOUNTED ON DUCT.
REFER TO PLANS FOR NECK SIZE.

EXHAUST AIR DEVICE.
REFER TO TAG FOR DEVICE TYPE.
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(E) -20x14

(E) -28x12

(E) -10x14

(E) -12Ø

(E) -10Ø

(E) -10Ø

(E) -12Ø (E) -14Ø

(E) -12Ø (E) -6Ø

(E) -10Ø

(E) -8Ø
1

1 1

1

1

1

1

SHEET NOTES APPLIES TO 
MD101 ONLY:

1. COORDINATE ALL WORK WITH OTHER TRADES.

MECHANICAL KEYNOTES

1 DEMOLISH EXISTING AIR DEVICE AND PREP DUCT FOR CONNECTION OF 
NEW AIR DEVICE SHOWN ON M-101.
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SHEET NOTES APPLIES TO 
M-101 ONLY:

1. AIR DEVICE NECK SIZES SHALL BE THE SAME SIZE AS 
ASSOCIATED DUCT RUN OUT.

2. BALANCE ALL AIR DEVICES TO FLOW SHOWN.

3. COORDINATE ALL WORK WITH OTHER TRADES.

MECHANICAL KEYNOTES

1 INSTALL NEW SUPPLY AIR DEVICE TYPE 'B' IN LOCATION SHOWN. 
CONNECT TO EXISTING DUCTWORK.

2 INSTALL NEW EXHAUST AIR DEVICE TYPE 'A' IN LOCATION SHOWN. 
CONNECT TO EXISTING DUCTWORK.
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ELECTRICAL ABBREVIATIONS

A OR AMP
ACC
AC
AC
AF
AFF
AFG
AHU
AIC
AL
AM
ASYM
AT
ATS
AUTO
AWG
B
BC
BCW
BFF
BFG
BLDG
C
CAT
CB
CCT
CCTV
CFCI

CH
CHWCP

CHWP
CHWSP

CKT
CMH
CP
CPT
CRAC
CRI
CT
CT
CU
CWP
D
DC
DF
DH or DUH
DHWCP
DISC
DOAS
DPST
DPDT
DSCU

DSHP

DSS
DWBP
DX
EC
EF
ELEC
EMH
EMT
E or EMER
EPA
EQUIP
ERV
ERU
EXIST or EX
EUH
EXP
EWC
EWH
F
FACP
FCU
FLEX
FWE
G OR GND
GFGI

GFI
GRS
GUH
GWH
H or HT
HAC
HOA
HP
HP

HT
HVU
HWCP

HWP

AMPERE(S)
AIR COOLED CHILLER
ALTERNATING CURRENT
AIR COMPRESSOR / AIR CURTAIN
AMP FRAME
ABOVE FINISHED FLOOR
ABOVE FINISHED GRADE
AIR HANDLING UNIT
AMPERE INTERRUPTING CAPACITY
ALUMINUM
AMMETER
ASYMMETRICAL
AMP TRIP
AUTOMATIC TRANSFER SWITCH
AUTOMATIC
AMERICAN WIRE GAUGE
BOILER
BRANCH CONTROLLER
BARE COPPER WIRE
BELOW FINISHED FLOOR
BELOW FINISHED GRADE
BUILDING
CONDUIT
CATEGORY
CIRCUIT BREAKER
CORRELATED COLOR TEMPERATURE
CLOSED CIRCUIT TELEVISION
CONTRACTOR FURNISHED CONTRACTOR

INSTALLED
CHILLER
CHILLED WATER CIRCULATING PUMP IN A

PRIMARY-SECONDARY SYSTEM
CHILLED WATER PUMP
CHILLED WATER SUPPLY PUMP IN A PRIMARY-

SECONDARY SYSTEM
CIRCUIT
COMMUNICATIONS MANHOLE
CONDENSATE PUMP
CONTROL POWER TRANSFORMER
COMPUTER ROOM AC UNIT
COLOR RENDERING INDEX
CURRENT TRANSFORMER
COOLING TOWER
COPPER OR CONDENSING UNIT
CONDENSER WATER PUMP
DEPTH
DIRECT CURRENT
DESTRATIFICATION FAN
DUCT HEATERS
DOMESTIC HOT WATER CIRCULATING PUMP
DISCONNECT SWITCH
DEDICATED OUTSIDE AIR SYSTEM (UNIT)
DOUBLE POLE SINGLE THROW
DOUBLE POLE DOUBLE THROW
DUCTLESS SPLIT CONDENSING UNIT (POWERS

THE DSS INDOOR UNIT)
DUCTLESS SPLIT HEAT PUMP (POWERS THE

DSS INDOOR UNIT)
DUCTLESS SPLIT SYSTEM (INDOOR UNIT)
DOMESTIC WATER BOOSTER PUMP
DIRECT EXPANSION (DX) COOLING COIL
EMPTY CONDUIT
EXHAUST FAN
ELECTRICAL
ELECTRICAL MANHOLE
ELECTRICAL METALLIC TUBING
EMERGENCY
EFFECTIVE PROJECTED AREA
EQUIPMENT
ENERGY RECOVERY VENTILATOR
ENERGY RECOVERY UNIT
EXISTING
ELECTRIC UNIT HEATER
EXPLOSION PROOF
ELECTRIC WATER COOLER
ELECTRIC WATER HEATER
FUSE
FIRE ALARM CONTROL PANEL
FAN COIL UNIT
FLEXIBLE
FURNISHED WITH EQUIPMENT
GROUND
GOVERNMENT FURNISHED GOVERNMENT

INSTALLED
GROUND FAULT INTERRUPTER
GALVANIZED RIGID STEEL CONDUIT
GAS UNIT HEATER
GAS WATER HEATER
HEIGHT
HEATED AIR CURTAIN
HAND-OFF AUTOMATIC
HORSE POWER
HEAT PUMP (OUTDOOR PORTION OF SPLIT

SYSTEM HEAT PUMP, USE CU FOR
STANDARD DX OUTDOOR UNIT)

HEAT TRACKING
HEATING/VENTILATING UNIT
HEATING WATER CIRCULATING PUMP IN A

PRIMARY-SECONDARY SYSTEM
HEATING WATER SUPPLY IN A PRIMARY-ONLY

SYSTEM

HWRP
HWSP

HWUH
HZ
IDS
IMC
IRH
J OR JB
K
KAIC
KCM OR KCMIL
KEF
KH
KV
KVA
KW
KWHR
L
LA
LAN
LAV
LTG
MAU
MAX
MCA
MCB or MB
MCC
MGB
MH
MIN
MLO
MOD
MT or MTD
MRS
N
NEC
NEMA

NFPA
NC
NESC
NL
NO
NTS
P
PA
PDU
PF
PH
PIU

PMT
PNL
PTAC
PVC
RECEPT or RECP
RF
RH
RMC
RMS
RTU
RVNR
SA
SCCR
SD
SF
S/N
SP
SPD
SPDT
SPEC
SPST
SWBD
SWGR
TMGB

TOL
TP
TYP
U
UH
UG
UIO
UL
UTP
V
VA
VAV
VEF
VM
VRF
W
WC
WEF
WH
WHDM
WSHP
WP
XFMR
Z

HOT WATER RECIRCULATION PUMP
HEATING WATER SUPPLY PUMP IN A PRIMARY-

SECONDARY SYSTEM
HOT WATER UNIT HEATER
HERTZ
INTRUSION DETECTION SYSTEM
INTERMEDIATE METAL CONDUIT
INFRARED HEATER
JUNCTION BOX
KILO
THOUSAND AMPERE INTERRUPTING CAPACITY
THOUSAND OF CIRCULAR MILS
KITCHEN EXHAUST FAN
KITCHEN HOOD
KILOVOLT
KILOVOLT-AMPERES
KILOWATT
KILOWATT-HOUR
LENGTH
LIGHTNING ARRESTOR
LOCAL AREA NETWORK
LAVATORY
LIGHTING
MAKE-UP AIR UNIT
MAXIMUM
MINIMUM CIRCUIT AMPACITY
MAIN CIRCUIT BREAKER
MOTOR CONTROL CENTER
MAIN GROUND BAR
MANHOLE or MOUNTING HEIGHT
MINIMUM
MAIN LUGS ONLY
MOTOR OPERATED DAMPER
MOUNT or MOUNTED
MOTOR RATED SWITCH
NEUTRAL
NATIONAL ELECTRICAL CODE
NATIONAL ELECTRICAL MANUFACTURER'S

ASSOCIATION
NATIONAL FIRE PROTECTION ASSOCIATION
NORMALLY CLOSED
NATIONAL ELECTRICAL SAFETY CODE
NIGHT LIGHT
NORMALLY OPEN
NOT TO SCALE
POLE(S) or PUMP
PUBLIC ADDRESS
POWER DISTRIBUTION UNIT
POWER FACTOR
PHASE
VAV TERMINAL UNIT WITH PARALLEL OR

SERIES FAN (PRIMARY INDUCTION UNIT)
PAD MOUNTED TRANSFORMER
PANEL OR PANELBOARD
PACKAGED THRU-WALL AIR CONDITIONER
POLYVINYL CHLORIDE
RECEPTACLE
RETURN FAN
RADIANT HEATERS (ELECTRIC)
RIGID METAL CONDUIT
ROOT MEAN SQUARE
ROOF TOP UNIT
REDUCED VOLTAGE NON-REVERSING
SURGE ARRESTOR
SHORT CIRCUIT CURRENT RATING
SMOKE DAMPER
SUPPLY FAN
SOLID NEUTRAL
SUMP PUMP
SURGE PROTECTIVE DEVICE
SINGLE POLE DOUBLE THROW
SPECIFICATIONS
SINGLE POLE SINGLE THROW
SWITCHBOARD
SWITCHGEAR
TELECOMMUNICATIONS MAIN GROUNDING

BUSBAR
THERMAL OVERLOAD
TWISTED PAIR
TYPICAL
URINAL
UNIT HEATER
UNDERGROUND
UNLESS INDICATED OTHERWISE
UNDERWRITERS LABORATORY
UNSHIELDED TWISTED PAIR
VOLTS
VOLT AMPERES
VAV TERMINAL UNIT
VEHICLE EXHAUST FAN
VOLTMETER
VARIABLE REFRIGERANT FLOW SYSTEM
WATTS or WIRE or WIDTH
WATER CLOSET
WELDING EXHAUST FAN
WATER HEATER
WATTHOUR DEMAND METER
WATER SOURCE HEAT PUMP
WEATHERPROOF
TRANSFORMER
IMPEDANCE

ELECTRICAL GENERAL NOTES:

1.
A.
B.
C.

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

16.

THE WORK SHALL CONFORM WITH ALL REQUIREMENTS OF:
NFPA 70-2020 (NATIONAL ELECTRICAL CODE)
ANSI C2-2021 (NATIONAL ELECTRICAL SAFETY CODE)
APPLICABLE LOCAL CODES AND FEDERAL AND STATE LAWS.

MINIMUM RACEWAY SIZE SHALL BE 3/4". INCREASE RACEWAY SIZE AS REQUIRED TO LIMIT
RACEWAY FILL RATIO TO LESS THAN 40% FULL.

CONTRACTOR SHALL CAREFULLY COORDINATE WORK WITH OTHER TRADES THROUGH THE
GENERAL CONTRACTOR AND SHALL BE RESPONSIBLE FOR SECURING SPACE REQUIREMENTS
FOR ELECTRICAL EQUIPMENT CLEARANCE FOR RECESSED LUMINAIRES AND CORRECT ROUGH-
IN LOCATIONS OF ELECTRICAL CONNECTIONS.

CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING CATALOG NUMBERS ON THESE
DRAWINGS TO MATCH WITH MATERIAL DESCRIPTIONS INDICATED.

VERIFY EXACT HEIGHT OF EACH COUNTERTOP AND BACKSPLASH ON ARCHITECTURAL DETAILS
AND/OR CASE WORK SHOP DRAWINGS AND ADJUST SPECIFIED MOUNTING HEIGHT OF WALL
OUTLETS TO LOCATE BOTTOM OF OUTLET BOX 4" ABOVE TOP OF BACKSPLASH. IF NO
BACKSPLASH IS USED, LOCATE BOTTOM OF OUTLET BOX 6" ABOVE COUNTERTOP.

VERIFY DOOR SWINGS WITH ARCHITECTURAL DRAWINGS BEFORE ROUGHING IN WALL
SWITCHES. SWITCHES IN THE SAME LOCATION SHALL BE GANGED TOGETHER IN ONE COMMON
BACKBOX AND SHALL HAVE ONE COMMON FACE PLATE.

ALL FEEDERS AND BRANCH CIRCUITS SHALL INCLUDE A GREEN INSULATED GROUND
CONDUCTOR, SIZE PER NATIONAL ELECTRICAL CODE, OR AS SHOWN, CONNECTED TO EACH
DEVICE AND OUTLET BOX ON THE CIRCUIT AND TO THE PANELBOARD GROUND BUS. PROVIDE A
DEDICATED NEUTRAL CONDUCTOR FOR EACH BRANCH CIRCUIT. MULTIPLE BRANCH CIRCUITS IN
ONE RACEWAY REQUIRE ONLY ONE GROUND CONDUCTOR.

VERIFY LUMINAIRE, CEILING MOUNTED OCCUPANCY SENSOR LOCATIONS WITH ARCHITECTURAL
REFLECTED CEILING PLANS FOR EXACT LOCATIONS AND DIMENSIONS PRIOR TO INSTALLATION.
VERIFY EXACT LOCATIONS OF MOTORS AND EQUIPMENT BEFORE ROUGHING-IN.

EXISTING ELECTRICAL WORK (NOT SHOWN) SHALL REMAIN, UNLESS INDICATED OTHERWISE.
SHOULD ANY EXISTING ELECTRICAL POWER, LIGHTING OR AUXILIARY CIRCUIT, FEEDER OR
EQUIPMENT BE SEVERED, DISCONNECTED OR DELETED IN THE PROCESS OF CONSTRUCTION
OR REMODELING WHICH IS DONE AS A RESULT OF CONTRACT PLANS AND SPECIFICATIONS,
AND UNLESS SPECIFICALLY DESIGNATED BY THE DRAWINGS TO BE DELETED, THEN SAID
CIRCUIT OR FEEDER SHALL BE RESTORED TO WORKING CONDITION. THE RESTORATION SHALL
INCLUDE RE-ROUTING, RELOCATION, RECONNECTION OR REPLACEMENT AS MAY BE REQUIRED
BY THE NEW WORK. ANY SUCH WORK REQUIRED SHALL BE INCLUDED IN THE CONTRACT AND
NO EXTRA COMPENSATION WILL BE GRANTED.

NEW WORK SHALL BE MADE TO TIE INTO THE EXISTING IN A UNIFORM MANNER, SIMILAR ITEMS
OF NEW WORK SHALL BE CHECKED AGAINST EXISTING WORK FOR TYPE MOUNTING, MOUNTING
HEIGHTS, ETC. ITEMS SHOWN IN NEW WORK AT VARIANCE FROM THE EXISTING SHALL BE
REFERRED TO THE ARCHITECT FOR DECISION BEFORE ROUGH-IN.

REFER TO ONE-LINE DIAGRAMS, SCHEDULES AND RISER DIAGRAMS FOR CONDUCTOR AND
CONDUIT SIZES NOT SHOWN ON PLANS.

PROVIDE IS AN INCLUSIVE TERM USED TO DESCRIBE ASPECTS OF THE WORK TO BE
ACCOMPLISHED, AND IS HEREBY DEFINED TO REQUIRE TO STORE, FURNISH, INSTALL, MOUNT,
CONNECT, CONTROL AND POWER EQUIPMENT INDICATED, AS WELL AS ALL APPURTENANCES
REQUIRED TO MAKE ELECTRICAL SYSTEMS OPERATE AS INDICATED WITHIN THESE DRAWINGS
AND SPECIFICATIONS AND TO FULFILL THE SCOPE OF WORK.

DEMOLISH IS AN INCLUSIVE TERM USED TO DESCRIBE ASPECTS OF THE WORK TO BE
ACCOMPLISHED, AND IS HEREBY DEFINED TO REQUIRE CONTRACTOR TO DISCONNECT
EQUIPMENT FROM ALL CONNECTIONS, REMOVE FROM THE OWNER'S SITE, AND DISPOSE OF IN
ACCORDANCE WITH FEDERAL, STATE AND LOCAL LAWS AND ORDINANCES. COST OF DISPOSAL
IS ENTIRELY THE CONTRACTOR'S RESPONSIBILITY.

ALL CONDUCTORS ARE COPPER UNLESS SPECIFICALLY NOTED AS ALUMINUM.

CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS, DIMENSIONS AND ELEVATIONS
BEFORE PROCUREMENT OF ANY MATERIALS AND DEVELOPMENT OF ANY SHOP DRAWINGS OR
SUBMITTALS.

PROVIDE LABELS ON ALL RECEPTACLES, WALL MOUNTED LIGHT SWITCHES/OCCUPANCY
SENSORS AND JUNCTION BOXES INDICATING THE SOURCE PANEL & CIRCUIT(S).  TEXT SHALL BE
BLACK,  1/8” IN HEIGHT PRINTED ON A CLEAR LABEL.  HANDWRITTEN LABELS ARE NOT
PERMITTED EXCEPT FOR JUNCTION BOXES LOCATED ABOVE FINISHED CEILING WHICH CAN BE
HANDWRITTEN WITH AN INDELIBLE MARKER.

ALL EQUIPMENT PADS FOR INTERIOR ELECTRICAL EQUIPMENT SHALL EXTEND 2 ” BEYOND THE
FOOTPRINT OF THE EQUIPMENT.

18. COORDINATE TERMINATION OF ELEVATOR CAMERAS WITH CHATHAM COUNTY COURTHOUSE
IT/SECURITY DEPARTMENT.

1.

2.

ELECTRICAL DEMOLITION NOTES:

VISIT THE SITE AND CAREFULLY EXAMINE THOSE PORTIONS OF THE SITE AFFECTED BY THIS WORK
BEFORE SUBMITTING
PROPOSALS, SO AS TO BECOME FAMILIAR WITH THE EXISTING CONDITIONS AND DIFFICULTIES THAT
WILL AFFECT EXECUTION
OF THE WORK.  SUBMISSION OF A PROPOSAL WILL BE CONSTRUED AS EVIDENCE THAT SUCH
EXAMINATION HAS BEEN MADE
AND LATER CLAIMS FOR LABOR, EQUIPMENT OR MATERIALS REQUIRED BECAUSE OF DIFFICULTIES
ENCOUNTERED SHALLNOT BE RECOGNIZED.

RACEWAYS AND CONDUCTORS FOR ALL DEMOLISHED CIRCUITS SHALL BE REMOVED BACK TO THE
PANELBOARD.  ALL DEMOLISHED ELECTRICAL EQUIPMENT, DEVICES AND LIGHTING FIXTURES SHALL BE
OFFERED TO THE SDOC PRIOR TO DISPOSAL
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1/2

B

W

S
B

M

M

2/60/40/1

60/40/3/3R

40/3/3R
CB

30
T

M

EM

J J

J

G

G4

A

AE

M

X X

C

D

a b

LUMINAIRES

LUMINAIRE AND OUTLET BOX. LETTER INDICATES
LUMINAIRE TYPE. SEE LUMINAIRE SCHEDULE.

LUMINAIRE AND OUTLET BOX WIRED FOR
MULTILEVEL SWITCHING, LOWER CASE LETTER
INDICATES SWITCHLEG DESTINATION.

LUMINAIRE AND OUTLET BOX, WITH PROVISIONS
FOR EMERGENCY LIGHTING. LETTER INDICATES
LUMINAIRE TYPE. SEE LUMINAIRE SCHEDULE.

WALL MOUNTED LUMINAIRE AND OUTLET BOX.
LETTER INDICATES LUMINAIRE TYPE. SEE
LUMINAIRE SCHEDULE.

CEILING OR WALL MOUNTED EXIT SIGN AND
OUTLET BOX. PROVIDE NUMBER OF ARROWS
AND FACES INDICATED. LETTER INDICATES
LUMINAIRE TYPE. SEE LUMINAIRE SCHEDULE.
WALL MOUNT AT 96" ABOVE FINISHED FLOOR.

RECESSED OR PENDANT MOUNTED LUMINAIRE
AND OUTLET BOX. LETTER INDICATES LUMINAIRE
TYPE. SEE LUMINAIRE SCHEDULE.

WALL MOUNTED LUMINAIRE AND OUTLET BOX.
LETTER INDICATES LUMINAIRE TYPE. SEE
LUMINAIRE SCHEDULE.

CEILING OR WALL MOUNTED LUMINAIRE AND
OUTLET BOX WITH PROVISIONS FOR
EMERGENCY LIGHTING. LETTER INDICATES
LUMINAIRE TYPE. SEE LUMINAIRE SCHEDULE.

EMERGENCY LIGHT UNIT. LETTER INDICATES
LUMINAIRE TYPE. SEE LUMINAIRE SCHEDULE.

REMOTE HEAD OR FLOOD LUMINAIRE. LETTER
INDICATES LUMINAIRE TYPE. SEE LUMINAIRE
SCHEDULE.

WALL WASH DOWNLIGHT. LETTER INDICATES
LUMINAIRE TYPE. SEE LUMINAIRE SCHEDULE.

POLE MOUNTED LUMINAIRE. LETTER INDICATES
LUMINAIRE TYPE. SEE LUMINAIRE SCHEDULE.

POST-TOP OR BOLLARD LUMINAIRE. LETTER
INDICATES LUMINAIRE TYPE. SEE LUMINAIRE
SCHEDULE.

EQUIPMENT

MOTOR, HORSEPOWER AS INDICATED

MOTORIZED DAMPER

3-POLE COMBINATION MAGNETIC MOTOR
STARTER/ DISCONNECT (NEMA SIZE/ FUSE SIZE/
NEMA ENCLOSURE) NF = NONFUSED

DISCONNECT SWITCH, (SWITCH AMPS/ FUSE
SIZE/ POLES/ NEMA ENCLOSURE) NF = NON-
FUSED

INDIVIDUALLY MOUNTED CIRCUIT BREAKER,
(CIRCUIT BREAKER SIZE/ POLES/ NEMA
ENCLOSURE)

DRY TYPE TRANSFORMER, KVA AS INDICATED

METER

ELECTRONIC METER

PANELBOARD, SEE SCHEDULES

DISTRIBUTION PANELBOARD, SEE SCHEDULES

EQUIPMENT AS INDICATED

CEILING OR WALL MOUNTED JUNCTION BOX

PULL OR JUNCTION BOX

CEILING MOUNTED BLUE LIGHT SYSTEM
ROTATING BEACON

WHITE NOISE PLENUM SPEAKER; MOUNT ABOVE
DROP CEILING

BLUE LIGHT LOCAL CONTROL SWITCH; MOUNT
48" ABOVE FINISHED FLOOR, UNLESS INDICATED
OTHERWISE

WHITE NOISE ROTARY VOLUME CONTROL;
MOUNT 48" ABOVE FINISHED FLOOR, UNLESS
INDICATED OTHERWISE.

45

CR

ST

TR

M

R

LA-1,3,5

WIRING DEVICES

LOW VOLTAGE ON/OFF WALL SWITCH, WALL
MOUNT 48" ABOVE FINISHED FLOOR. PROVIDE
DIMMER CONTROL WITH DIMMABLE FIXTURES
INTEGRAL WITH SWITCH.

CEILING MOUNTED DUAL TECHNOLOGY
OCCUPANCY SENSOR

CEILING MOUNTED DUAL TECHNOLOGY
VACANCY SENSOR

CEILING MOUNTED DAYLIGHT SENSOR

PHOTOELECTRIC CELL

WIRING

CIRCUIT HOMERUN TO PANELBOARD, LA-1,3,5
ADJACENT TO ARROW INDICATES HOMERUN OF
CIRCUITS, 1,3,5 TO PANEL LA. MARKS ACROSS
RACEWAY INDICATE THE NUMBER OF PHASE
CONDUCTORS AND NEUTRAL IN RACEWAY.
GROUND CONDUCTORS ARE INDICATED BY
LONGER HASHMARKS. NO MARKS ACROSS
RACEWAY INDICATES 2#12 CONDUCTORS AND 1
#12 GROUND CONDUCTOR. CONDUCTOR SIZE #
12 UNLESS INDICATED OTHERWISE. MINIMUM
RACEWAY SIZE SHALL BE 3/4"

RACEWAY EXPOSED TO VIEW

CONCEALED RACEWAY, LOCATED IN WALL OR
ABOVE FINISHED CEILING

UNDERGROUND RACEWAY, LOCATED BELOW
GRADE OR CONCRETE SLAB

FLEXIBLE RACEWAY

RACEWAY TURNED TOWARD VIEWER

RACEWAY TURNED AWAY FROM VIEWER

RACEWAY TERMINATION, STUB-OUT AND CAP

PLUG-IN BUSWAY, UNLESS INDICATED
OTHERWISE

SURFACE METAL RACEWAY OR MULTIOUTLET
ASSEMBLY AS INDICATED

LADDER TYPE CABLE TRAY (SIZE AS INDICATED
ON PLAN)

DUCTBANK, TEXT INDICATES QUANTITY AND
SIZE OF DUCTS (I.E. 2W4" = TWO 4" DUCTS)

LIGHTNING PROTECTION

3/4" x 10'-0" COPPERCLAD GROUND ROD, 18" BFG

GROUND ROD TEST WELL

BARE COPPER GROUND CONDUCTOR, 1/0
UNLESS INDICATED OTHERWISE.

4/0 BARE COPPER GROUND CONDUCTOR

LIGHTNING PROTECTION SYSTEM AIR TERMINAL

LIGHTNING PROTECTION ROOF CONDUCTOR

ELECTRICAL CONNECTION

SITE

ELECTRICAL MANHOLE

ELECTRICAL HANDHOLE

PAD MOUNTED TRANSFORMER

POWER POLE

DOWN GUY AND ANCHOR (QUANTITY AS
INDICATED)

2W4"

WIRING DEVICES

SIMPLEX RECEPTACLE NEMA 5-20R, MOUNT 18"
ABOVE FINISHED FLOOR, UNLESS INDICATED
OTHERWISE.

DUPLEX RECEPTACLE NEMA 5-20R, MOUNT 18"
ABOVE FINISHED FLOOR, UNLESS INDICATED
OTHERWISE

DUPLEX RECEPTACLE, NEMA 5-20R, MOUNT 48"
ABOVE FINISHED FLOOR OR ABOVE COUNTER
TOP/BACKSPLASH

DUPLEX GFI RECEPTACLE NEMA 5-20R, MOUNT
18" ABOVE FINISHED FLOOR, UNLESS INDICATED
OTHERWISE

DUPLEX GFI RECEPTACLE NEMA 5-20R, MOUNT
48" ABOVE FINISHED FLOOR OR ABOVE
COUNTER TOP/BACKSPLASH

DOUBLE-DUPLEX RECEPTACLE NEMA 5-20R,
MOUNT 18" ABOVE FINISHED FLOOR, UNLESS
INDICATED OTHERWISE

SWITCHED DUPLEX RECEPTACLE NEMA 5-20R,
MOUNT 18" ABOVE FINISHED FLOOR, UNLESS
INDICATED OTHERWISE

SWITCHED DUPLEX RECEPTACLE NEMA 5-20R,
MOUNT 48" ABOVE FINISHED FLOOR OR ABOVE
COUNTER TOP/BACKSPLASH

SWITCHED DUPLEX GFI RECEPTACLE NEMA
5-20R, MOUNT 18" ABOVE FINISHED FLOOR,
UNLESS INDICATED OTHERWISE

SWITCHED DUPLEX GFI RECEPTACLE NEMA
5-20R, MOUNT 48" ABOVE FINISHED FLOOR OR
ABOVE COUNTER TOP/BACKSPLASH

DOUBLE-DUPLEX GFI RECEPTACLE, NEMA
5-20R, MOUNTED CONCEALED BEHIND ELECTRIC
WATER COOLER

FLOOR BOX WITH DUPLEX RECEPTACLE NEMA
5-20R. PROVIDE FIRE RATED POKE THRU
DEVICES ON ALL FLOORS ABOVE GROUND
LEVEL.

SPECIAL RECEPTACLE, NEMA TYPE AS
INDICATED, MOUNT 18" ABOVE FINISHED FLOOR,
UNLESS INDICATED OTHERWISE

CEILING BOX WITH DUPLEX RECEPTACLE, NEMA
5-20R

RECEPTACLE WP = IN-USE WEATHER PROOF
SUBSCRIPTS TR = TAMPER RESISTANT

TV = TELEVISION, MOUNT AT 60" ABOVE
   FINISHED FLOOR

AFCI = ARC FAULT CIRCUIT INTERRUPTER

FLOOR BOX SUITABLE FOR CONCRETE FLOOR
POUR; TWO COMPARTMENTS - POWER AND
TELECOMMUNICATIONS; FLUSH COVER/FLANGE
WITH HINGED ACCESS TO RECEPTACLES AND
JACKS RECESSED BELOW COVER IN FLOOR
BOX. PROVIDE 8" FIRE RATED POKE THRU
ABOVE GROUND FLOOR.

WALL SWITCH, AC TYPE, SPST, MOUNT 48"
ABOVE FINISHED FLOOR

WALL SWITCH, AC TYPE, DPDT, MOUNT 48"
ABOVE FINISHED FLOOR

3-WAY WALL SWITCH, MOUNT 48" ABOVE
FINISHED FLOOR

4-WAY WALL SWITCH, MOUNT 48" ABOVE
FINISHED FLOOR

SLIDE DIMMER, MOUNT 48" ABOVE FINISHED
FLOOR

MOTOR RATED DISCONNECT SWITCH WITH
THERMAL OVERLOADS, SINGLE POLE SINGLE
THROW, MOUNT ON UNIT, UNLESS INDICATED
OTHERWISE.

WALL MOUNTED, DUAL TECHNOLOGY VACANCY
SWITCH, MOUNT 48" ABOVE FINISHED FLOOR

WALL MOUNTED, DUAL TECHNOLOGY
OCCUPANCY SWITCH, MOUNT 48" ABOVE
FINISHED FLOOR

ELECTRICAL LEGEND
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ONE-LINE

TRANSFORMER

CURRENT TRANSFORMER

FUSE

ELECTRICAL CONNECTION

CIRCUIT BREAKER

SWITCH

SURGE ARRESTORS

SEPARABLE CONNECTION

DRY TYPE TRANSFORMER, K-4 RATED, KVA AS
INDICATED

GROUND

SCHEMATIC

PILOT LIGHT (G=GREEN, R=RED, Y=AMBER)

CONTROL RELAY COIL

SHUNT TRIP COIL

TIME DELAY RELAY COIL

MOTOR STARTER COIL
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1/4" = 1'-0"
1

FIRST FLOOR LIGHTING DEMOLITION PLAN

SHEET NOTES:

1. REFER TO E-001 & E-002 FOR ELECTRICAL GENERAL NOTES, 
ABBREVIATIONS & LEGEND.

KEYNOTES:

1. EXISTING LIGHT FIXTUERS SHALL BE DEMOLISHED AND 
DISPOSED BY CONTRACTOR.  EXISTING LIGHTING CIRCUITS 
SHALL BE REUSED FOR NEW LIGHTING LAYOUT.  CONTRACTOR 
SHALL EXTEND CONDUITS AND FEEDERS AS NECESSARY.

2.  EXISTING REFRIGERATOR SHALL BE DEMOLISHED.  
CONTRACTOR SHALL REUSE EXISTING CIRCUIT (LA-26) FOR 
NEW REFRIGERATOR. SEE DRAWING EP101 FOR FURTHER 
INFORMATION.  EXTEND CONDUCTORS AND CONDUIT AS 
NEEDED.
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FIRST FLOOR DEMOLITION POWER PLAN
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GENERAL

ALL ELECTRICAL WORK SHALL BE IN ACCORDANCE WITH 2020 
NATIONAL ELECTRICAL CODE. 

CONTRACTOR SHALL PAY AND OBTAIN ALL PERMITS REQUIRED 
BY THE LOCAL BUILDING CODE.

CONTRACTOR SHALL COORDINATE ELECTRICAL SERVICE WITH 
THE LOCAL ELECTRICAL UTILITY COMPANY. COMPLY WITH 
LOCAL ELECTRICAL UTILITY COMPANY STANDARDS FOR 
PROVISION OF: PRIMARY DUCTS AND CONDUCTORS, 
TRANSFORMERS, PADS, REVENUE METERING; SECONDARY 
CONDUIT, CONDUCTORS: AND GROUNDING. CONTRACTOR 
SHALL PAY ALL FEES ASSOCIATED WITH PROVISION OF 
ELECTRICAL SERVICE. 

DRAWINGS AND SPECIFICATIONS ARE COMPLEMENTARY, WHAT 
IS CALLED FOR BY ONE SHALL BE PROVIDED AS IF CALLED FOR 
IN BOTH. IN THE EVENT THERE IS A DISCREPANCY BETWEEN 
THE DRAWINGS AND SPECIFICATIONS, THE MORE STRICT OR 
HIGHER QUALITY SHALL BE PROVIDED.

CONTRACTOR SHALL FIELD VERIFY FIELD ALL DIMENSIONS 
PRIOR PURCHASING EQUIPMENT. 

ELECTRICAL MATERIALS AND EQUIPMENT SHALL MEET THE 
REQUIREMENTS OF UL, WHERE UL STANDARDS ARE 
ESTABLISHED FOR THOSE ITEMS. 

ALL ELECTRICAL WORK SHALL BE INSTALLED IN ACCORDANCE 
WITH NATIONAL ELECTRICAL CONTRACTORS ASSOCIATION 
(NECA) NATIONAL ELECTRICAL INSTALLATION STANDARDS 
(NEIS). WORK WHICH DOES NOT COMPLY WITH NEIS SHALL BE 
GROUNDS FOR REJECTION OF WORK. THE OWNER AND 
ENGINEER RESERVE THE RIGHT TO INSPECT ALL WORK AND 
HAVE CONTRACTOR TEST AND DEMONSTRATE FUNCTIONALLY 
OF ALL ELECTRICAL WORK. 

ALL ITEMS INDICATED TO BE DEMOLISHED SHALL BE 
DISCONNECTED, REMOVED FROM THE SITE AND DEPOSED OF 
IN ACCORDANCE WITH LOCAL, STATE AND FEDERAL LAWS AND 
CODES. CONTRACTOR SHALL NOT REUSE DEMOLISHED ITEMS 
UNLESS SPECIFICALLY INDICATED ON THE DRAWINGS. THE 
CONTRACTOR SHALL REMOVE ALL USED MATERIAL AND SCRAP 
RELATIVE TO THE ELECTRICAL INSTALLATION AND LEAVE THE 
PREMISES IN CLEAN AND ORDERLY CONDITION. WHERE ITEMS 
ARE NOT INDICATED TO BE DEMOLISHED, THE ASSOCIATED 
CIRCUITRY AND CONDUIT SHALL BE REWORKED TO MAINTAIN 
CIRCUIT CONTINUITY TO ITEMS TO REMAIN.

ALL ELECTRICAL WORK SHALL BE WARRANTED BY 
CONTRACTOR FOR A PERIOD OF ONE YEAR FROM DATE OF 
FINAL ACCEPTANCE TO INCLUDE ALL PARTS AND LABOR.

SUBMITTALS FOR APPROVAL

PRODUCT DATA: SUBMIT PRODUCT DATA FOR THE FOLLOWING 
ITEMS:

CONDUIT
CABLE TRAY
CONDUCTORS
WIRING DEVICES
PANELBOARDS
DRYTYPE TRANSFORMERS
LIGHTNING PROTECTION MATERIALS
INTERIOR LIGHTING
EXTERIOR LIGHTING

SHOP DRAWINGS: SUBMIT SHOP DRAWINGS FOR THE 
FOLLOWING ITEMS:

OPERATION AND MAINTENANCE (O&M) DATA: SUBMIT O&M DATA 
FOR THE FOLLOWING ITEMS:

WIRE AND CABLES

UNLESS OTHERWISE INDICATED, ALL CONDUCTORS SHALL BE 
COPPER WITH TYPE THHN/THWN INSULATION. CONDUCTORS 
NUMBER 8 AWG AND LARGER SHALL BE STRANDED. NUMBER 10 
AWG AND NUMBER 12 AWG CONDUCTORS SHALL BE SOLID. 
CONDUCTORS FOR REMOTE CONTROL, ALARM AND SIGNAL 
CIRCUITS, CLASSES 1, 2 AND 3 SHALL BE STRANDED.

ALUMINUM CONDUCTORS MAY BE UTILIZED IN LIEU OF COPPER 
CONDUCTORS ONLY WHERE SPECIFICALLY INDICATED ON THE 
DRAWINGS. ALUMINUM CONDUCTORS SHALL NOT BE UTILIZED 
ON CIRCUITS FEEDING MECHANICAL EQUIPMENT.

ALL MULTI-WIRE BRANCH CIRCUITS SHALL BE EQUIPPED WITH 
DEDICATED NEUTRALS. WHERE HOMERUNS ARE GROUPED 
TOGETHER, PROVIDE THREE HOT CONDUCTORS, THREE 
NEUTRAL CONDUCTORS, AND ONE GROUND CONDUCTOR. 
NEUTRAL CONDUCTORS SHALL BE CONSIDERED AS CURRENT 
CARRYING CONDUCTORS. WHEN GROUPING HOME RUNS, 
CONDUCTOR SIZES SHALL BE ADJUSTED IN ACCORDANCE WITH 
NFPA 70 DUE TO NUMBER OF CURRENT CARRYING 
CONDUCTORS.

NEATLY TRAIN AND LACE WIRING INSIDE BOXES, ENCLOSURES 
AND PANELBOARDS.

MC CABLE: UL 1569

MC CABLE SHALL ONLY BE USED WHERE ALLOWED BY THE NEC.

CONDUIT AND FITTINGS

GALVANIZED RIGID STEEL CONDUIT (GRS): UL 6

INTERMEDIATE METAL CONDUIT (IMC): UL 1241

ELECTRICAL METALLIC TUBING (EMT): UL 797

FLEXIBLE METAL CONDUIT: UL 1

LIQUID-TIGHT FLEXIBLE METAL CONDUIT: UL 360

METAL CONDUIT AND EMT FITTINGS: UL 514B

STEEL OUTLET BOXES AND COVERS: UL 514A

SCHEDULE 40 PVC: UL 651 AND NEMA TC 2

TYPE EB PVC: TYPE EB-20 AND TYPE EB-35 PER UL 651, ASTM F512, 
AND NEMA TC 6 & 8

HDPE: SMOOTH WALL, LISTED FOR DIRECTIONAL BORING, MINIMUM 
SCHEDULE 80, ASTM F2160, NEMA TC 7.

EXTERIOR ABOVE GRADE CONDUIT SHALL BE GRS OR IMC.

DIRECT BURIED, BELOW GRADE OR SLAB DUCTS SHALL BE 
SCHEDULE 40 PVC. WHERE RISING ABOVE GRADE THROUGH 
CONCRETE SLABS, PVC DUCTS SHALL BE TRANSITIONED TO PVC 
COATED GRS OR IMC PRIOR TO THE 90 DEGREE ELBOW TURNING 
UPWARD. 

WHERE DUCTS ARE INDICATED TO CONCRETE ENCASED, DUCTS 
SHALL BE SCHEDULE 40 PVC OR TYPE EB. WHERE CONCRETE 
ENCASED DUCTBANKS PASS UNDER VEHICLE ROADS OR PARKING 
LOTS THE DUCTBANKS SHALL BE STEEL REINFORCED.

DUCTS INSTALLED BELOW EXISTING PAVEMENT VIA DIRECTIONAL 
BORING SHALL BE HDPE.

INTERIOR CONDUIT NOT EXPOSED TO PHYSICAL DAMAGE SHALL 
BE EMT. EMT FITTINGS SHALL BE STEEL SET SCREW TYPE.

PROVIDE A PULL STRING IN ALL SPARE CONDUITS.

PROVIDE FLEXIBLE STEEL CONDUIT BETWEEN 3 AND 6 FEET IN 
LENGTH FOR RECESSED AND SEMI-RECESSED LUMINAIRES; FOR 
EQUIPMENT SUBJECT TO VIBRATION, NOISE TRANSMISSION, OR 
MOVEMENT; AND FOR MOTORS. INSTALL FLEXIBLE CONDUIT TO 
ALLOW 20 PERCENT SLACK. PROVIDE LIQUID-TIGHT FLEXIBLE 
METALLIC CONDUIT IN WET AND DAMP LOCATIONS FOR 
EQUIPMENT SUBJECT TO VIBRATION, NOISE TRANSMISSION, 
MOVEMENT OR MOTORS. PROVIDE SEPARATE GROUND 
CONDUCTOR ACROSS FLEXIBLE CONNECTIONS.

DO NOT INSTALL ANY CONDUIT WITHIN CONCRETE SLABS, ROUTE 
CONDUITS UNDER SLABS.

SUPPORT CONDUIT IN ACCORDANCE WITH NEC.

MINIMUM CONDUIT SIZE SHALL BE 1/2” AND MINIMUM CONDUCTOR 
SIZE SHALL BE #12.

CABINETS, JUNCTION BOXES AND PULL BOXES

UL 50, ZINC COATED SHEET STEEL

OUTLET BOXES SHALL BE A MINIMUM OF 2-1/2 INCH DEEP. VOLUME 
OF BOXES SHALL EXCEED NEC REQUIRED VOLUME FOR QUANTITY 
AND SIZE OF CONDUCTORS CONTAINED.

GROUNDING AND BONDING

GROUND RODS: UL 508, 3/4” X 10’ COPPER CLAD STEEL.

GROUND BARS: SIZE AS INDICATE AND MINIMUM 1/4” X 2” X 12”
COPPER, WALL MOUNTED ON INSULATORS.

BELOW GRADE GROUNDING CONNECTIONS SHALL BE EXOTHERMIC 
TYPE OR COMPRESSION CONNECTORS.

PROVIDE A GROUND CONDUCTOR IN ALL RACEWAYS.

MAXIMUM RESISTANCE TO GROUND SHALL NOT EXCEED 25 OHMS.

HANGARS AND SUPPORTS

SUPPORT CONDUIT BY PIPE STRAPS, WALL BRACKETS, 
THREADED ROD CONDUIT HANGERS, OR CEILING TRAPEZE. 
FASTEN BY WOOD SCREWS TO WOOD; BY TOGGLE BOLTS ON 
HOLLOW MASONRY UNITS; BY CONCRETE INSERTS OR 
EXPANSION BOLTS ON CONCRETE OR BRICK; AND BY 
MACHINE SCREWS, WELDED THREADED STUDS, OR SPRING-
TENSION CLAMPS ON STEEL WORK. THREADED C-CLAMPS 
MAY BE USED ON RIGID STEEL CONDUIT ONLY. DO NOT WELD 
CONDUITS OR PIPE STRAPS TO STEEL STRUCTURES. DO NOT 
EXCEED ONE-FOURTH PROOF TEST LOAD FOR LOAD APPLIED 
TO FASTENERS. PROVIDE VIBRATION RESISTANT AND 
SHOCK-RESISTANT FASTENERS ATTACHED TO CONCRETE 
CEILING. DO NOT CUT MAIN REINFORCING BARS FOR ANY 
HOLES CUT TO DEPTH OF MORE THAN 1-1/2 INCHES IN 
REINFORCED CONCRETE BEAMS OR TO DEPTH OF MORE 
THAN 3/4 INCH IN CONCRETE JOINTS. IN PARTITIONS OF 
LIGHT STEEL CONSTRUCTION, USE SHEET METAL SCREWS. 
IN SUSPENDED-CEILING CONSTRUCTION, RUN CONDUIT 
ABOVE CEILING. DO NOT SUPPORT CONDUIT BY CEILING 
SUPPORT SYSTEM. CONDUIT AND BOX SYSTEMS: 
SUPPORTED INDEPENDENTLY OF BOTH (A) TIE WIRES 
SUPPORTING CEILING GRID SYSTEM, AND (B) CEILING GRID 
SYSTEM INTO WHICH CEILING PANELS ARE PLACED. DO NOT 
SHARE SUPPORTING MEANS BETWEEN ELECTRICAL 
RACEWAYS AND MECHANICAL PIPING OR DUCTS. 
COORDINATE INSTALLATION WITH ABOVE-CEILING 
MECHANICAL SYSTEMS TO ASSURE MAXIMUM ACCESSIBILITY 
TO ALL SYSTEMS. SPRING-STEEL FASTENERS MAY BE USED 
FOR LIGHTING BRANCH CIRCUIT CONDUIT SUPPORTS IN 
SUSPENDED CEILINGS IN DRY LOCATIONS. WHERE CONDUIT 
CROSSES BUILDING EXPANSION JOINTS, PROVIDE SUITABLE 
[WATERTIGHT] EXPANSION FITTING THAT MAINTAINS 
CONDUIT ELECTRICAL CONTINUITY BY BONDING JUMPERS OR 
OTHER MEANS. FOR CONDUITS GREATER THAN 2-1/2 INCHES 
INSIDE DIAMETER, PROVIDE SUPPORTS TO RESIST FORCES 
OF 0.5 TIMES THE EQUIPMENT WEIGHT IN ANY DIRECTION 
AND 1.5 TIMES THE EQUIPMENT WEIGHT IN THE DOWNWARD 
DIRECTION.

MAKE CHANGES IN DIRECTION OF RUNS WITH SYMMETRICAL 
BENDS OR CAST-METAL FITTINGS. MAKE FIELD-MADE BENDS 
AND OFFSETS WITH HICKEY OR CONDUIT-BENDING MACHINE. 
DO NOT INSTALL CRUSHED OR DEFORMED CONDUITS. AVOID 
TRAPPED CONDUITS. PREVENT PLASTER, DIRT, OR TRASH 
FROM LODGING IN CONDUITS, BOXES, FITTINGS, AND 
EQUIPMENT DURING CONSTRUCTION. FREE CLOGGED 
CONDUITS OF OBSTRUCTIONS.

FASTEN CONDUITS TO SHEET METAL BOXES AND CABINETS 
WITH TWO LOCKNUTS WHERE REQUIRED BY NFPA 70, 
WHERE INSULATED BUSHINGS ARE USED, AND WHERE 
BUSHINGS CANNOT BE BROUGHT INTO FIRM CONTACT WITH 
THE BOX; OTHERWISE, USE AT LEAST MINIMUM SINGLE 
LOCKNUT AND BUSHING. PROVIDE LOCKNUTS WITH SHARP 
EDGES FOR DIGGING INTO WALL OF METAL ENCLOSURES. 
INSTALL BUSHINGS ON ENDS OF CONDUITS AND PROVIDE 
INSULATING TYPE WHERE REQUIRED BY NFPA 70.

CABLE TRAYS

LADDER TYPE CABLE TRAY: NEMA VE 1, SIZE AS INDICATED 
WITH MAXIMUM 9” RUNG SPACING.

BASKET TYPE CABLE TRAY: NEMA VE 1, SIZE AS INDICATED 
WITH MAXIMUM 2” X 4” WIRE MESH SPACING. ZINC COATED 
STEEL.

IDENTIFICATION

PANELBOARDS: PROVIDE TYPE OR COMPUTER PRINTED 
CIRCUIT DIRECTORY INSIDE THE COVER DOOR. DIRECTORY 
SHALL INDICATE TYPE LOAD SERVED AND ROOM NUMBER(S) 
WHERE LOADS ARE LOCATED.

CONDUCTOR COLOR CODING: 
GROUNDING CONDUCTORS: GREEN
NEUTRAL CONDUCTORS: WHITE OR GRAY
120/240V PHASE CONDUCTORS: BLACK / RED
208Y/120V PHASE CONDUCTORS: BLACK / RED / BLUE
480Y/277V PHASE CONDUCTORS: BROWN / ORANGE / 

YELLOW 

RECEPTACLES: PROVIDE LABEL ON EACH RECEPTACLE 
COVER PLATE TO INDICATE PANEL AND CIRCUIT NUMBER. 
LABEL SHALL BE TYPED, LAMINATED ENGRAVED PLASTIC.

TELECOMMUNICATIONS OUTLETS: PROVIDE LABEL ON EACH 
OUTLET COVER PLATE TO INDICATE ROOM NUMBER, RACK 
NUMBER, PATCH PANEL NUMBER AND PORT. PANEL AND 
CIRCUIT NUMBER. LABEL SHALL BE TYPED, ADHESIVE 
BACKED.

PROVIDE NEC REQUIRED SIGNS AND LABELS. SIGNS AND 
LABELS SHALL INCLUDE BUT AT NOT LIMITED TO: SERVICE 
ENTRANCES (NEC 230.2(E)), ARC FLASH (NEC 110.16); 
DISCONNECT MEANS (NEC 110.22); AND SERVICE EQUIPMENT 
AVAILABLE FAULT CURRENT (NEC 110.24)

WIRING DEVICES

TOGGLE SWITCHES: UL 20, NEMA WD 1. WHITE IN 
COLOR.

RECEPTACLES: UL 498 GROUNDING TYPE, RATINGS 
AS INDICATED. COLOR BY ARCHITECT.

WEATHER PROOF RECEPTACLES: UL LISTED FOR 
“WET LOCATIONS”. CAST METAL BOX WITH 
GASKETED, HINGED, WEATHERPROOF CORD IN USE 
CAST METAL OR UV STABILIZED POLYCARBONATE
COVER.

GFCI RECEPTACLES: UL 943

DEVICE PLATES ON FINISHED WALLS: UL LISTED 
NYLON OR LEXAN, COLOR TO MATCH WIRING 
DEVICES.

DEVICE PLATES ON UNFINISHED WALLS: UL LISTED 
ZINC COATED SHEET STEEL OR CAST METAL WITH 
ROUNDED EDGES.

FUSES

CLASS CC: UL 198M, 0-30A FOR CONTROL CIRCUITS

CLASS RK1: UL 198M, TIME DELAY TYPE FOR 

CIRCUITS SERVING MOTORS OR TRANSFORMERS, 

PROVIDE REJECTION FUSE CLIPS

CLASS RK5: UL 198M, TIME DELAY TYPE FOR 

CIRCUITS SERVING MOTORS OR TRANSFORMERS, 

PROVIDE REJECTION FUSE CLIPS.

DISCONNECT SWITCHES

NEMA KS 1. PROVIDE HEAVY DUTY-TYPE SWITCHES 
WHERE INDICATED, WHERE SWITCHES ARE RATED 
HIGHER THAN 240 VOLTS, AND FOR DOUBLE-THROW 
SWITCHES. UTILIZE CLASS R FUSE HOLDERS AND 
FUSES FOR FUSED SWITCHES, UNLESS INDICATED 
OTHERWISE. PROVIDE HORSEPOWER RATED FOR 
SWITCHES SERVING AS THE MOTOR-DISCONNECT 
MEANS. PROVIDE SWITCHES IN NEMA ENCLOSURE 
AS INDICATED.

ENCLOSED CIRCUIT BREAKERS

UL 498, INDIVIDUAL MOLDED CASE CIRCUIT 
BREAKERS WITH VOLTAGE AND CONTINUOUS 
CURRENT RATINGS, NUMBER OF POLES, OVERLOAD 
TRIP SETTING, AND SHORT CIRCUIT RATING AS 
INDICATED. PROVIDE ENCLOSURE NEMA TYPE 
INDICATED.

MOTOR CONTROLS

MOTOR CONTROLLERS: UL 508. 

3-PHASE MOTOR CONTROLLERS SHALL BE NEMA 
RATED FULL VOLTAGE NON-REVERSING, EQUIPPED 
WITH THERMAL OVERLOADS AND SHALL BE 
MOUNTED IN NEMA 1 ENCLOSURE WHERE LOCATED 
INDOORS AND NEMA 3R ENCLOSURE WHERE 
LOCATED OUTDOORS. EQUIP EACH CONTROLLER 
WITH CONTROL POWER TRANSFORMER, TWO 
PRIMARY FUSES AND ONE SECONDARY FUSE. 
PROVIDE RUN PILOT HAND-OFF-AUTO SELECTOR 
SWITCH OR STOP/START PUSHBUTTONS IN COVER 
OR MOTOR CONTROLLER ENCLOSURE. CONNECT 
CONTROL CIRCUIT DEVICES TO CONTROL MOTOR 
AS INDICATED ON MECHANICAL PLANS. WHERE 
INDICATED, PROVIDE COMBINATION TYPE 
STARTERS EQUIPPED WITH A FUSED DISCONNECT 
SWITCH. 

1-PHASE MANUAL MOTOR STARTERS SHALL BE 
RATED FOR THE HP OF THE DRIVEN MOTOR.

VARIABLE FREQUENCY DRIVES

ALL VARIABLE FREQUENCY DRIVES (VFD’S) USED 
ON ELECTRIC MOTORS FOR SYSTEM COMPONENTS 
SHALL BE BY THE SAME MANUFACTURER. PROVIDE 
IGBT, PULSE WIDTH MODULATED (PWM) DESIGN 
UTILIZING AN INPUT FILTER AND A THREE-PHASE, 
FULL-WAVE, DIODE BRIDGE. THE INPUT FILTER 
SHALL PREVENT UNWANTED HARMONIC NOISE ON 
THE BUILDING ELECTRICAL SYSTEM. PROVIDE 12 
(OR MORE) PULSE INPUT UNITS. PROVIDE INTEGRAL 
MAIN MOTOR CIRCUIT PROTECTOR WITH FULL 
REQUIRED RMS SYMMETRICAL SHORT CIRCUIT 
CURRENT RATING AT RATED VOLTAGE. THE DRIVE 
EFFICIENCY SHALL BE 97% EFFICIENT OR BETTER 
AT FULL SPEED AND FULL LOAD. FUNDAMENTAL 
POWER FACTOR SHALL BE 0.98 AT ALL SPEEDS AND 
LOADS. VFD’S SHALL HAVE AN INPUT POWER 
FILTER TO PREVENT NOISE ON THE BUILDING 
DISTRIBUTION SYSTEM. ENCLOSURE SHALL BE 
NEMA TYPE 1, OR AS DICTATED BY LOCATION. VFDS 
SHALL HAVE A DOOR INTERLOCKED DISCONNECT 
SWITCH AND AN INTEGRAL BYPASS CONSISTING OF 
THREE MECHANICALLY AND ELECTRICALLY 
INTERLOCKED CONTACTORS WHICH ALLOW SAFE 
SERVICING OF THE VFD WHILE THE LOAD 
EQUIPMENT IS OPERATING. BYPASS MODE SHALL 
BYPASS ALL INTERNAL VFD ELECTRONIC 
CONTROLS. PROVIDE EACH VFD WITH INTEGRAL 
COOLING TO ALLOW OPERATION IN A MAXIMUM 
AMBIENT TEMPERATURE OF 123 DEGREES F. 
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FIRST FLOOR POWER PLAN

SHEET NOTES:

1. REFER TO E-001 & E-002 FOR ELECTRICAL GENERAL NOTES, 

ABBREVIATIONS & LEGEND.

2. REFER TO ARCHITECTURAL DRAWINGS FOR EXACT 

DEMOLITION SCOPE.

KEY NOTES:

1. NEW  REFRIGERATOR.  CONTRACTOR SHALL REUSE 

EXISTING CIRCUIT.

2.  NEW ICE MACHINE.  ROUTE TO SPARE 120V, 20A/1P CIRCUIT 

BREAKER IN EXISTING PANELBOARD "LA"  IF SPARE IS NOT 

AVAILABLE, CONTRACTOR SHALL PROVIDE AND INSTALL NEW 

20A/1P CIRCUIT BREAKER.  

3. NEW MICROWAVE.   ROUTE TO SPARE 120V, 20A/1P CIRCUIT 

BREAKER IN EXISTING PANELBOARD "LA"  IF SPARE IS NOT 

AVAILABLE, CONTRACTOR SHALL PROVIDE AND INSTALL NEW 

20A/1P CIRCUIT BREAKER.  
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FIRST FLOOR LIGHTING PLAN

SHEET NOTES:

1. REFER TO E-001 & E-002 FOR ELECTRICAL GENERAL NOTES, 

ABBREVIATIONS & LEGEND.

2. EGRESS LIGHT FIXTURES DENOTED WITH AN "E" AND HATCH 

SHALL BE  PROVIDED WITH A BATTERY BACK UP. CONNECT 

AHEAD OF LOCAL SWITCH AND PROVIDE WITH CONSTANT 

HOT CONDUCTOR. 

KEYNOTES:

1. CONNECT NEW LIGHT FIXTURES TO EXISTING LIGHTING 

CIRCUIT "HA-11" SERVING AREA.  

2. CONNECT NEW LIGHT FIXTURES TO EXISTING LIGHTING 

CIRCUIT "LA-59" SERVING AREA.  
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FAILURE TO RETURN THIS PAGE MAY RESULT IN REMOVAL OF YOUR COMPANY FROM 
COMMODITY LISTING. 
 
BL088-25 
 
Buyer Initials: AM 

 
IF YOU DESIRE TO SUBMIT A "NO BID" IN RESPONSE TO THIS PACKAGE, PLEASE INDICATE BY 
CHECKING ONE OR MORE OF THE REASONS LISTED BELOW AND EXPLAIN. 
 
      Do not offer this product or service; remove us from your bidder's list for this item only. 
 
      Specifications too "tight"; geared toward one brand or manufacturer only. 
 
      Specifications are unclear. 
 
      Unable to meet specifications 
 
      Unable to meet bond requirements 
 
      Unable to meet insurance requirements 
 
      Our schedule would not permit us to perform. 
 
      Insufficient time to respond. 
 
      Other 
 
             

             

             

             

             

              

 

COMPANY NAME                
 
AUTHORIZED REPRESENTATIVE              
        SIGNATURE 
 
 
 
 
 
 
 



 

 

GWINNETT COUNTY 
DEPARTMENT OF FINANCIAL SERVICES – PURCHASING DIVISION 

GENERAL INSTRUCTIONS FOR VENDORS, TERMS AND CONDITIONS 

 
***ATTENTION*** 

FAILURE TO RETURN THE FOLLOWING DOCUMENTS MAY RESULT IN SUBMITTAL BEING DEEMED 
NON-RESPONSIVE AND AUTOMATIC REJECTION. THE COUNTY SHALL BE THE SOLE DETERMINANT 
OF TECHNICALITY VS. NON-RESPONSIVE SUBMITTAL: 

 

 
1. FAILURE TO USE COUNTY FEE SCHEDULE. 

 
2. FAILURE TO RETURN OR ACKNOWLEDGE APPLICABLE 

COMPLIANCE/SPECIFICATION SHEETS. 
 

3. FAILURE TO RETURN OR ACKNOWLEDGE APPLICABLE ADDENDA. 
 

4. FAILURE TO PROVIDE INFORMATION ON ALTERNATES OR EQUIVALENTS. 
 

5. FAILURE TO PROVIDE BID BOND, WHEN REQUIRED, WILL RESULT IN SUBMITTAL BEING 
DEEMED NON-RESPONSIVE AND AUTOMATIC REJECTION. BID BONDS ARE NOT 
REQUIRED ON ALL SOLICITATIONS.  BOND REQUIREMENTS ARE CLEARLY STATED ON 
THE INVITATION PAGE. IF CLARIFICATION IS NEEDED, CONTACT THE PURCHASING 
ASSOCIATE LISTED IN THE INVITATION. IF BONDS ARE REQUIRED, FORMS WILL BE 
PROVIDED IN THIS SOLICITATION DOCUMENT. 

 
6. FAILURE TO PROVIDE CONTRACTOR AFFIDAVIT AND AGREEMENT, WHEN REQUIRED, 

MAY RESULT IN SUBMITTAL BEING DEEMED NON-RESPONSIVE AND REJECTED. THE 
CONTRACTOR AFFIDAVIT AND AGREEMENT IS NOT REQUIRED ON ALL SOLICITATIONS. 
IF CLARIFICATION IS NEEDED, CONTACT THE PURCHASING ASSOCIATE LISTED IN THE 
INVITATION.  
 

7. FAILURE TO PROVIDE AN ETHICS AFFIDAVIT WHEN REQUIRED, MAY RESULT IN 
SUBMITTAL BEING DEEMED NON-RESPONSIVE AND REJECTED. THE ETHICS 
AFFIDAVIT IS REQUIRED ON ALL FORMAL SOLICITATIONS OVER $100,000.00. IF 
CLARIFICATION IS NEEDED, CONTACT THE PURCHASING ASSOCIATE LISTED IN THE 
INVITATION. 

 

 

 

 

 

 



 

 

I. PREPARATION OF SUBMITTAL  
A. Each vendor shall examine the drawings, specifications, schedule, and all instructions.  

Failure to do so will be at the vendor’s risk, as the vendor will be held accountable for 
their submittal. 

 
B. Each vendor shall furnish all information required by the solicitation form or document.  

Each vendor shall sign the submittal and print or type his or her name on the fee 
schedule. The person signing the submittal should initial erasures or other changes.  An 
authorized agent of the vendor must sign the submittal. 

 
C. Fee schedule pricing should have only two decimal places unless otherwise stated. In 

the event of a calculation error in total price, the unit pricing prevails.  
 

D. Except for solicitations for the sale of real property, individuals, firms, and businesses 
seeking an award of a Gwinnett County contract may not initiate or continue any verbal or 
written communications regarding a solicitation with any County officer, elected official, 
employee, or other County representative other than the Purchasing Associate named in 
the solicitation between the date of the issuance of the solicitation and the date of the 
final award. The Purchasing Director will review violations. If determined that such 
communication has compromised the competitive process, the offer submitted by the 
individual, firm or business may be disqualified from consideration for award.  
Solicitations for the sale of real property may allow for verbal or written communications 
with the appropriate Gwinnett County representative. 

 
E. Sample contracts (if pertinent) are attached.  These do NOT have to be filled out with the 

submittal but are contained for informational purposes only. If awarded, the successful 
vendor(s) will be required to execute these documents prior to County execution.  

 
F. Effective July 1, 2013 and in accordance with the Georgia Illegal Immigration Reform 

Enhancements for 2013, an original signed, notarized and fully completed Contractor 
Affidavit and Agreement should be included with vendor’s submittal, if the solicitation 
is for the physical performance of services for all labor or service contract(s) that 
exceed $2,499.99 (except for services performed by an individual who is licensed 
pursuant to Title 26, Title 43, or the State Bar of Georgia). Failure to provide the 
Contractor Affidavit and Agreement with your submittal may result in being deemed 
non-responsive and automatic rejection.  

 
II. DELIVERY 

A. Each vendor should state time of proposed delivery of goods or services. 
 

B. Words such as “immediate,” “as soon as possible,” etc. should not be used.  The known 
earliest date or the minimum number of calendar days required after receipt of order 
(delivery A.R.O.) should be stated. If calendar days are used, include Saturday, Sunday, 
and holidays in the number. 

 
III. EXPLANATION TO VENDORS 

Any explanation desired by a vendor regarding the meaning or interpretation of the solicitation, 
drawings, specifications, etc. must be requested by the question cutoff deadline stated in the 
solicitation for a reply to reach all vendors before the deadline of the solicitation. Any 
information given to a prospective vendor concerning a solicitation will be furnished to all 



 

 

prospective vendors as an addendum to the solicitation if such information is necessary or if 
the lack of such information would be prejudicial to uninformed vendors. The written solicitation 
documents supersede any verbal or written communications between the parties.  Receipt of 
addenda should be acknowledged in the submittal. It is the vendor’s responsibility to ensure 
they have all applicable addenda prior to their submittal.  This may be accomplished by 
contacting the assigned Purchasing Associate prior to the submittal or visiting the Gwinnett 
County website. 

IV. SUBMISSION OF FORMAL OFFERS/SUBMITTALS 
A. Formal bid and proposal submittals shall be enclosed in a sealed package or envelope, 

addressed to the Gwinnett County Purchasing Division with the name of the vendor, the 
date and hour of opening and the solicitation number on the face of the package or 
envelope.  Facsimile or emailed submittals will not be considered.  Any addenda should 
be enclosed in the sealed envelopes as well. 
 

B. ADD/DEDUCT: Add or deduct amounts indicated on the outside of the envelope are 
allowed and will be applied to the lump sum amount.  Amount shall be clearly stated 
and should be initialed by an authorized representative. 
 

C. Samples of items, when required, must be submitted within the time specified and, 
unless otherwise specified by the County, at no expense to the County. Unless otherwise 
specified, samples will be returned at the vendor’s request and expense, if items are not 
destroyed by testing. 

 

D. Items offered must meet required specifications and must be of a quality that will 
adequately serve the use and purpose for which intended. 

 

E. Full identification of each item submitted, including brand name, model, catalog number, 
etc. must be furnished to identify exactly what the vendor is offering.  Manufacturer’s 
literature may be furnished but vendor should not submit excessive marketing material. 

 

F. The vendor must certify that items to be furnished are new and that the quality has not 
deteriorated to impair its usefulness. 

 

G. Unsigned submittals will not be considered except in cases where it is enclosed with 
other documents that have been signed.  The County will determine acceptability in these 
cases. 

 

H. Gwinnett County is exempt from federal excise tax and Georgia sales tax regarding 
goods and services purchased directly by Gwinnett County. Vendors are responsible for 
federal excise tax and sales tax, including taxes for materials incorporated in county 
construction projects. Vendors should contact the State of Georgia Sales Tax Division for 
additional information. Agreements were there is a cost-plus mark-up, mark-up will not 
be paid on taxes. 

 

I. Information submitted by a vendor in the solicitation process shall be subject to 
disclosure after the public opening in accordance with the Georgia Open Records Act.   

 



 

 

V. WITHDRAWAL DUE TO ERRORS 
Vendors must give Gwinnett County Purchasing Division written notice within two (2) business 
days of completion of the opening stating that they wish to withdraw their submittal without 
penalty for an obvious clerical or calculation error. Submittal may be withdrawn from 
consideration if the price was substantially lower than the other submittals due solely to a 
mistake therein, provided pricing was submitted in good faith, and the mistake was a clerical 
mistake as opposed to a judgment mistake and was due to an unintentional arithmetic error or 
an unintentional omission of a quantity of work, labor or material made directly in the 
compilation of the submittal. The unintentional arithmetic error or omission can be clearly 
proven through inspection of the original work papers, documents, and materials used in 
preparing the submittal sought to be withdrawn. The vendor’s original work papers shall be the 
sole acceptable evidence of error and mistake if a vendor elects to withdraw their submittal.  If a 
quote or bid submittal is withdrawn under the authority of this provision, the lowest remaining 
responsive offer shall be deemed to be low bid. 

No vendor who is permitted to withdraw their submittal shall, for compensation, supply any 
material or labor or perform any subcontract or other work agreement for the person or firm to 
whom the contract is awarded or otherwise benefit, directly or indirectly, from the performance 
of the project for which the withdrawn bid or proposal was submitted. 

Vendors who fail to request withdrawal by the required forty-eight (48) hours may automatically 
forfeit bid bond if a bond was required.  Bid may not be withdrawn otherwise. 

Withdrawal is not automatically granted and will be allowed solely at Gwinnett County’s 
discretion. 

VI. TESTING AND INSPECTION 
Since tests may require several days for completion, the County reserves the right to use a 
portion of any supplies before the results of the tests are determined. Cost of inspections and 
tests of any item that fails to meet the specifications, shall be borne by the vendor. 

VII. F.O.B. POINT 
Unless otherwise stated in the request for invitation and any resulting contract, or unless 
qualified by the vendor, items shall be shipped F.O.B. Destination, Freight Prepaid and Allowed.  
The seller shall retain title for the risk of transportation, including the filing for loss or damages.  
The invoice covering the items is not payable until items are delivered and the contract of 
carriage has been completed.  Unless the F.O.B. clause states otherwise, the seller assumes 
transportation and related charges either by payment or allowance. 

VIII. PATENT INDEMNITY 
The vendor guarantees to hold the County, its agents, officers, or employees harmless from 
liability of any nature or kind for use of any copyrighted or uncopyrighted composition, secret 
process, patented or unpatented invention, articles or appliances furnished or used in the 
performance of the contract, for which the vendor is not the patentee, assignee, or licensee. 

IX. BID BONDS AND PAYMENT AND PERFORMANCE BONDS (IF REQUIRED, FORMS WILL BE 
PROVIDED IN THIS DOCUMENT) 
A five percent (5%) bid bond, a one hundred percent (100%) performance bond, and a one 
hundred percent (100%) payment bond must be furnished to Gwinnett County for any solicitation 
as required in the solicitation package or document. Failure to submit a bid bond with the proper 
rating will result in submittal being deemed non-responsive. Bonding company must be 
authorized to do business in Georgia by the Georgia Insurance Commission, listed in the 
Department of the Treasury’s publication of companies holding certificates of authority as 
acceptable surety on Federal bonds and as acceptable reinsuring companies, and have an A.M. 



 

 

Best rating as stated in the insurance requirement of the solicitation. The bid bond, payment 
bond, and performance bond must have the proper A.M. Best rating as stated in the solicitation 
document.  
 

X. DISCOUNTS 
A. Time payment discounts may be considered in arriving at net prices and in award of 

solicitations.  Offers of discounts for payment within ten (10) days following the end of 
the month are preferred. 
 

B. In connection with any discount offered, time will be computed from the date of delivery 
and acceptance at destination, or from the date correct invoice or voucher is received, 
whichever is the later date.  Payment is deemed to be made for the purpose of earning 
the discount on the date of the County check. 

 
XI. AWARD 

A. Award will be made to either the highest scoring firm (for proposals) or the lowest 
responsive and responsible vendor (for quotes/bids). The quality of the articles to be 
supplied, their conformity with the specifications, their suitability to the requirements of 
the County, and the delivery terms will be taken into consideration in making the award.  
The County may make such investigations as it deems necessary to determine the ability 
of the vendor to perform, and the vendor shall furnish to the County all such information 
and data for this purpose as the County may request.  The County reserves the right to 
reject any submittal if the evidence submitted by, or investigation of such vendor fails to 
satisfy the County that such vendor is properly qualified to carry out the obligations of 
the contract. 
 

B. The County reserves the right to reject or accept any or all offers and to waive 
technicalities, informalities and minor irregularities in the submittals received. 

 
C. The County reserves the right to make an award as deemed in its best interest, which 

may include awarding to a single vendor or multiple vendors; or to award the whole 
solicitation agreement, only part of the agreement, or none of the agreement, based on 
its sole discretion of its best interest. 

 
D. In the event of proposal scores rounded to the nearest whole number result in a tie score, 

the award will be based on lowest cost. 

E. If proposal negotiations with the highest ranked firm are unsuccessful, the County may 
then negotiate with the second ranked firm and so on until a satisfactory agreement has 
been reached. 

XII. DELIVERY FAILURES 
Failure of a vendor to deliver within the time specified or within reasonable time as interpreted by 
the Purchasing Director, or failure to make replacement of rejected articles/services when so 
requested, immediately or as directed by the Purchasing Director, shall constitute authority for 
the Purchasing Director to purchase in the open market articles/services of comparable grade to 
replace the articles/services rejected or not delivered.  On all such purchases, the vendor shall 
reimburse the County within a reasonable time specified by the Purchasing Director for any 
expense incurred in excess of the contract prices, or the County shall have the right to deduct 
such amount from monies owed the defaulting vendor.  Alternatively, the County may penalize 
the vendor one percent (1%) per day for a period of up to ten (10) days for each day that delivery 



 

 

or replacement is late.  Should public necessity demand it, the County reserves the right to use or 
consume articles/services delivered which are substandard in quality, subject to an adjustment 
in price to be determined by the Purchasing Director. 

XIII. COUNTY FURNISHED PROPERTY 
No material, labor or facilities will be furnished by the County unless so provided in the 
solicitation package. 

XIV. REJECTION OF SUBMITTALS 
Failure to observe any of the instructions or conditions in this solicitation package may 
constitute grounds for rejection. 

XV. CONTRACT 
Each submittal is received with the understanding that the acceptance in writing by the County of 
the offer to furnish any or all the commodities or services described therein shall constitute a 
contract between the vendor and the County which shall bind the vendor on his part to furnish 
and deliver the articles quoted at the prices stated in accordance with the conditions of said 
accepted submittal.  The County, on its part, may order from such vendor, except for cause 
beyond reasonable control, and to pay for, at the agreed prices, all articles specified and 
delivered. 

Upon receipt of a solicitation package containing a Gwinnett County “Sample Contract” as part of 
the requirements, it is understood that the vendor has reviewed the documents with the 
understanding that Gwinnett County requires that all agreements between the parties must be 
entered into via this document.  If any exceptions are taken to any part, each must be stated in 
detail and submitted as part of the vendor’s submittal.  If no exceptions are stated, it is assumed 
that the vendor fully agrees to the provisions contained in the “Sample Contract” in its entirety. 

Any Consultant as defined in O.C.G.A. §36-80-28 that is engaged to develop or draft 
specifications/requirements or serve in a consultative role during the procurement process for 
any County procurement method, by entering into such an arrangement or executing a contract, 
the consultant agrees to abide by the current state law and: 1) Avoid  any appearance of 
impropriety and shall follow all policies and procedures of the County, 2) Disclose to the County 
any material transaction or relationship pursuant to §36-80-28, that is considered a conflict of 
interest, any involvement in litigation or other dispute,  relationship, or financial interest not 
disclosed in the ethics affidavit, and 3) Acknowledge that any violation or threatened violation of 
the agreement may cause irreparable injury to the County, entitling the County to seek injunctive 
relief in addition to all other legal remedies.  

When the vendor has performed in accordance with the provisions of this agreement, Gwinnett 
County shall pay to the vendor, within thirty (30) days of receipt of any department approved 
payment request and based upon work completed or service provided pursuant to the contract, 
the sum so requested, less the retainage stated in this agreement, if any.  If Gwinnett County fails 
to pay the vendor within sixty (60) days of receipt of a pay request based upon work completed 
or service provided pursuant to the contract, the County shall pay the vendor interest at the rate 
of ½% per month or pro rata fraction thereof, beginning the sixty-first (61st) day following receipt 
of pay requests.  The vendor’s acceptance of progress payments or final payment shall release 
all claims for interest on said payment. 

 The parties agree that this Contract shall be governed and construed in accordance with the 
laws of the State of Georgia.   

 
XVI. NON-COLLUSION 

Vendor declares that the submittal is not made in connection with any other vendor’s submittal 



 

 

for the same commodity or commodities, and that the submittal is bona fide and is in all 
respects fair and without collusion or fraud.  An affidavit of non-collusion shall be executed by 
each vendor.  Collusion and fraud in submittal preparation shall be reported to the State of 
Georgia Attorney General and the United States Justice Department. 

XVII. DEFAULT 
The contract may be canceled or annulled by the Purchasing Director in whole or in part by 
written notice of default to the vendor upon non-performance or violation of contract terms.  An 
award may be made to the next low responsive and responsible vendor, or the next highest 
scoring responsive and responsible proposer, or articles specified may be purchased on the 
open market similar to those so terminated.  In either event, the defaulting vendor (or their 
surety) shall be liable to the County for costs to the County in excess of the defaulted contract 
prices; provided, however, that the vendor shall continue the performance of this contract to the 
extent not terminated under the provisions of this clause.  Failure of the vendor to deliver 
materials or services within the time stipulated on their offer, unless extended in writing by the 
Purchasing Director, shall constitute contract default. 

XVIII. TERMINATION FOR CAUSE 
The County may terminate this agreement for cause upon ten days prior written notice to the 
vendor of the vendor’s default in the performance of any term of this agreement.  Such 
termination shall be without prejudice to any of the County’s rights or remedies by law. 

XIX. TERMINATION FOR CONVENIENCE 
The County may terminate this agreement for its convenience at any time upon 30 days written 
notice to the vendor.  In the event of the County’s termination of this agreement for convenience, 
the vendor will be paid for those services actually performed.  Partially completed performance 
of the agreement will be compensated based upon a signed statement of completion to be 
submitted by the vendor, which shall itemize each element of performance. 
 

XX. SUBSTITUTIONS 
Vendors offering substitutions or who are deviating from the attached specifications shall list 
such deviations on a separate sheet to be submitted with their offer.  The absence of such a 
substitution list shall indicate that the vendor has taken no exception to the specifications 
contained herein. 

XXI. INELIGIBLE VENDORS 
The County may choose not to accept the offer by an individual, firm, or business who is in 
default on the payment of taxes, licenses, or other monies owed to the County. Additionally, 
vendors or persons placed on an Ineligible Source List for reasons listed in Part 6, Section II of 
the Gwinnett County Purchasing Ordinance shall not be eligible to provide any commodities or 
services to the County during the period such person remains on the Ineligible Source List. 

XXII. PENDING LITIGATION 
An individual, firm, or business that has litigation pending against the County, or anyone 
representing a firm or business in litigation against the County, not arising out of the 
procurement process, will be disqualified. 

XXIII. OCCUPATION TAX CERTIFICATE 
Each successful vendor must have a valid Gwinnett County occupation tax certificate if the 
vendor maintains an office within the unincorporated area of Gwinnett County. Incorporated, out 
of County, and out of State vendors are required to have any and all certificates necessary to do 
business in any town, County or municipality in the State of Georgia, or as otherwise required by 
County ordinance or resolution. Vendors may be required to provide evidence of valid 
certificates. Out of State vendors are required to have a certificate in the Georgia jurisdiction 



 

 

where they receive the most revenue. 
 

XXIV. PURCHASING POLICY AND REVIEW COMMITTEE 
The Purchasing Policy & Review Committee has been established to review purchasing 
procedures and make recommendations for changes; resolve problems regarding the 
purchasing process; make recommendations for standardization of commodities, schedule 
buying, qualified products list, annual contracts, supplier performance (Ineligible Source List), 
and other problems or requirements related to purchasing. The Purchasing Policy & Review 
Committee has authority to place vendors on the Ineligible Source List for reasons listed in Part 
6, Section II of the Gwinnett County Purchasing Ordinance, for a period not to exceed three (3) 
years. 

XXV. AMERICANS WITH DISABILITIES ACT 
All vendors for Gwinnett County are required to comply with all applicable sections of the 
Americans with Disabilities Act (ADA) as an equal opportunity employer. In compliance with the 
Americans with Disabilities Act (ADA), Gwinnett County provides reasonable accommodations to 
permit a qualified applicant with a disability to enjoy the privileges of employment equal to those 
employees without disabilities. Disabled individuals must satisfy job requirements for education 
background, employment experience, and must be able to perform those tasks that are essential 
to the job with or without reasonable accommodations. Any requests for the reasonable 
accommodations required by individuals to fully participate in any open meeting, program or 
activity of Gwinnett County should be directed to the ADA Coordinator, 75 Langley Drive, 
Lawrenceville, Georgia 30046, 770-822-8165. 

XXVI. ALTERATIONS OF SOLICITATION AND ASSOCIATED DOCUMENTS 
Alterations of County documents are strictly prohibited and will result in automatic 
disqualification of the vendor’s solicitation response.  If there are “exceptions” or comments to 
any of the solicitation requirements or other language, then the firm may make notes to those 
areas, but may not materially alter any document language. 

XXVII. TAX LIABILITY 
Local and state governmental entities must notify vendors of their use tax liability on public 
works projects.  Under Georgia law, private vendors are responsible for paying a use tax equal to 
the sales tax rate on material and equipment purchased under a governmental exemption that is 
incorporated into a government construction project: excluding material and equipment provided 
for the installation, repair, or expansion of a public water, gas, or sewer system when the property 
is installed for general distribution purposes. To the extent the tangible personal property 
maintains its character (for example, the installation of a kitchen stove), it remains tax-exempt.  
However, if the installation incorporates the tangible personal property into realty (for example, 
the installation of sheetrock), it becomes taxable to the private vendor. See O.C.G.A. §48-8-3(2) 
and O.C.G.A. §48-8-63. 

 
XXVIII. STATE AND FEDERAL LAW REGARDING WORKER VERIFICATION  

 Effective July 1, 2013 State Law requires that all who enter into a contract for the physical 
performance of services for all labor or service contract(s) that exceed $2,499.99 (except for 
services performed by an individual who is licensed pursuant to Title 26, Title 43, or the State Bar 
of Georgia) and that all who enter into a contract for public works as defined by O.C.G.A. §36-91-
2(12) for the County, must satisfy the Illegal Immigration Reform Enhancements for 2013 in 
conjunction with the Federal Immigration Reform and Control Act (IRCA) of 1986, in all manner, 
and such are conditions of the contract.   

 
 



 

 

 The Purchasing Division Director with the assistance of the Internal Audit Division shall be 
authorized to conduct random audits of a vendor’s or subcontractors’ compliance with the Illegal 
Immigration Reform Enhancements for 2013 and the rules and regulations of the Georgia 
Department of Labor. The vendor and subcontractors shall retain all documents and records of 
its compliance for a period of five (5) years following completion of the contract or shall abide by 
the current time requirements at the time of the contract. This requirement shall apply to all 
contracts for all public works, labor or service contracts that exceed $2,499.99 except for 
services performed by an individual who is licensed pursuant to Title 26, Title 43, or the State Bar 
of Georgia. 

  
Whenever it appears that a vendor’s or subcontractor’s records are not sufficient to verify the 
work eligibility of any individual in the employment of such vendor or subcontractor, the 
Purchasing Director shall report same to the Department of Homeland Security and may result in 
termination of the contract if it is determined at any time during the work that the vendor or 
subcontractor is no longer in compliance with worker verification. 

  
By submitting an offer to the County, vendor agrees that, in the event the vendor employs or 
contracts with any subcontractor(s) in connection with the covered contract, the vendor will 
secure from the subcontractor(s) such subcontractor(s’) indication of the employee-number 
category applicable to the subcontractor, as well as attestation(s) from such subcontractor(s) 
that they follow the Illegal Immigration Reform Enhancements for 2013 in conjunction with all 
federal requirements. Original signed, notarized Subcontractor Affidavits and Agreements must 
be maintained by the vendor awarded the contract. 

 
A vendor’s or subcontractor’s failure to participate in the federal work authorization program as 
defined above shall be subject to termination of the contract. A vendor’s failure to follow 
Gwinnett County’s instruction to terminate a subcontractor that is not participating in the federal 
work authorization program may be subject to termination of the contract. 

 
XXIX. SOLID WASTE ORDINANCE 

No individual, partnership, corporation, or other entity shall engage in solid waste handling 
except in such a manner as to conform to and comply with the current Gwinnett County Solid 
Waste Ordinance and all other applicable local, state and federal legislation, rules, regulation, and 
orders.  

 
XXX. GENERAL CONTRACTORS LICENSE 

Effective July 1, 2008:  All General Contractors must have a current valid license from the State 
Licensing Board for Residential and General Contractors, unless specifically exempted from 
holding such license pursuant to Georgia law (O.C.G.A. §43-41-17). 

 
XXXI. PRODUCTS MANUFACTURED IN GEORGIA 

When contracting for or purchasing supplies, materials, equipment, or agricultural products that 
exceeds $100,000.00, excluding beverages for immediate consumption, Gwinnett County shall 
give preference as far as may be reasonable and practicable to such supplies, materials, 
equipment, and agricultural products as may be manufactured or produced in this state. Such 
preference shall not sacrifice quality. Gwinnett County Board of Commissioners shall consider, 
among other factors, information submitted by the vendor which may include the vendor's 
estimate of the multiplier effect on gross state domestic product and the effect on public 
revenues of the state and the effect on public revenues of political subdivisions resulting from 
acceptance of an offer to sell Georgia manufactured or produced goods as opposed to out-of-



 

 

state manufactured or produced goods. Any such estimates shall be in writing. (O.C.G.A. §36-84-
1). 

 
XXXII. INDEMNIFICATION 

To the fullest extent permitted by law, the vendor shall, at his sole cost and expense, indemnify, 
defend, satisfy all judgments, and hold harmless the County, its commissioners, officers, agents, 
and employees from and against all claims, damages, actions, judgments, costs, penalties, 
liabilities, losses and expenses, including, but not limited to, attorney's fees arising out of or 
resulting from the performance of the work, provided that any such claim, damage, action, 
judgment, cost, penalty, liability, loss or expense  (1) is attributable to bodily injury, sickness, 
disease, or death, or to injury to or destruction of tangible property (other than the work itself) 
including the loss of use resulting therefrom, and (2) is caused in whole or in part by the 
negligent acts, errors by any act or omission of the vendor, any subcontractor, anyone directly or 
indirectly employed by any of them or anyone for whose acts any of them may be liable, 
regardless whether such claim is caused in part by a party indemnified hereunder.  Such 
obligation shall not be construed to negate, abridge, or otherwise reduce any of the rights or 
obligations of indemnity which would otherwise exist as to any party or person described in this 
agreement.  In any and all claims against the County, its commissioners, officers, agents, and 
employees by any employee of the vendor, any subcontractor, anyone directly or indirectly 
employed by any of them, or anyone for whose acts any of them may be liable, the 
indemnification obligation contained herein shall not be limited in any way by any limitation on 
the amount or type of damages, compensation, or benefits payable by or for the vendor or any 
subcontractor under Worker's Compensation Acts, disability benefit acts, or other employee 
benefit acts. 

 
Vendor shall also indemnify, hold harmless, insure, and defend the County for damages, losses, 
or expenses to the extent caused by or resulting from the negligence, recklessness, or 
intentionally wrongful conduct of the vendor or other persons employed or utilized by the vendor 
in the performance of a contract that utilizes survey services.      

 
XXXIII. CODE OF ETHICS 

Vendors shall disclose under oath the name of all elected officials whom it employs or who have 
a direct or indirect pecuniary interest in the business entity, its affiliates, or its subcontractors. 
(This shall not apply to informal purchases as defined by the Purchasing Ordinance.) The vendor 
shall execute a Code of Ethics affidavit. Failure to submit the affidavit during the procurement 
process shall render the offer non-responsive. 

 
Any business entity holding a contract with Gwinnett County that after execution of the contract 
or issuance of the purchase order employs, subcontracts with, or transfers a direct or indirect 
pecuniary interest in the business entity to an elected official shall within five (5) days disclose 
such fact in writing under oath to the Clerk of the Board of Commissioners. Failure to comply, or 
vendors submitting false information or omitting material information shall be referred to the 
Purchasing Policy & Review Committee for action pursuant to the Purchasing Ordinance or to the 
District Attorney for possible criminal prosecution. Note:  See Gwinnett County Code of Ethics 
Ordinance EO2011, Sec. 54-33.  The ordinance is available to view in its entirety at 
www.gwinnettcounty.com. 

 

http://www.gwinnettcounty.com/


 

 

XXXIV. ELECTRONIC PAYMENT  
Vendors accepting procurements should select one of Gwinnett County’s electronic payment 
options.  

A.  A vendor may select ePayables payment process which allows acceptance of Gwinnett 
County’s virtual credit card as payment for outstanding invoices. The authorized vendor 
representative must send an email to: vendorelectronicpayment@gwinnettcounty.com  
and indicate the desire to enroll in Gwinnett County’s virtual credit card payment process.  

B.  A vendor may select Direct Deposit payment process and the payment will be deposited 
directly into an account at their designated financial institution. To securely enroll in Direct 
Deposit, either access your online Vendor Login and Registration on the County’s web site 
and update the requested information on the Direct Deposit tab or mail a Direct Deposit 
Authorization Agreement form.  

The County will send a Payment Advice notification via email for both payment types. For 
more information about Electronic Payments, please visit the Gwinnett County Treasury 
Division page or click here -> Gwinnett County Electronic Payments.  

 
DIRECTIONS TO GJAC BUILDING FROM I-85 

Take I-85 to Georgia Highway 316 (Lawrenceville/Athens exit).  Exit Highway 120 (Lawrenceville/Duluth 
exit) and turn right.  At seventh traffic light, turn right onto Langley Drive.  Cross Highway 29 through the 
traffic light and proceed through the roundabout.  Visitors can either proceed to the front parking area on 
the left or to the parking deck behind the building. Click here for additional information about parking. 
The Purchasing Division is located on the fourth floor of the Charlotte J. Nash Building. NOTE THAT THE 
PURCHASING DIVISION HAS TEMPORARILY RELOCATED.  

 

mailto:vendorelectronicpayment@gwinnettcounty.com
http://www.gwinnettcounty.com/portal/gwinnett/Departments/FinancialServices/Purchasing/VendorLoginandRegistration
http://www.gwinnettcounty.com/static/departments/financialservices/pdf/EPaymentAgreement.pdf
http://www.gwinnettcounty.com/static/departments/financialservices/pdf/EPaymentAgreement.pdf
http://www.gwinnettcounty.com/portal/gwinnett/Departments/FinancialServices/Treasury/
https://vimeo.com/537020305
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