


**The following additions, deletions, modifications, or clarifications shall be made to the appropriate portions of the Contract Documents. Bidders must acknowledge receipt of this Addendum in the space provided on the Bid Form.**

Approved by:	<u>Engineering Strategies, Inc.</u>
Name:	<u>John R. Fleck, PE</u>
Date:	<u>12/8/25</u>
<div style="text-align: center;"><p><b>Engineering Strategies, Inc.,</b> Georgia Registered Engineering Firm, <b>PEF002767</b></p></div>	
<b>Addendum Items:</b>	
Article 6	

<b>Approved by:</b> _____	
<b>Name:</b> _____	
<b>Date:</b> _____	
<b>Addendum Items:</b>	

## **ARTICLE 1 – ADDENDUM**

### **1.01 Amend the Contract Documents**

- A. Make the additions, modifications, or deletions to the Contract Documents described in this Addendum.

### **1.02 Acknowledge Addenda**

- A. Acknowledge receipt of this Addendum in the Bid Form submitted for this Project. Failure to acknowledge receipt of this addendum in the Bid Form may render the Bid as non-responsive and serve as the basis for rejecting the Bid.

## **ARTICLE 2 – BID REQUIREMENTS**

### **2.01 Section 00 11 16 “Invitation to Bid”**

- A. Amend the “Instructions on Submitting Questions” Article as follows:

- 1. The time for receipt of Questions has been **CHANGED** To Thursday, January 08, 2026

- B. Amend the “Delivery of Bids” Article as follows:

- 1. The time for receipt of Bids has been **CHANGED** to Tuesday, January 20, 2026, no later than 2:50 P.M.

- 2. The location for the receipt of Bids is unchanged.

### **2.02 Section 00 41 13 “Bid Form”**

- A. Amend Paragraph 6.01. Delete the following:

- G. Monthly Cash Flow Projection

- 1. The monthly projection should add up to the Bid Amount on the Bid Form.

## **ARTICLE 3 – SPECIFICATIONS**

3.01 There are no changes to the Specifications.

## **ARTICLE 4 – DRAWINGS**

4.01 There are no changes to the Drawings.

## **ARTICLE 5 – APPENDICES**

5.01 There are no changes to the Appendices.

## **ARTICLE 6 – QUESTIONS**

6.01 Please provide the plan holders list for this solicitation.

- A. Please reach out to [clemoine@esi-ga.com](mailto:clemoine@esi-ga.com) to request a plan holders list.

- 6.02 The grading shown throughout this project but especially from station 28+00 to 35+00 generates approx. 16,000 cy of material. Does the county have a particular place they could use this waste or will it be up to the contractor to dispose of it?
- A. See Specification Section 31 23 00, paragraph 3.11.A.
- 6.03 Would Gwinnett County consider allowing Superlt FRP as an alternate to ductile iron with restrained joints?
- A. No.

**END OF ADDENDUM NO. 01**