



January 21, 2026

**AWARD NOTICE
BL106-25
Kent Court Water Main Replacement**

Pursuant to the bids received on November 21, 2025, for BL106-25, Kent Court Water Main Replacement, the bid has been awarded to The Dickerson Group, Inc. in the amount of \$1,967,810.38. Please note the enclosed bid tabulation.

We appreciate your bid and interest in Gwinnett County.

Sincerely,

A handwritten signature in black ink that reads "Brittany Bryant".

Brittany Bryant, CPPB
Purchasing Manager

BB/km

Enclosures

c: Johanna Costley, Department of Water Resources
 Adam Garmon, Department of Water Resources
 Gina Todaro, Department of Water Resources
 Contracts

BID TABULATION

Page 1 of 2

BL106-25
 Kent Court Water Main Replacement
 Department of Water Resources

| | | Anderson Grading and Pipeline, LLC (OC) | | Civil Construction & Utilities, LLC (OC) | | F.S. Scarbrough, LLC (OC) | | Georgia Sewer and Storm, LLC (L) | | GS Construction, Inc. (L) | | JDS, Inc. (L) | | |
|--|---|---|-----------------------|--|-----------------------|---------------------------|-----------------------|----------------------------------|-----------------------|---------------------------|-----------------------|---------------|-----------------------|----------------|
| ITEM # | DESCRIPTION | QTY. | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE |
| BASE BID ITEMS | | | | | | | | | | | | | | |
| BB-01 | Project Record Drawings | 1 LS | \$16,130.00 | \$16,130.00 | \$17,000.00 | \$17,000.00 | \$5,830.00 | \$5,830.00 | \$15,000.00 | \$15,000.00 | \$20,000.00 | \$20,000.00 | \$2,500.00 | \$2,500.00 |
| BB-02 | Site Restoration | 1 LS | \$14,286.00 | \$14,286.00 | \$15,000.00 | \$15,000.00 | \$8,745.00 | \$8,745.00 | \$30,000.00 | \$30,000.00 | \$25,000.00 | \$25,000.00 | \$5,000.00 | \$5,000.00 |
| BB-03 | Class A Concrete | 10 CY | \$823.00 | \$8,230.00 | \$400.00 | \$4,000.00 | \$390.46 | \$3,904.60 | \$300.00 | \$3,000.00 | \$380.00 | \$3,800.00 | \$300.00 | \$3,000.00 |
| BB-04 | Erosion Sedimentation and Pollution Controls - Temporary Silt Fence Type 'NS (Sd1) | 220 LF | \$3.00 | \$660.00 | \$3.50 | \$770.00 | \$3.50 | \$770.00 | \$4.50 | \$990.00 | \$4.00 | \$880.00 | \$5.00 | \$1,100.00 |
| BB-05 | Erosion Sedimentation and Pollution Controls - Inlet Sediment Trap, Paved Areas (Sd2-P) | 15 EA | \$161.00 | \$2,415.00 | \$115.00 | \$1,725.00 | \$173.73 | \$2,605.95 | \$190.00 | \$2,850.00 | \$240.00 | \$3,600.00 | \$200.00 | \$3,000.00 |
| BB-06 | Erosion and Sediment Controls Mulch Ds1 | 200 TN | \$2.00 | \$400.00 | \$0.01 | \$2.00 | \$1,020.25 | \$204,050.00 | \$95.00 | \$19,000.00 | \$990.00 | \$198,000.00 | \$1.00 | \$200.00 |
| BB-07 | Erosion Sedimentation and Pollution Controls - Temp Seeding (Ds2) | 1,225 SY | \$2.00 | \$2,450.00 | \$0.25 | \$306.25 | \$0.47 | \$575.75 | \$1.25 | \$1,531.25 | \$1.50 | \$1,837.50 | \$0.60 | \$735.00 |
| BB-08 | Construction Exit | 1 EA | \$2,493.00 | \$2,493.00 | \$2,000.00 | \$2,000.00 | \$3,203.96 | \$3,203.96 | \$1,500.00 | \$1,500.00 | \$4,500.00 | \$4,500.00 | \$4,000.00 | \$4,000.00 |
| BB-09 | Asphaltic Concrete 9.5mm Superpave | 1,700 TN | \$199.00 | \$338,300.00 | \$160.00 | \$272,000.00 | \$297.69 | \$506,073.00 | \$163.05 | \$277,185.00 | \$200.00 | \$340,000.00 | \$160.00 | \$272,000.00 |
| BB-10 | Asphaltic Concrete 19mm Superpave (4" Binder) | 800 TN | \$172.00 | \$137,600.00 | \$192.00 | \$153,600.00 | \$163.60 | \$130,880.00 | \$164.56 | \$131,648.00 | \$220.00 | \$176,000.00 | \$170.00 | \$136,000.00 |
| BB-11 | Full Depth Reclamation Pavement (FDR) | 12,300 SY | \$28.00 | \$344,400.00 | \$18.50 | \$227,550.00 | \$54.27 | \$667,521.00 | \$61.73 | \$759,279.00 | \$48.00 | \$590,400.00 | \$45.00 | \$553,500.00 |
| BB-12 | Graded Aggregate Base (GAB) 10" | 4,100 TN | \$64.00 | \$262,400.00 | \$60.00 | \$246,000.00 | \$100.53 | \$412,173.00 | \$55.00 | \$225,500.00 | \$62.00 | \$254,200.00 | \$30.00 | \$123,000.00 |
| BB-13 | Curb/Combination Curb & Gutter | 1,000 LF | \$50.00 | \$50,000.00 | \$35.00 | \$35,000.00 | \$91.76 | \$91,760.00 | \$45.00 | \$45,000.00 | \$34.00 | \$34,000.00 | \$80.00 | \$80,000.00 |
| BB-14 | Sidewalk Restoration | 50 SY | \$148.00 | \$7,400.00 | \$57.50 | \$2,875.00 | \$279.69 | \$13,984.50 | \$75.00 | \$3,750.00 | \$74.00 | \$3,700.00 | \$110.00 | \$5,500.00 |
| BB-15 | Permanent Seeding | 1,225 SY | \$4.00 | \$4,900.00 | \$0.30 | \$367.50 | \$0.52 | \$637.00 | \$1.50 | \$1,837.50 | \$1.80 | \$2,205.00 | \$2.00 | \$2,450.00 |
| BB-16 | Sodding | 2,000 SY | \$19.00 | \$38,000.00 | \$12.00 | \$24,000.00 | \$17.49 | \$34,980.00 | \$10.00 | \$20,000.00 | \$24.00 | \$48,000.00 | \$20.00 | \$40,000.00 |
| BB-17 | Precast Concrete Utility Structures - Adjust Frame & Cover | 13 EA | \$710.00 | \$9,230.00 | \$425.00 | \$5,525.00 | \$3,277.47 | \$42,607.11 | \$3,200.00 | \$41,600.00 | \$1,040.00 | \$13,520.00 | \$2,500.00 | \$32,500.00 |
| BB-18 | Ductile Iron Pipe (Water) - 8-Inch | 5,600 LF | \$204.00 | \$1,142,400.00 | \$92.00 | \$515,200.00 | \$168.03 | \$940,968.00 | \$105.00 | \$588,000.00 | \$165.00 | \$924,000.00 | \$180.00 | \$1,008,000.00 |
| BB-19 | Ductile Iron Pipe (Water) - 12-Inch | 950 LF | \$237.00 | \$225,150.00 | \$124.00 | \$117,800.00 | \$192.22 | \$182,609.00 | \$128.00 | \$21,600.00 | \$200.00 | \$190,000.00 | \$212.00 | \$201,400.00 |
| BB-20 | Water Utility Distribution Valves - 6-Inch Gate Valves | 1 EA | \$3,466.00 | \$3,466.00 | \$1,730.00 | \$1,730.00 | \$2,977.12 | \$2,977.12 | \$2,150.00 | \$2,150.00 | \$2,934.00 | \$2,934.00 | \$1,900.00 | \$1,900.00 |
| BB-21 | Water Utility Distribution Valves - 8-Inch Gate Valves | 12 EA | \$4,293.00 | \$51,516.00 | \$3,000.00 | \$36,000.00 | \$4,274.92 | \$51,299.04 | \$2,600.00 | \$31,200.00 | \$3,463.00 | \$41,556.00 | \$2,500.00 | \$30,000.00 |
| BB-22 | Water Utility Distribution Valves - 12-Inch Gate Valves | 2 EA | \$7,449.00 | \$14,898.00 | \$4,100.00 | \$8,200.00 | \$6,757.07 | \$13,514.14 | \$4,200.00 | \$8,400.00 | \$5,805.00 | \$11,610.00 | \$4,200.00 | \$8,400.00 |
| BB-23 | Water Service Short Side | 40 EA | \$1,336.00 | \$53,440.00 | \$755.00 | \$30,200.00 | \$2,073.44 | \$82,937.60 | \$1,350.00 | \$54,000.00 | \$1,324.00 | \$52,960.00 | \$750.00 | \$30,000.00 |
| BB-24 | Water Service Long Side | 54 EA | \$1,642.00 | \$88,668.00 | \$1,700.00 | \$91,800.00 | \$3,971.27 | \$214,448.58 | \$1,750.00 | \$94,500.00 | \$1,492.00 | \$80,568.00 | \$1,900.00 | \$102,600.00 |
| BB-25 | Fire Hydrant Assembly | 16 EA | \$8,986.00 | \$143,776.00 | \$6,728.00 | \$107,648.00 | \$8,316.54 | \$133,064.64 | \$6,550.00 | \$104,800.00 | \$8,281.00 | \$132,496.00 | \$5,900.00 | \$94,400.00 |
| BB-26 | Traffic Control Devices | 1 LS | \$10,753.00 | \$10,753.00 | \$7,500.00 | \$7,500.00 | \$29,150.00 | \$29,150.00 | \$15,000.00 | \$15,000.00 | \$52,169.00 | \$52,169.00 | \$39,720.00 | \$39,720.00 |
| BB-27 | Asphaltic Concrete Speed Table | 4 EA | \$4,974.00 | \$19,896.00 | \$7,000.00 | \$28,000.00 | \$5,461.57 | \$21,846.28 | \$7,925.50 | \$31,702.00 | \$11,000.00 | \$44,000.00 | \$8,500.00 | \$34,000.00 |
| BASE BID ITEMS TOTAL | | | \$2,993,257.00 | | \$1,951,798.75 | | \$3,803,115.27 | | \$2,631,022.75 | | \$3,251,935.50 | | \$2,814,905.00 | |
| EXTRA WORK ITEMS | | | | | | | | | | | | | | |
| EW-01 | Traffic Control - Police Officers | 1,150 HR | \$65.00 | \$74,750.00 | \$65.00 | \$74,750.00 | \$65.00 | \$74,750.00 | \$65.00 | \$74,750.00 | \$65.00 | \$74,750.00 | \$65.00 | \$74,750.00 |
| EW-02 | Variable Message Signs | 90 DAY | \$164.00 | \$14,760.00 | \$90.00 | \$8,100.00 | \$145.75 | \$13,117.50 | \$70.00 | \$6,300.00 | \$165.00 | \$14,850.00 | \$70.00 | \$6,300.00 |
| EW-03 | Exploratory Excavations | 10 EA | \$2,487.00 | \$24,870.00 | \$1.00 | \$10.00 | \$711.88 | \$7,118.80 | \$2,000.00 | \$20,000.00 | \$1,000.00 | \$10,000.00 | \$250.00 | \$2,500.00 |
| EW-04 | Debris Removal | 60 TN | \$126.00 | \$7,560.00 | \$30.00 | \$1,800.00 | \$192.24 | \$11,534.40 | \$200.00 | \$12,000.00 | \$155.00 | \$9,300.00 | \$1.00 | \$60.00 |
| EW-05 | Additional Pipe Bedding | 225 TN | \$55.00 | \$12,375.00 | \$1.00 | \$225.00 | \$148.59 | \$33,432.75 | \$40.00 | \$9,000.00 | \$70.00 | \$15,750.00 | \$1.00 | \$225.00 |
| EW-06 | Tree Replacement | 20 EA | \$475.00 | \$9,500.00 | \$275.00 | \$5,500.00 | \$1,077.79 | \$21,555.80 | \$225.00 | \$4,500.00 | \$1,300.00 | \$26,000.00 | \$1,000.00 | \$20,000.00 |
| EW-07 | Relocate Existing Water Service Meter | 10 EA | \$1,336.00 | \$13,360.00 | \$250.00 | \$2,500.00 | \$1,922.38 | \$19,223.80 | \$1,550.00 | \$15,500.00 | \$1,050.00 | \$10,500.00 | \$400.00 | \$4,000.00 |
| EW-08 | 6" x 6" Tapping Sleeve and Valve | 1 EA | \$8,830.00 | \$8,830.00 | \$5,252.00 | \$5,252.00 | \$12,641.79 | \$12,641.79 | \$5,400.00 | \$5,400.00 | \$7,800.00 | \$7,800.00 | \$3,500.00 | \$3,500.00 |
| EW-09 | Additional DIP Fittings | 2,000 LB | \$17.00 | \$34,000.00 | \$0.01 | \$20.00 | \$15.44 | \$30,880.00 | \$25.00 | \$50,000.00 | \$4.50 | \$9,000.00 | \$0.01 | \$20.00 |
| EXTRA WORK ITEMS TOTAL | | | \$200,005.00 | | \$98,157.00 | | \$224,254.84 | | \$197,450.00 | | \$177,950.00 | | \$111,355.00 | |
| OVERALL TOTAL (BASE BID + EXTRA WORK) | | | \$3,193,262.00 | | \$2,049,955.75 | | \$4,027,370.11 | | \$2,828,472.75 | | \$3,429,885.50 | | \$2,926,260.00 | |

BID TABULATION

Page 2 of 2

BL106-25
 Kent Court Water Main Replacement
 Department of Water Resources

| | | | Mid-South Builders, Inc. (OC) | | PO Boys Plumbing, Inc. (OC) | | Site Engineering, Inc. (OC) | | Summit Construction & Development, LLC (L) | | The Dickerson Group, Inc. (L) | | UWS, Inc. (OC) | |
|--|---|-----------|----------------------------------|----------------|--------------------------------|--------------|--------------------------------|----------------|--|--------------|----------------------------------|--------------|-----------------------|--------------|
| ITEM # | DESCRIPTION | QTY. | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE | UNIT PRICE | TOTAL PRICE |
| BASE BID ITEMS | | | | | | | | | | | | | | |
| BB-01 | Project Record Drawings | 1 LS | \$500.00 | \$500.00 | \$10,000.00 | \$10,000.00 | \$15,000.00 | \$15,000.00 | \$15,000.00 | \$15,000.00 | \$30,200.00 | \$30,200.00 | \$10,000.00 | \$10,000.00 |
| BB-02 | Site Restoration | 1 LS | \$2,500.00 | \$2,500.00 | \$150,000.00 | \$150,000.00 | \$25,000.00 | \$25,000.00 | \$554,501.39 | \$554,501.39 | \$5,000.00 | \$5,000.00 | \$75,000.00 | \$75,000.00 |
| BB-03 | Class A Concrete | 10 CY | \$350.00 | \$3,500.00 | \$350.00 | \$3,500.00 | \$500.00 | \$5,000.00 | \$650.00 | \$6,500.00 | \$320.00 | \$3,200.00 | \$300.00 | \$3,000.00 |
| BB-04 | Erosion Sedimentation and Pollution Controls - Temporary Silt Fence Type 'NS (Sd1) | 220 LF | \$12.00 | \$2,640.00 | \$5.00 | \$1,100.00 | \$5.00 | \$1,100.00 | \$2.00 | \$440.00 | \$5.00 | \$1,100.00 | \$6.00 | \$1,320.00 |
| BB-05 | Erosion Sedimentation and Pollution Controls - Inlet Sediment Trap, Paved Areas (Sd2-P) | 15 EA | \$200.00 | \$3,000.00 | \$350.00 | \$5,250.00 | \$200.00 | \$3,000.00 | \$180.00 | \$2,700.00 | \$125.00 | \$1,875.00 | \$250.00 | \$3,750.00 |
| BB-06 | Erosion and Sediment Controls Mulch Ds1 | 200 TN | \$0.01 | \$2.00 | \$250.00 | \$50,000.00 | \$0.01 | \$2.00 | \$100.00 | \$20,000.00 | \$40.00 | \$8,000.00 | \$0.01 | \$2.00 |
| BB-07 | Erosion Sedimentation and Pollution Controls - Temp Seeding (Ds2) | 1,225 SY | \$0.01 | \$12.25 | \$1.00 | \$1,225.00 | \$0.01 | \$12.25 | \$0.40 | \$490.00 | \$0.60 | \$735.00 | \$0.01 | \$12.25 |
| BB-08 | Construction Exit | 1 EA | \$0.01 | \$0.01 | \$2,250.00 | \$2,250.00 | \$3,500.00 | \$3,500.00 | \$2,572.00 | \$2,572.00 | \$2,500.00 | \$2,500.00 | \$0.01 | \$0.01 |
| BB-09 | Asphaltic Concrete 9.5mm Superpave | 1,700 TN | \$200.00 | \$340,000.00 | \$175.00 | \$297,500.00 | \$315.00 | \$535,500.00 | \$160.00 | \$272,000.00 | \$132.60 | \$225,420.00 | \$213.60 | \$363,120.00 |
| BB-10 | Asphaltic Concrete 19mm Superpave (4" Binder) | 800 TN | \$175.00 | \$140,000.00 | \$200.00 | \$160,000.00 | \$224.00 | \$179,200.00 | \$140.00 | \$112,000.00 | \$148.87 | \$119,096.00 | \$213.00 | \$170,400.00 |
| BB-11 | Full Depth Reclamation Pavement (FDR) | 12,300 SY | \$45.00 | \$553,500.00 | \$25.00 | \$307,500.00 | \$38.00 | \$467,400.00 | \$23.88 | \$293,724.00 | \$18.33 | \$225,459.00 | \$18.00 | \$221,400.00 |
| BB-12 | Graded Aggregate Base (GAB) 10" | 4,100 TN | \$30.00 | \$123,000.00 | \$65.00 | \$266,500.00 | \$65.00 | \$266,500.00 | \$40.00 | \$164,000.00 | \$55.00 | \$225,500.00 | \$35.00 | \$143,500.00 |
| BB-13 | Curb/Combination Curb & Gutter | 1,000 LF | \$35.00 | \$35,000.00 | \$75.00 | \$75,000.00 | \$70.00 | \$70,000.00 | \$30.00 | \$30,000.00 | \$55.00 | \$55,000.00 | \$30.00 | \$30,000.00 |
| BB-14 | Sidewalk Restoration | 50 SY | \$150.00 | \$7,500.00 | \$150.00 | \$7,500.00 | \$100.00 | \$5,000.00 | \$60.00 | \$3,000.00 | \$155.00 | \$7,750.00 | \$300.00 | \$15,000.00 |
| BB-15 | Permanent Seeding | 1,225 SY | \$0.01 | \$12.25 | \$2.00 | \$2,450.00 | \$5.00 | \$6,125.00 | \$0.40 | \$490.00 | \$4.00 | \$4,900.00 | \$0.01 | \$12.25 |
| BB-16 | Sodding | 2,000 SY | \$12.00 | \$24,000.00 | \$25.00 | \$50,000.00 | \$31.00 | \$62,000.00 | \$12.50 | \$25,000.00 | \$12.25 | \$24,500.00 | \$15.00 | \$30,000.00 |
| BB-17 | Precast Concrete Utility Structures - Adjust Frame & Cover | 13 EA | \$700.00 | \$9,100.00 | \$3,500.00 | \$45,500.00 | \$2,500.00 | \$32,500.00 | \$1,250.00 | \$16,250.00 | \$1,815.00 | \$23,595.00 | \$1,000.00 | \$13,000.00 |
| BB-18 | Ductile Iron Pipe (Water) - 8-Inch | 5,600 LF | \$310.00 | \$1,736,000.00 | \$150.00 | \$840,000.00 | \$286.00 | \$1,601,600.00 | \$100.00 | \$560,000.00 | \$90.00 | \$504,000.00 | \$85.00 | \$476,000.00 |
| BB-19 | Ductile Iron Pipe (Water) - 12-Inch | 950 LF | \$328.00 | \$311,600.00 | \$200.00 | \$190,000.00 | \$340.00 | \$323,000.00 | \$130.00 | \$123,500.00 | \$130.00 | \$123,500.00 | \$140.00 | \$133,000.00 |
| BB-20 | Water Utility Distribution Valves - 6-Inch Gate Valves | 1 EA | \$2,750.00 | \$2,750.00 | \$1,945.00 | \$1,945.00 | \$3,000.00 | \$3,000.00 | \$2,500.00 | \$2,500.00 | \$1,740.60 | \$1,740.60 | \$2,500.00 | \$2,500.00 |
| BB-21 | Water Utility Distribution Valves - 8-Inch Gate Valves | 12 EA | \$3,000.00 | \$36,000.00 | \$2,795.00 | \$33,540.00 | \$3,800.00 | \$45,600.00 | \$3,500.00 | \$42,000.00 | \$2,342.00 | \$28,104.00 | \$4,000.00 | \$48,000.00 |
| BB-22 | Water Utility Distribution Valves - 12-Inch Gate Valves | 2 EA | \$5,000.00 | \$10,000.00 | \$4,920.00 | \$9,840.00 | \$7,000.00 | \$14,000.00 | \$5,500.00 | \$11,000.00 | \$5,000.00 | \$10,000.00 | \$6,000.00 | \$12,000.00 |
| BB-23 | Water Service Short Side | 40 EA | \$1,200.00 | \$48,000.00 | \$1,175.00 | \$47,000.00 | \$1,600.00 | \$64,000.00 | \$650.00 | \$26,000.00 | \$824.24 | \$32,969.60 | \$1,000.00 | \$40,000.00 |
| BB-24 | Water Service Long Side | 54 EA | \$2,000.00 | \$108,000.00 | \$2,500.00 | \$135,000.00 | \$2,600.00 | \$140,400.00 | \$2,250.00 | \$121,500.00 | \$1,320.81 | \$71,323.74 | \$1,000.00 | \$54,000.00 |
| BB-25 | Fire Hydrant Assembly | 16 EA | \$7,500.00 | \$120,000.00 | \$8,950.00 | \$143,200.00 | \$9,000.00 | \$144,000.00 | \$8,500.00 | \$136,000.00 | \$5,513.59 | \$88,217.44 | \$10,000.00 | \$160,000.00 |
| BB-26 | Traffic Control Devices | 1 LS | \$35,483.49 | \$35,483.49 | \$90,000.00 | \$90,000.00 | \$40,000.00 | \$40,000.00 | \$472,950.00 | \$472,950.00 | \$7,500.00 | \$7,500.00 | \$75,000.00 | \$75,000.00 |
| BB-27 | Asphaltic Concrete Speed Table | 4 EA | \$2,500.00 | \$10,000.00 | \$11,495.00 | \$45,980.00 | \$17,000.00 | \$68,000.00 | \$9,500.00 | \$38,000.00 | \$6,000.00 | \$24,000.00 | \$1,000.00 | \$4,000.00 |
| BASE BID ITEMS TOTAL | | | \$3,662,100.00 | | \$2,971,780.00 | | \$4,120,439.25 | | \$3,052,117.39 | | \$1,855,185.38 | | \$2,084,016.51 | |
| EXTRA WORK ITEMS | | | | | | | | | | | | | | |
| EW-01 | Traffic Control - Police Officers | 1,150 HR | \$65.00 | \$74,750.00 | \$65.00 | \$74,750.00 | \$65.00 | \$74,750.00 | \$65.00 | \$74,750.00 | \$65.00 | \$74,750.00 | \$65.00 | \$74,750.00 |
| EW-02 | Variable Message Signs | 90 DAY | \$75.00 | \$6,750.00 | \$200.00 | \$18,000.00 | \$200.00 | \$18,000.00 | \$65.00 | \$5,850.00 | \$100.00 | \$9,000.00 | \$150.00 | \$13,500.00 |
| EW-03 | Exploratory Excavations | 10 EA | \$500.00 | \$5,000.00 | \$350.00 | \$3,500.00 | \$500.00 | \$5,000.00 | \$3,500.00 | \$35,000.00 | \$100.00 | \$1,000.00 | \$0.01 | \$0.10 |
| EW-04 | Debris Removal | 60 TN | \$40.00 | \$2,400.00 | \$50.00 | \$3,000.00 | \$185.00 | \$11,100.00 | \$20.00 | \$1,200.00 | \$100.00 | \$6,000.00 | \$120.00 | \$7,200.00 |
| EW-05 | Additional Pipe Bedding | 225 TN | \$60.00 | \$13,500.00 | \$50.00 | \$11,250.00 | \$45.00 | \$10,125.00 | \$50.00 | \$11,250.00 | \$35.00 | \$7,875.00 | \$35.00 | \$7,875.00 |
| EW-06 | Tree Replacement | 20 EA | \$500.00 | \$10,000.00 | \$2,750.00 | \$55,000.00 | \$250.00 | \$5,000.00 | \$1,250.00 | \$25,000.00 | \$50.00 | \$1,000.00 | \$0.01 | \$0.20 |
| EW-07 | Relocate Existing Water Service Meter | 10 EA | \$250.00 | \$2,500.00 | \$1,000.00 | \$10,000.00 | \$900.00 | \$9,000.00 | \$1,500.00 | \$15,000.00 | \$100.00 | \$1,000.00 | \$1,500.00 | \$15,000.00 |
| EW-08 | 6" x 6" Tapping Sleeve and Valve | 1 EA | \$5,500.00 | \$5,500.00 | \$6,000.00 | \$6,000.00 | \$7,500.00 | \$7,500.00 | \$8,500.00 | \$8,500.00 | \$4,000.00 | \$4,000.00 | \$6,000.00 | \$6,000.00 |
| EW-09 | Additional DIP Fittings | 2,000 LB | \$6.00 | \$12,000.00 | \$5.00 | \$10,000.00 | \$0.01 | \$20.00 | \$1.00 | \$2,000.00 | \$4.00 | \$8,000.00 | \$0.01 | \$20.00 |
| EXTRA WORK ITEMS TOTAL | | | \$132,400.00 | | \$191,500.00 | | \$140,495.00 | | \$178,550.00 | | \$112,625.00 | | \$124,345.30 | |
| OVERALL TOTAL (BASE BID + EXTRA WORK) | | | \$3,794,500.00 | | \$3,163,280.00 | | \$4,260,934.25 | | \$3,230,667.39 | | \$1,967,810.38 | | \$2,208,361.81 | |

Recommended Vendor:
 The Dickerson Group, Inc.
 Attn: Michael Coats
 871 Old Peachtree Road, NW
 Lawrenceville, GA 30043
 770-513-4558
Michael.Coats@DickersonGroup.net