



September 13, 2023

**Addendum #7
RP016-23
Construction Manager at Risk (CMAR) for the F. Wayne Hill Water Resources Center
Biosolids Dryer Project**

The following addition/changes modify RP016-23 Construction Manager at Risk (CMAR) for the F. Wayne Hill Water Resources Center Biosolids Dryer Project, as first advertised on July 19, 2023.

I. Make the following change below to Addendum #6:

- M1. The costs for insurance, **including excluding (which is not required - See Addendum 6 Q17/A17)** builder's risk insurance, and bonds shall be included in Cost Proposal in Table 3 Fixed Construction Support Costs.

II. Questions and Answers:

- Q1. **One additional questions / clarifications based on Addendum #6... answers to Q13 & Q17 seem to be in conflict. Q13/A13 notes that Builders' Risk insurance is to be included in Table 3 – Fixed Construction Support Costs whereas Q17/A17 notes that Builders' Risk is NOT to be included in Construction Support Costs and should instead be included in the Estimated Cost of Work. Please advise.**
- A1. Please see M1 above regarding Addendum #6.

Acknowledge receipt of this addendum on the Firm Information page of the RFP document.
Sincerely,

Brittany Bryant
Purchasing Associate II