



September 06, 2023

**Addendum No. 1
BL125-23
Rock Springs Medical Sewer**

*****BID SUBMITTAL DEADLINE HAS BEEN POSTPONED UNTIL SEPTEMBER 28, 2023,
NO LATER THAN 2:50PM*****

The following addition/changes modify the Bid No. BL125-23 "Rock Springs Medical Sewer" Contract Documents, dated August 2023, as first advertised on August 09, 2023.

- I. **Make the following changes throughout the Front-End Documents specifications changes below:**

M1. Submittal date for **Rock Springs Medical Sewer** BL125-23 to be changed from ~~September 18, 2023~~, to **September 28, 2023**, no later than 2:50 PM.

Acknowledge receipt of this addendum on the firm information page of the request for proposal.

Sincerely,
Brittany Bryant
Purchasing Associate II