



December 26, 2023

**Addendum No. 1
BL001-24
Lenna Drive 2-Inch PVC Water Main Replacement**

*****BID SUBMITTAL DEADLINE HAS BEEN POSTPONED UNTIL FEBRUARY 01, 2024
NO LATER THAN 2:50PM*****

The following addition/changes modify the Bid No. BL001-24 "Lenna Drive 2-Inch PVC Water Main Replacement" Contract Documents, dated November 2023, as first advertised on November 22, 2023.

Clarifications

- C1.1 In the Notice of Bid, under the paragraph Bid Submittal Date and Location, **CHANGE** the date shown from "January 11, 2024" to "February 01, 2024". This date change should also be changed throughout the Frontend documents.
- C1.2 In the Notice of Bid, under the paragraph Instructions on Submitting Questions and in section 5.1 of the Instructions to Bidders paragraph, **CHANGE** the date shown from "December 21, 2023" to "January 11, 2024".

Acknowledge receipt of this addendum on the firm information page of the request for proposal.

Sincerely,

Brittany Bryant, CPPB

Purchasing Associate III