



January 16, 2024

**Addendum No. 4  
BL001-24  
Lenna Drive 2-Inch PVC Water Main Replacement**

**\*\*\*BID SUBMITTAL DEADLINE HAS BEEN POSTPONED UNTIL FEBRUARY 16, 2024  
NO LATER THAN 2:50PM\*\*\***

*The following addition/changes modify the Bid No. BL001-24 "Lenna Drive 2-Inch PVC Water Main Replacement" Contract Documents, dated November 2023, as first advertised on November 22, 2023.*

### **Clarifications**

- C1.1 In the Notice of Bid, under the paragraph **Bid Submittal Date** and Location, **CHANGE** the date shown from "February 01, 2024" to "**February 16, 2024**". This date change should also be changed throughout the Frontend documents.
- C1.2 In the Notice of Bid, under the paragraph Instructions on Submitting **Questions** and in section 5.1 of the Instructions to Bidders paragraph, **CHANGE** the date shown from "January 11, 2024" to "**February 01, 2024**".

Acknowledge receipt of this addendum on the firm information page of the request for proposal.

Sincerely,

Brittany Bryant, CPPB

Purchasing Associate III