

GWINNETT COUNTY DEPARTMENT OF FINANCIAL SERVICES PURCHASING DIVISION

75 Langley Drive | Lawrenceville, GA 30046-6935 (0) 770.822.8720 | (F) 770.822.8735 www.gwinnettcounty.com

January 18, 2024

Addendum No. 3 BL012-24

Lanier Filter Plant Dewatering Building Modifications and Chemical Improvements

***BID SUBMITTAL DEADLINE HAS BEEN POSTPONED UNTIL JANUARY 30, 2024
NO LATER THAN 2:50PM***

The following addition/changes modify the Bid No. BL012-24 "Lanier Filter Plant Dewatering Building Modifications and Chemical Improvements" Contract Documents, dated December 2023, as first advertised on December 20, 2023.

I. Modifications:

- M1. In the Notice of Bid, under the paragraph <u>Bid Submittal Date</u> and Location, **CHANGE** the date shown from "January 18, 2024" to "January 30, 2024". This date change should also be changed throughout the Frontend documents.
- M2. In the Notice of Bid, under the paragraph Instructions on Submitting **Questions** and in section 5.1 of the Instructions to Bidders paragraph, **CHANGE** the date shown from "January 10, 2024" to "**January 19, 2024**".

Acknowledge receipt of this addendum on the firm information page of the request for proposal.

Sincerely,

Brittany Bryant, CPPB Purchasing Associate III