



January 16, 2024

AWARD NOTICE
BL140-23
Lower Big Haynes Creek Force Main Check Valve Installation

Pursuant to the bids received on November 28, 2023 for BL140-23, Lower Big Haynes Creek Force Main Check Valve Installation, the bid has been awarded to Site Engineering, Inc. in the amount of \$831,502.00. Please note the enclosed bid tabulation.

We appreciate your bid and interest in Gwinnett County.

Sincerely,


Brittany Bryant, CPPB
Purchasing Associate III

BB/km

Enclosure

BL140-23
 Lower Big Haynes Creek Force Main Check Valve Installation
 Department of Water Resources

			JDS, INC. (L)		Site Engineering, Inc. (OC)	
ITEM #	DESCRIPTION		LUMP SUM		LUMP SUM	
PART 1 - LUMP SUM						
1	Lower Big Haynes Creek Force Main Check Valve Installation		\$2,475,016.00		\$790,000.00	
ITEM #	DESCRIPTION	EST. QTY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
PART 2 - UNIT PRICE ITEMS						
1	Exploratory Excavations (Measurement & Payment Item #2)	4 EA	\$1.00	\$4.00	\$500.00	\$2,000.00
2	Removal of Unsuitable Material (Measurement & Payment Item #3)	50 CY	\$0.10	\$5.00	\$50.00	\$2,500.00
3	Additional Select Fill (Measurement and Payment Item #4)	100 CY	\$0.01	\$1.00	\$20.00	\$2,000.00
4	Additional Select Fill (#57 Stone) (Measurement and Payment Item #5)	100 CY	\$0.01	\$1.00	\$0.01	\$1.00
5	Additional Select Fill (GAB) (Measurement and Payment Item #6)	100 CY	\$0.01	\$1.00	\$0.01	\$1.00
6	Curb and Gutter Restoration (Measurement and Payment Item #7)	100 LF	\$115.00	\$11,500.00	\$50.00	\$5,000.00
7	Asphalt Paving Restoration (Measurement and Payment Item #8)	150 TONS	\$322.00	\$48,300.00	\$200.00	\$30,000.00
OVERALL TOTAL			\$2,534,828.00		\$831,502.00	

Recommended Vendor:

Site Engineering, Inc.
 Attn: Dwight Voyles
 7025 Best Friend Road
 Atlanta, GA 30340
 Phone: 770-263-7234
Dwight@SiteEngineeringInc.com