



March 06, 2025

**ADDENDUM #1
BL004-25**

Provision of Repairs of Grayson Water Storage Tank 2

The following addition/changes modify the Bid No. BL004-25 "Provision of Repairs of Grayson Water Storage Tank 2" Contract Documents, dated February 2025, as first advertised on February 19, 2025.

*****BID SUBMITTAL DEADLINE HAS BEEN POSTPONED UNTIL
TUESDAY, MARCH 25, 2025, NO LATER THAN 2:50PM*****

I. DATE MODIFICATIONS:

- M1. In the Notice of Bid, under the paragraph "Pre-bid Date and Location", **CHANGE** the date shown from ~~"10:00 A.M. on March 06, 2025"~~ to **"2:00 P.M. on March 10, 2025"**. This date change should also be changed throughout the Front-end documents.
- M2. In the Notice of Bid, under the paragraph "Bid submittal date and location", **CHANGE** the date shown from ~~"March 21, 2025"~~ to **"March 25, 2025"**. This date change should also be changed throughout the Front-end documents.

II. QUESTIONS:

- Q1. Please provide an engineer's estimate for this project?**
- A1. There is approved funding for this project. Gwinnett County expects each contractor to bid a competitive price. Award will be made to the lowest responsive and responsible bidder.

This addendum should be acknowledged on Bid Form, page 16. Failure to do so may result in your bid being deemed non-responsive.

Thank you,

Brittany Bryant, CPPB
Purchasing Associate III

Company Name _____

Authorized Representative _____