



March 4, 2025

ADDENDUM #1

BL024-25, Rabbit Hill Park Field #1 and #2 Turf Renovation and Field Improvements

QUESTIONS & ANSWERS:

Q1. When is the project planning to start?

A1. Gwinnett County anticipates award in mid-April or early-May, with the Notice to Proceed to follow after award.

Q2. How many project days are in this project?

A2. There are approximately 75 calendar days allotted for this project. Per the bid documents, the project must be completed by June 30, 2025.

Q3. Is this a lump sum or unit price proposal?

A3. Please refer to the Bid Schedule. There are unit price items listed in the Bid Schedule, however, the total for the unit price items must be included in the Base Bid total.

Q4. Are there liquidated damages? If so, how much?

A4. Yes, liquidated damages are set at \$500.00/day.

Q5. Could you please clarify if this project requires synthetic turf or natural grass?

A5. This project requires natural grass. Please refer to the bid documents for more information.

This addendum should be acknowledged in the space provided on page 12 of the bid documents and returned with your bid. Failure to do so may result in your bid being deemed non-responsive.

Thank you,

Jake Scarpone

Jake Scarpone
Purchasing Associate II

Attachments:

1. Pre-Bid Conference Sign In Sheet

PRE-BID CONFERENCE

BL024-25

	<u>Representative Name</u>	<u>Company Name</u>	<u>Phone #</u>	<u>E-Mail Address</u>
	(DEPARTMENT REPRESENTATIVES SIGN-IN AT BOTTOM)			
1.	Ryan Bowie	Geo Surfaces SE	706 495 7463	r.bowie@geosurfaces.com
2.				
3.				
4.				
5.				
6.				
7.				
8.				
9.				
10.				
11.				
12.				
13.				

<u>Department Representative Name</u>	<u>Department</u>	<u>Department Representative Name</u>	<u>Department</u>
Jake Scarpone	DOFS		
GLEN BODRUKIN	OPR		
Chris Manes	CHA		