



August 5, 2025

AWARD NOTICE
BL070-25
Steve Reynolds Boulevard Operational Improvement Project

Pursuant to the bids received on May 29, 2025 for BL070-25, Steve Reynolds Boulevard Operational Improvement Project, the bid has been awarded to Azimuth Contractors, LLC in the amount of \$1,027,296.44. Please note the enclosed bid tabulation.

We appreciate your bid and interest in Gwinnett County.

Sincerely,

Michael Milstein

Michael Milstein
Purchasing Associate II

MM/km

Enclosure

			9 Yards Infrastructure, LLC (L)		Azimuth Contractors, LLC (OC)		Backbone Infrastructure, LLC (L)		Ohmshiv Construction, LLC (L)		Smart Road Technology, LLC (L)		Summit Construction & Development, LLC (L)		Vertical Earth, Inc. (OC)	
ITEM #	DESCRIPTION	APPROX. QTY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
005	TRAFFIC CONTROL-PROJECT NO.: F-1513-01	1 LS	\$125,000.00	\$125,000.00	\$113,307.21	\$113,307.21	\$91,420.00	\$91,420.00	\$75,000.00	\$75,000.00	\$210,500.00	\$210,500.00	\$147,000.00	\$147,000.00	\$97,011.82	\$97,011.82
010	EROSION CONTROL-PROJECT NO.: F-1513-01	1 LS	\$5,000.00	\$5,000.00	\$1,288.00	\$1,288.00	\$8,500.00	\$8,500.00	\$3,000.00	\$3,000.00	\$1,600.00	\$1,600.00	\$5,500.00	\$5,500.00	\$97.00	\$97.00
015	CONSTRUCT, MAINTAIN, AND REMOVE INLET SEDIMENT TRAP	3 EA	\$495.00	\$1,485.00	\$250.00	\$750.00	\$342.00	\$1,026.00	\$100.00	\$300.00	\$310.00	\$930.00	\$220.00	\$660.00	\$356.93	\$1,070.79
020	TEMPORARY SILT FENCE, TP A	400 LF	\$6.00	\$2,400.00	\$2.75	\$1,100.00	\$4.00	\$1,600.00	\$2.00	\$800.00	\$3.50	\$1,400.00	\$2.00	\$800.00	\$3.39	\$1,356.00
025	GRADING COMPLETE -PROJECT NO.: F-1513-01	1 LS	\$294,864.00	\$294,864.00	\$222,726.88	\$222,726.88	\$229,976.00	\$229,976.00	\$226,876.00	\$226,876.00	\$250,000.00	\$250,000.00	\$362,840.38	\$362,840.38	\$297,575.70	\$297,575.70
030	UNDERCUT EXCAVATION - PROJECT NO. : F-1513-01, (PER SPECIFICATION 210.5C)	750 CY	\$18.00	\$13,500.00	\$18.00	\$13,500.00	\$18.00	\$13,500.00	\$18.00	\$13,500.00	\$18.00	\$13,500.00	\$18.00	\$13,500.00	\$18.00	\$13,500.00
035	GR AGGR BASE CRS, 10 INCH, INCL MATL	405 SY	\$60.00	\$24,300.00	\$17.29	\$7,002.45	\$32.00	\$12,960.00	\$32.00	\$12,960.00	\$21.00	\$8,505.00	\$22.00	\$8,910.00	\$35.08	\$14,207.40
040	RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME	50 TN	\$230.00	\$11,500.00	\$229.30	\$11,465.00	\$242.00	\$12,100.00	\$230.00	\$11,500.00	\$280.00	\$14,000.00	\$180.00	\$9,000.00	\$160.02	\$8,001.00
045	RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME	56 TN	\$230.00	\$12,880.00	\$229.20	\$12,835.20	\$235.00	\$13,160.00	\$230.00	\$12,880.00	\$280.00	\$15,680.00	\$180.00	\$10,080.00	\$155.51	\$8,708.56
050	RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIME	54 TN	\$234.00	\$12,636.00	\$233.17	\$12,591.18	\$265.00	\$14,310.00	\$234.00	\$12,636.00	\$280.00	\$15,120.00	\$195.00	\$10,530.00	\$200.42	\$10,822.68
055	TACK COAT	41 GL	\$8.00	\$328.00	\$8.00	\$328.00	\$8.00	\$328.00	\$8.00	\$328.00	\$9.50	\$389.50	\$9.50	\$389.50	\$5.83	\$239.03
060	CONC SIDEWALK, 4 IN	664 SY	\$45.00	\$29,880.00	\$34.87	\$23,153.68	\$43.00	\$28,552.00	\$44.00	\$29,216.00	\$47.00	\$31,208.00	\$50.00	\$33,200.00	\$47.71	\$31,679.44
065	CONC SIDEWALK, 8 IN	162 SY	\$64.00	\$10,368.00	\$57.86	\$9,373.32	\$98.00	\$15,876.00	\$64.00	\$10,368.00	\$78.00	\$12,636.00	\$110.00	\$17,820.00	\$80.10	\$12,976.20
070	CONC MEDIAN, 6 IN	136 SY	\$61.00	\$8,296.00	\$49.27	\$6,700.72	\$75.00	\$10,200.00	\$35.00	\$4,760.00	\$67.00	\$9,112.00	\$70.00	\$9,520.00	\$80.81	\$10,990.16
075	CONC CURB & GUTTER, 8" X 30", TP 2	1,465 LF	\$23.00	\$33,695.00	\$22.33	\$32,713.45	\$26.00	\$38,090.00	\$25.00	\$36,625.00	\$30.00	\$43,950.00	\$25.00	\$36,625.00	\$24.99	\$36,610.35
080	PVMT REINF FABRIC STRIPS, TP 2, 18 IN WIDTH	471 LF	\$2.00	\$942.00	\$5.00	\$2,355.00	\$12.00	\$5,652.00	\$5.00	\$2,355.00	\$6.00	\$2,826.00	\$3.50	\$1,648.50	\$18.37	\$8,652.27
085	CLASS B CONC, BASE OR PVMT WIDENING	11 CY	\$294.00	\$3,234.00	\$249.18	\$2,740.98	\$275.00	\$3,025.00	\$230.00	\$2,530.00	\$340.00	\$3,740.00	\$250.00	\$2,750.00	\$370.17	\$4,071.87
090	FLOWABLE FILL	88 CY	\$25.00	\$2,200.00	\$91.00	\$8,008.00	\$250.00	\$22,000.00	\$140.00	\$12,320.00	\$110.00	\$9,680.00	\$220.00	\$19,360.00	\$339.47	\$29,873.36
095	CHANGEABLE MESSAGE SIGN, PORTABLE, TP 3	2 EA	\$15,000.00	\$3,000.00	\$2,550.00	\$5,100.00	\$4,500.00	\$9,000.00	\$3,000.00	\$6,000.00	\$4,700.00	\$9,400.00	\$5,000.00	\$10,000.00	\$8,800.00	\$17,600.00
100	GRASSING COMPLETE (SOD) - PROJECT NO.: F-1513-01	1 LS	\$16,000.00	\$16,000.00	\$8,736.00	\$8,736.00	\$25,000.00	\$25,000.00	\$15,000.00	\$15,000.00	\$11,000.00	\$11,000.00	\$11,080.00	\$11,080.00	\$24,741.60	\$24,741.60
105	STORM DRAIN PIPE, 15 IN, CLASS III	9 LF	\$100.00	\$900.00	\$54.80	\$493.20	\$70.00	\$630.00	\$95.00	\$855.00	\$68.00	\$612.00	\$160.00	\$1,440.00	\$92.75	\$834.75
110	STORM DRAIN PIPE, 18 IN, CLASS III	9 LF	\$100.00	\$900.00	\$60.60	\$545.40	\$90.00	\$810.00	\$95.00	\$855.00	\$75.00	\$675.00	\$180.00	\$1,620.00	\$119.84	\$1,078.56
115	REMOVE STORM DRAIN PIPE	9 LF	\$90.00	\$810.00	\$23.31	\$209.79	\$40.00	\$360.00	\$5.00	\$45.00	\$29.00	\$261.00	\$120.00	\$1,080.00	\$35.49	\$319.41
120	REMOVE DROP INLET	1 EA	\$900.00	\$900.00	\$432.08	\$432.08	\$1,500.00	\$1,500.00	\$250.00	\$250.00	\$530.00	\$530.00	\$850.00	\$850.00	\$950.07	\$950.07
125	RECONSTRUCT STORM SEWER MANHOLE, TP 1	3 EA	\$2,800.00	\$8,400.00	\$3,638.63	\$10,915.89	\$4,000.00	\$12,000.00	\$1,500.00	\$4,500.00	\$4,500.00	\$14,700.00	\$2,500.00	\$7,500.00	\$2,028.00	\$6,084.00
130	ADJUST CATCH BASIN TO GRADE	5 EA	\$3,500.00	\$17,500.00	\$1,783.06	\$8,915.30	\$3,000.00	\$15,000.00	\$1,500.00	\$7,500.00	\$2,400.00	\$12,000.00	\$2,500.00	\$12,500.00	\$5,508.84	\$27,544.20
135	CATCH BASIN, GROUP 1	2 EA	\$3,500.00	\$7,000.00	\$3,195.42	\$6,390.84	\$5,500.00	\$11,000.00	\$5,500.00	\$11,000.00	\$3,900.00	\$7,800.00	\$5,500.00	\$11,000.00	\$6,801.39	\$13,602.78
140	CATCH BASIN, GROUP 1, ADDITIONAL DEPTH	1 LF	\$250.00	\$250.00	\$993.62	\$993.62	\$250.00	\$250.00	\$250.00	\$250.00	\$1,300.00	\$1,300.00	\$10.00	\$10.00	\$494.48	\$494.48
145	DROP INLET, GROUP 1	1 EA	\$3,500.00	\$3,500.00	\$2,827.08	\$2,827.08	\$5,000.00	\$5,000.00	\$5,500.00	\$5,500.00	\$3,500.00	\$3,500.00	\$4,000.00	\$4,000.00	\$4,182.43	\$4,182.43
150	DROP INLET, GROUP 1, ADDITIONAL DEPTH	2 LF	\$250.00	\$500.00	\$668.62	\$1,337.24	\$250.00	\$500.00	\$250.00	\$500.00	\$820.00	\$1,640.00	\$10.00	\$20.00	\$494.49	\$988.98
155	REM SIGNS	9 EA	\$125.00	\$1,125.00	\$81.02	\$729.18	\$100.00	\$900.00	\$100.00	\$900.00	\$60.00	\$540.00	\$100.00	\$900.00	\$101.40	\$912.60
160	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 1	32 SF	\$45.00	\$1,440.00	\$65.00	\$2,080.00	\$22.00	\$704.00	\$30.00	\$960.00	\$36.00	\$1,152.00	\$32.50	\$1,040.00	\$32.96	\$1,054.72
165	HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 9	92 SF	\$81.00	\$7,452.00	\$65.00	\$5,980.00	\$81.00	\$7,452.00	\$81.00	\$7,452.00	\$66.00	\$6,256.00	\$25.00	\$2,300.00	\$25.35	\$2,332.20
170	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11	54 EA	\$50.00	\$2,700.00	\$65.00	\$3,510.00	\$60.00	\$3,240.00	\$50.00	\$2,700.00	\$36.00	\$1,944.00	\$25.00	\$1,350.00	\$59.83	\$3,230.82
175	HP FLEX POST DELINEATOR, TP 2B, 42 IN WHITE	80 EA	\$125.00	\$10,000.00	\$125.00	\$10,000.00	\$125.00	\$10,000.00	\$125.00	\$10,000.00	\$150.00	\$12,000.00	\$125.00	\$10,000.00	\$126.75	\$10,140.00
180	THERMOPLASTIC PVMT MARKING, ARROW, TP 2	7 EA	\$150.00	\$1,050.00	\$150.00	\$1,050.00	\$150.00	\$1,050.00	\$150.00	\$1,050.00	\$180.00	\$1,260.00	\$150.00	\$1,050.00	\$152.10	\$1,064.70
185	THERMOPLASTIC PVMT MARKING, ARROW, TP 3	39 EA	\$145.00	\$5,655.00	\$145.00	\$5,655.00	\$145.00	\$5,655.00	\$145.00	\$5,655.00	\$170.00	\$6,630.00	\$145.00	\$5,655.00	\$147.03	\$5,734.17
190	THERMOPLASTIC PVMT MARKING, WORD, TP 1	3 EA	\$145.00	\$435.00	\$145.00	\$435.00	\$145.00	\$435.00	\$145.00	\$435.00	\$170.00	\$510.00	\$145.00	\$435.00	\$147.03	\$441.09
195	THERMOPLASTIC PVMT MARKING, WORD, TP 3A	764 LF	\$7.50	\$5,730.00	\$7.50	\$5,730.00	\$7.50	\$5,730.00	\$7.50	\$5,730.00	\$9.00	\$6,876.00	\$7.50	\$5,730.00	\$7.61	\$5,814.04
200	THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE	8,882 LF	\$2.50	\$22,205.00	\$2.50	\$22,205.00	\$2.50	\$22,205.00	\$2.50	\$22,205.00	\$3.00	\$26,646.00	\$2.50	\$22,205.00	\$2.54	\$22,560.28
205	THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE	726 SY	\$6.00	\$4,356.00	\$6.00	\$4,356.00	\$6.00	\$4,356.00	\$6.00	\$4,356.00	\$7.00	\$5,082.00	\$6.00	\$4,356.00	\$6.08	\$4,414.08
210	THERMOPLASTIC TRAF STRIPING, WHITE	1,043 SY	\$6.50	\$6,779.50	\$6.50	\$6,779.50	\$6.50	\$6,779.50	\$6.50	\$6,779.50	\$8.00	\$8,344.00	\$6.50	\$6,779.50	\$6.59	\$6,873.37
215	THERMOPLASTIC TRAF STRIPING, YELLOW	23,669 LF	\$1.75	\$41,420.75	\$1.75	\$41,420.75	\$1.80	\$42,604.20	\$1.75	\$41,420.75	\$2.00	\$47,338.00	\$1.75	\$41,420.75	\$1.77	\$41,894.13
220	WET WEATHER THERMOPLASTIC SOLID TRAFFIC STRIPE, 6 IN, WHITE	10,547 LF	\$1.75	\$18,457.25	\$1.75	\$18,457.25	\$1.80	\$18,984.60	\$1.75	\$18,457.25	\$2.00	\$21,094.00	\$1.75	\$18,457.25	\$1.77	\$18,668.19
225	WET WEATHER THERMOPLASTIC SOLID TRAFFIC STRIPE, 6 IN, YELLOW	21,310 GLF	\$0.75	\$15,982.50	\$0.75	\$15,982.50	\$0.75	\$15,982.50	\$0.75	\$15,982.50	\$0.90	\$19,179.00	\$0.75	\$15,982.50	\$0.76	\$16,195.60
230	WET WEATHER THERMOPLASTIC SKIP TRAFFIC STRIPE, 6 IN, WHITE	543 GLF	\$0.75	\$407.25	\$0.75	\$407.25	\$0.75	\$407.25	\$0.75	\$407.25	\$0.90	\$488.70	\$0.75	\$407.25	\$0.76	\$412.68
235	WET WEATHER THERMOPLASTIC SKIP TRAFFIC STRIPE, 6 IN, YELLOW	514 EA	\$5.00	\$2,570.00	\$5.00	\$2,570.00	\$5.00	\$2,570.00	\$5.00	\$2,570.00	\$6.00	\$3,084.00	\$5.00	\$2,570.00	\$5.07	\$2,605.98
240	RAISED PAVEMENT MARKERS TP 1, TP 2, TP 3	9,993 LF	\$0.25	\$2,498.25	\$1.50	\$14,989.50	\$1.50	\$14,989.50	\$1.50	\$14,989.50	\$1.80	\$17,987.40	\$1.50	\$14,989.50	\$1.52	\$15,189.36
245	REMOVE EXIST SOLID TRAF STRIPE, 5 IN, PAINT	4,942 GLF	\$0.10	\$494.20	\$0.75	\$3,706.50	\$0.75	\$3,706.50	\$0.75	\$3,706.50	\$0.90	\$4,447.80	\$0.75	\$3,706.50	\$0.76	\$3,755.92
250	REMOVE EXIST SKIP TRAF STRIPE, 5 IN, PAINT	308 LF	\$2.00	\$616.00	\$8.00	\$2,464.00	\$8.00	\$2,464.00	\$8.00	\$2,464.00	\$9.50	\$2,926.00	\$8.00	\$2,464.00	\$8.11	\$2,497.88
255	REMOVE EXIST SOLID TRAF STRIPE, 24 IN, PAINT	171 LF	\$6.50	\$1,111.50	\$6.50	\$1,111.50	\$6.50	\$1,111.50	\$6.50	\$1,111.50	\$8.00	\$1,368.00	\$6.50	\$1,111.50	\$6.59	\$1,126.89
260	REMOVE EXIST SOLID TRAF STRIPE, 24 IN, THERMOPLASTIC	2,145 LF	\$1.50	\$3,217.50	\$1.50	\$3,217.50	\$1.50	\$3,217.50	\$1.50	\$3,217.50	\$1.80	\$3,861.00	\$1.50	\$3,217.50	\$1.52	\$3,260.40

			9 Yards Infrastructure, LLC (L)		Azimuth Contractors, LLC (OC)		Backbone Infrastructure, LLC (L)		Ohmshiv Construction, LLC (L)		Smart Road Technology, LLC (L)		Summit Construction & Development, LLC (L)		Vertical Earth, Inc. (OC)	
ITEM #	DESCRIPTION	APPROX. QTY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
265	REMOVE EXIST SOLID TRAF STRIPE, 5 IN, THERMOPLASTIC	2,186 GLF	\$0.75	\$1,639.50	\$0.75	\$1,639.50	\$0.75	\$1,639.50	\$0.75	\$1,639.50	\$0.90	\$1,967.40	\$0.75	\$1,639.50	\$0.76	\$1,661.36
270	REMOVE EXIST SKIP TRAF STRIPE, 5 IN, THERMOPLASTIC	873 SY	\$10.00	\$8,730.00	\$10.00	\$8,730.00	\$10.00	\$8,730.00	\$10.00	\$8,730.00	\$12.00	\$10,476.00	\$10.00	\$8,730.00	\$10.14	\$8,852.22
275	REMOVE EXIST TRAF MARKING - ARROWS	18 EA	\$85.00	\$1,530.00	\$85.00	\$1,530.00	\$85.00	\$1,530.00	\$85.00	\$1,530.00	\$100.00	\$1,800.00	\$85.00	\$1,530.00	\$86.19	\$1,551.42
280	REMOVE EXIST TRAF MARKING - WORDS	4 EA	\$100.00	\$400.00	\$100.00	\$400.00	\$100.00	\$400.00	\$100.00	\$400.00	\$120.00	\$480.00	\$100.00	\$400.00	\$101.40	\$405.60
285	REMOVE EXIST SOLID TRAF STRIPE, 5 IN, PREFORMED PLASTIC	1,067 LF	\$2.00	\$2,134.00	\$2.00	\$2,134.00	\$2.00	\$2,134.00	\$2.00	\$2,134.00	\$2.50	\$2,667.50	\$2.00	\$2,134.00	\$2.03	\$2,166.01
290	REMOVE EXIST SKIP TRAF STRIPE, 5 IN, PREFORMED PLASTIC	801 GLF	\$1.00	\$801.00	\$1.00	\$801.00	\$1.00	\$801.00	\$1.00	\$801.00	\$1.20	\$961.20	\$1.00	\$801.00	\$1.01	\$809.01
295	PREFORMED PLASTIC SOLID PVMT MI<G, 8 IN, CONTRAST BLACK-WHITE, TP PB	1,067 LF	\$10.00	\$10,670.00	\$10.00	\$10,670.00	\$10.00	\$10,670.00	\$10.00	\$10,670.00	\$12.00	\$12,804.00	\$10.00	\$10,670.00	\$10.14	\$10,819.38
300	PREFORMED PLASTIC SI-IP PVMT MKG, 8 IN, CONTRAST BLACK-WHITE, TP PB	801 GLF	\$8.50	\$6,808.50	\$8.50	\$6,808.50	\$8.50	\$6,808.50	\$8.50	\$6,808.50	\$10.00	\$8,010.00	\$8.50	\$6,808.50	\$8.62	\$6,904.62
305	PREFORMED PLASTIC PVMT MARKING, YELLOW, TP PB	349 SY	\$65.00	\$22,685.00	\$65.00	\$22,685.00	\$65.00	\$22,685.00	\$65.00	\$22,685.00	\$78.00	\$27,222.00	\$65.00	\$22,685.00	\$65.91	\$23,002.59
310	PREFORMED PLASTIC PVMT MKG, WORDS AND/OR SYM, ARROW TP 2, WHITE, TP PB	6 EA	\$850.00	\$5,100.00	\$850.00	\$5,100.00	\$850.00	\$5,100.00	\$850.00	\$5,100.00	\$1,000.00	\$6,000.00	\$850.00	\$5,100.00	\$861.90	\$5,171.40
315	TRAFFIC SIGNAL INSTALLATION, NO.: 1 (SRB @ VENTURE DRIVE [PHASE I])	1 LS	\$11,000.00	\$11,000.00	\$18,000.00	\$18,000.00	\$10,500.00	\$10,500.00	\$10,000.00	\$10,000.00	\$17,000.00	\$17,000.00	\$58,375.00	\$58,375.00	\$10,647.00	\$10,647.00
320	TRAFFIC SIGNAL INSTALLATION, NO.: 2 (SRB @ SHACKLEFORD ROAD [PHASE I & II]) TS#213	1 LS	\$70,000.00	\$70,000.00	\$79,000.00	\$79,000.00	\$72,500.00	\$72,500.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$144,180.00	\$144,180.00	\$73,515.00	\$73,515.00
325	TRAFFIC SIGNAL INSTALLATION, NO.: 3 (SRB @ CLUB DRIVE [PHASE III]) TS#169	1 LS	\$70,500.00	\$70,500.00	\$62,000.00	\$62,000.00	\$68,350.00	\$68,350.00	\$75,000.00	\$75,000.00	\$58,000.00	\$58,000.00	\$124,300.00	\$124,300.00	\$69,306.90	\$69,306.90
330	MICROWAVE RADAR DETECTION ASSEMBLY	6 EA	\$10,800.00	\$64,800.00	\$11,000.00	\$66,000.00	\$10,900.00	\$65,400.00	\$15,000.00	\$90,000.00	\$11,000.00	\$66,000.00	\$8,025.00	\$48,150.00	\$11,052.60	\$66,315.60
335	REMOVE ELECTRICAL JUNCTION BOX	2 EA	\$275.00	\$550.00	\$93.00	\$186.00	\$300.00	\$600.00	\$300.00	\$600.00	\$89.00	\$178.00	\$150.00	\$300.00	\$304.20	\$608.40
340	DIRECTIONAL BORE, 5 IN	285 LF	\$6.00	\$1,710.00	\$40.00	\$11,400.00	\$6.00	\$1,710.00	\$6.00	\$1,710.00	\$38.00	\$10,830.00	\$18.50	\$5,272.50	\$6.08	\$1,732.80
345	PULL BOX, PB-4S	1 EA	\$1,500.00	\$1,500.00	\$1,700.00	\$1,700.00	\$1,400.00	\$1,400.00	\$1,400.00	\$1,400.00	\$1,600.00	\$1,600.00	\$1,025.00	\$1,025.00	\$1,419.60	\$1,419.60
350	PULL BOX, PB-7 SPLIT LID	3 EA	\$3,000.00	\$9,000.00	\$2,900.00	\$8,700.00	\$3,000.00	\$9,000.00	\$3,000.00	\$9,000.00	\$2,800.00	\$8,400.00	\$1,850.00	\$5,550.00	\$3,042.00	\$9,126.00
355	CONDUIT, NONMETL, TP 3, 2 IN	1,507 LF	\$22.00	\$33,154.00	\$7.00	\$10,549.00	\$22.00	\$33,154.00	\$22.00	\$33,154.00	\$6.50	\$9,795.50	\$5.00	\$7,535.00	\$22.31	\$33,621.17
360	OUTSIDE PLANT FIBER OPTIC CABLE, LOOSE TUBE, SINGLE MODE, 12 FIBER	255 LF	\$2.00	\$510.00	\$1.30	\$331.50	\$1.95	\$497.25	\$1.95	\$497.25	\$1.25	\$318.75	\$1.25	\$318.75	\$1.98	\$504.90
365	OUTSIDE PLANT FIBER OPTIC CABLE, LOOSE TUBE, SINGLE MODE, 12 FIBER	775 LF	\$2.30	\$1,782.50	\$4.00	\$3,100.00	\$2.30	\$1,782.50	\$2.30	\$1,782.50	\$3.00	\$2,325.00	\$1.75	\$1,356.25	\$2.33	\$1,805.75
370	FIBER OPTIC CLOSURE, UNDERGROUND, 24 FIBER	2 EA	\$1,000.00	\$2,000.00	\$520.00	\$1,040.00	\$1,050.00	\$2,100.00	\$1,050.00	\$2,100.00	\$500.00	\$1,000.00	\$418.00	\$836.00	\$1,064.70	\$2,129.40
375	FIBER OPTIC CLOSURE, UNDERGROUND, 12 FIBER	1 EA	\$950.00	\$950.00	\$520.00	\$520.00	\$940.00	\$940.00	\$940.00	\$940.00	\$500.00	\$500.00	\$418.00	\$418.00	\$953.16	\$953.16
380	FIBER OPTIC SPLICE, FUSION	52 EA	\$50.00	\$2,600.00	\$50.00	\$2,600.00	\$47.00	\$2,444.00	\$47.00	\$2,444.00	\$48.00	\$2,496.00	\$40.00	\$2,080.00	\$47.66	\$2,478.32
TOTAL				\$1,138,425.20		\$1,027,296.44		\$1,108,744.80		\$1,061,884.00		\$1,238,039.75		\$1,377,555.13		\$1,191,961.60

Recommended Vendor:
 Azimuth Contractors, LLC
 Attn: Maulik Patel
 5645 Enfield Way
 Suwanee, GA 30024
office@azimuthcontractors.com