

**00 91 06**  
**ADDENDUM NUMBER 06**

<b>Owner:</b>	<u>Gwinnett County Board of Commissioners</u>
<b>Project:</b>	<u>Royal Woods Parkway Sewer Relocation</u>
<b>Project No.:</b>	<u>F-1593-01</u>
<b>Addendum No.</b>	<u>06</u>
<b>Addendum Date:</b>	<u>01/23/2026</u>

---

**The following additions, deletions, modifications, or clarifications shall be made to the appropriate portions of the Contract Documents. Bidders must acknowledge receipt of this Addendum in the space provided on the Bid Form.**

---

**ARTICLE 1 – ADDENDUM**

1.01 Acknowledge Addenda

- A. Acknowledge receipt of this Addendum in the Bid Form submitted for this Project. Failure to acknowledge receipt of this addendum in the Bid Form may render the Bid as non-responsive and serve as the basis for rejecting the Bid.

**ARTICLE 2 – BID REQUIREMENTS**

2.01 Section 00 11 16 “Invitation to Bid”

- A. Amend the “Delivery of Bids” Article as follows:

1. The time for receipt of Bids has been **CHANGED TO Thursday, January 29, 2026, no later than 2:50 P.M.**

2.02 Section 00 41 13 “Bid Form”

- A. Delete Section 00 41 13 “Bid Form” from Addendum No. 5 and replace it with Section **00 41 13R2** “Bid Form” included with this Addendum. Submit only the revised form with the Bid.

**ARTICLE 3 – SPECIFICATIONS**

3.01 No changes.

**ARTICLE 4 – DRAWINGS**

4.01 No changes.

**ARTICLE 5 – APPENDICES**

5.01 No changes.

**ARTICLE 6 – QUESTIONS**

6.01 No changes.

**END OF ADDENDUM NO. 06**

00 41 16R2 Bid Form Exhibit A

Project		Royal Woods Parkway Sewer Relocation				Project No.
Owner		Gwinnett County Board of Commissioners				F-1593-01
Design Professional		Precision Planning, Inc.				BL008-26
Bidder						
Base Bid						
Item No.	Measurement and Payment	Item Description	Unit	Estimated Quantity	Unit Price	Extended Amount
Items in Base Bid (excluding Allowances) per Section 01 29 01 "Measurement and Basis for Payment"						
BB-01	1	Project Record Drawings	LS	1	\$ -	\$ -
BB-02	3	Site Restoration and Removal of Construction Material	LS	1	\$ -	\$ -
BB-03	5	Rock Removal	CY	520	\$ -	\$ -
BB-04	6b	Hay Bales	EA	50	\$ -	\$ -
BB-05	6d	Temporaray Silt Fence Typ 'S' (Sd1)	LF	2,400	\$ -	\$ -
BB-06	6f	Slope Stabilization (Ss)	SY	1,350	\$ -	\$ -
BB-07	6h	Rip Rap (St)	SY	225	\$ -	\$ -
BB-08	6i	Straw or Hay Mulch (Ds1)	TN	5	\$ -	\$ -
BB-09	6j	Temporary Seeding (Ds2)	SY	7,200	\$ -	\$ -
BB-10	6k	Construction Exit (Co)	EA	2	\$ -	\$ -
BB-11	6l	Construction Road Stabilization (Cr)	SY	385	\$ -	\$ -
BB-12	17	Permanent Seeding (Ds3)	SY	7,200	\$ -	\$ -
BB-13	21	Tree Save Barrier Fence	LF	600	\$ -	\$ -
BB-14	22	Manhole Invert Rehabilitation	EA	1	\$ -	\$ -
BB-15	23	Bypass Pumping	LS	1	\$ -	\$ -
BB-16	24a	Standard Manhole, 48" Dia. (Base, Barrels, and Cone)	VF	12	\$ -	\$ -
BB-17	24a	Standard Manhole, 48" Dia. (Barrels, and Cone) (Polymer Concrete)	VF	30	\$ -	\$ -
BB-18	24b	Large Manhole, 60" Base (Polymer)	EA	1	\$ -	\$ -
BB-19	24c	Manhole Frame and Cover (48") Bolt Down	EA	3	\$ -	\$ -
BB-20	24d	Manhole Outside Drop	EA	1	\$ -	\$ -
BB-21	24e	Manhole Core	EA	1	\$ -	\$ -
BB-22	27	Steel Casing, Bore and Jack Installation, 16" Dia.	LF	110	\$ -	\$ -
BB-23	39	Sanitary Utility Service Connection	EA	1	\$ -	\$ -
BB-24	41	Sanitary Utility Sewerage Piping, DIP, 8"	LF	460	\$ -	\$ -
BB-25	41	Sanitary Utility Sewerage Piping, DIP, 8" (Ceramic Epoxy Coated)	LF	300	\$ -	\$ -
BB-26	46	Driveway Restoration - Concrete	SY	460	\$ -	\$ -
BB-27	47	Temporary Bridge Stream Crossing (Sr-B)	LS	1	\$ -	\$ -
BB-28	48	Cut/Plug and Abandon Existing Sewer	EA	1	\$ -	\$ -
BB-29	50	Wetlands, Stream Bank, and Stream Buffer Restoration	LS	1	\$ -	\$ -
BB-30	SUP#1	Removal and Disposal of Existing Sewer Pipe - 8" Diameter	LF	590	\$ -	\$ -
BB-31	SUP#2	Removal and Disposal of Existing Manholes	EA	2	\$ -	\$ -
Total BB		Total Base Bid Items Amount (Sum of Extended Amounts for each Base Bid Line Item)				\$ -
Adjustment		Add (+) or Deduct (-) Amount (See Note 1)		Line Item No:		\$ -
Total Base Bid		Total Base Bid (Total BB + Adjustment)				\$ -

00 41 16R2 Bid Form Exhibit A

<b>Project</b>	Royal Woods Parkway Sewer Relocation	<b>Project No.</b>
<b>Owner</b>	Gwinnett County Board of Commissioners	F-1593-01
<b>Design Professional</b>	Precision Planning, Inc.	BL008-26
<b>Bidder</b>		

Base Bid						
Item No.	Measurement and Payment	Item Description	Unit	Estimated Quantity	Unit Price	Extended Amount

**Contract Times**

Bidder agrees to reach Substantial Completion in	150	days
Bidder agrees to reach Final Completion in	180	days

Notes	
1	Provision is made for Bidder to include an addition or deduction in the Bid to reflect any last minute adjustments in price. The addition or deduction, if made, will be applied proportionately to the item indicated.

BID SUBMITTED BY:	
<b>Bidder:</b>	_____
<b>Signature:</b>	_____
<b>Printed Name:</b>	_____
<b>Title:</b>	_____
<b>Date:</b>	_____