

ADDENDUM NO. TWO (2)

Date: 01/30/2026 Architect's Project No. A24-129GSB

Project: DoSS Office Build Out, Addition, & Site Development Project, BL141-25

Client: Gwinnett County

Contract for: General Contracting

This Addendum forms a part of the Contract Documents and Construction Drawings and modifies the original Bid Documents for the above referenced project.

CHANGES TO THE CONTRACT DOCUMENTS

A. CHANGES TO THE SPECIFICATIONS

None

B. CHANGES TO THE DRAWINGS

None

C. BIDDER QUESTIONS / CLARIFICATIONS

None

C. SUBSTITUTION REQUESTS

1. **Substitution for Metal Building System & Components:**
Alliance Steel AS-24 Standing Seam, Kingspan for IMP: Alliance Steel, Inc. is APPROVED. Contact: Alliance Steel, Inc., 333 S. Council Road, Oklahoma City, OK 73179. Phone: 404-745-7500; Toll Free: 800-301-1579; Fax 405-745-7502.
2. **Substitution for Signage Manufacturer:**
Pinnacle Signage Solutions 33 is APPROVED. Contact: Pinnacle Signage Solutions 33, 2594 Flat Shoals Road, #3, Conyers GA 30013, Phone: 404-254-557. Website: www.pinnacle33.com.

D. LIST OF ATTACHMENTS

None

All Bidders shall acknowledge receipt of this addendum by inserting its number and date on page 000410-2 of the BIDDING FORM. Failure to do so may subject the bidder to disqualification. This addendum forms a part of the Contract Documents.

END OF ADDENDUM NO. TWO (2)