



March 4, 2026

**AWARD NOTICE**  
**BL017-26**  
**Beaver Ruin Road Operational Improvements**

Pursuant to the bids received on January 15, 2026 for BL017-26, Beaver Ruin Road Operational Improvements, the bid has been awarded to Azimuth Contractors, LLC in the amount of \$\$5,025,668.18. Please note the enclosed bid tabulation.

We appreciate your bid and interest in Gwinnett County.

Sincerely,

A handwritten signature in black ink that reads "Jake Scarpone".

On behalf of:  
Michael Milstein  
Purchasing Associate II

MM/km

Enclosure

BL017-26  
 Beaver Ruin Road Operational Improvements  
 Department of Transportation

ITEM #	DESCRIPTION	APPROX. QTY	9 Yards Infrastructure, LLC (L)		Azimuth Contractors, LLC (OC)		Backbone Infrastructure, LLC (L)		BRTU Construction, Inc. (OC)	
			UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
005	AERIAL PHOTOGRAPH DOCUMENTATION - PROJECT NO.: M0162.1	14 MO	\$500.00	\$7,000.00	\$250.00	\$3,500.00	\$350.00	\$4,900.00	\$1,182.50	\$16,555.00
010	TRAFFIC CONTROL - PROJECT NO.: M0162.1	1 LS	\$400,000.00	\$400,000.00	\$455,760.00	\$455,760.00	\$219,800.00	\$219,800.00	\$246,080.40	\$246,080.40
015	TRAFFIC CONTROL, PORTABLE IMPACT ATTENUATOR	4 EA	\$7,500.00	\$30,000.00	\$10,950.00	\$43,800.00	\$9,500.00	\$38,000.00	\$11,825.00	\$47,300.00
020	FIELD ENGINEER OFFICE	1 EA	\$73,200.00	\$73,200.00	\$76,500.00	\$76,500.00	\$70,000.00	\$70,000.00	\$117,981.25	\$117,981.25
025	EROSION CONTROL - PROJECT NO.: M0162.1	1 LS	\$13,000.00	\$13,000.00	\$8,350.00	\$8,350.00	\$15,000.00	\$15,000.00	\$86,252.00	\$86,252.00
030	CONSTRUCT, MAINTAIN AND REMOVE CHECK DAM	14 EA	\$440.00	\$6,160.00	\$198.00	\$2,772.00	\$250.00	\$3,500.00	\$682.63	\$9,556.82
035	CONSTRUCT, MAINTAIN AND REMOVE INLET SEDIMENT TRAP	29 EA	\$275.00	\$7,975.00	\$250.00	\$7,250.00	\$300.00	\$8,700.00	\$337.55	\$9,788.95
040	TEMPORARY SILT FENCE, TYPE C	5,692 LF	\$5.00	\$28,460.00	\$4.40	\$25,044.80	\$4.00	\$22,768.00	\$4.42	\$25,158.64
045	FOUND BK FILL MATL, TP II	230 CY	\$25.00	\$5,750.00	\$35.00	\$8,050.00	\$65.00	\$14,950.00	\$129.00	\$29,670.00
050	GRADING COMPLETE - PROJECT NO.: M0162.1	1 LS	\$1,545,172.00	\$1,545,172.00	\$908,770.84	\$908,770.84	\$1,455,012.90	\$1,455,012.90	\$1,023,457.04	\$1,023,457.04
055	UNDERCUT EXCAVATION - PROJECT NO.: M0162.1 (PER SPECIFICATION 210.5C)	750 CY	\$18.00	\$13,500.00	\$18.00	\$13,500.00	\$18.00	\$13,500.00	\$18.00	\$13,500.00
060	GR AGGR BASE CRS, INCL MATL	4,154 TN	\$26.00	\$108,004.00	\$28.74	\$119,385.96	\$32.00	\$132,928.00	\$48.38	\$200,970.52
065	AGGR SURF CRS (AS DIRECTED)	100 TN	\$26.00	\$2,600.00	\$12.80	\$1,280.00	\$32.00	\$3,200.00	\$48.38	\$4,838.00
070	RECYCLED ASPH CONC PAVING, INCL BITUM MATL & H LIME	100 TN	\$170.00	\$17,000.00	\$170.00	\$17,000.00	\$170.00	\$17,000.00	\$182.75	\$18,275.00
075	RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & H LIME	82 TN	\$116.00	\$9,512.00	\$116.00	\$9,512.00	\$120.00	\$9,840.00	\$124.70	\$10,225.40
080	RECYCLED ASPH CONC 22 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME	1,461 TN	\$105.00	\$153,405.00	\$110.00	\$160,710.00	\$122.00	\$178,242.00	\$118.25	\$172,763.25
085	RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME	782 TN	\$112.00	\$87,584.00	\$112.00	\$87,584.00	\$125.00	\$97,750.00	\$120.40	\$94,152.80
090	RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIME	3,354 TN	\$123.00	\$412,542.00	\$123.00	\$412,542.00	\$123.00	\$412,542.00	\$132.23	\$443,499.42
095	TACK COAT	3,217 GL	\$5.00	\$16,085.00	\$5.00	\$16,085.00	\$5.00	\$16,085.00	\$5.38	\$17,307.46
100	MILL ASPH CONC PVMT, VARIABLE DEPTH	33,538 SY	\$3.00	\$100,614.00	\$2.50	\$83,845.00	\$3.25	\$108,998.50	\$3.23	\$108,327.74
105	PVMT REINF FABRIC STRIPS, TP 2, 18 INCH DEPTH	4,601 LF	\$2.00	\$9,202.00	\$5.00	\$23,005.00	\$5.00	\$23,005.00	\$5.38	\$24,753.38
110	CLASS B CONC, BASE OR PVMT WIDENING	106 CY	\$230.00	\$24,380.00	\$222.26	\$23,559.56	\$300.00	\$31,800.00	\$413.88	\$43,871.28
115	DRIVEWAY CONCRETE, 8 IN TK	162 SY	\$61.00	\$9,882.00	\$59.63	\$9,660.06	\$68.50	\$11,097.00	\$96.75	\$15,673.50
120	CONC SIDEWALK, 4 IN	1,626 SY	\$36.00	\$58,536.00	\$34.94	\$56,812.44	\$45.00	\$73,170.00	\$49.45	\$80,405.70
125	CONC SIDEWALK, 8 IN	351 SY	\$59.00	\$20,709.00	\$57.38	\$20,140.38	\$65.00	\$22,815.00	\$91.38	\$32,074.38
130	CONCRETE MEDIAN, 6 IN	851 SY	\$59.00	\$50,209.00	\$48.91	\$41,622.41	\$65.00	\$55,315.00	\$107.50	\$91,482.50
135	CONCRETE MEDIAN, 7 1/2 IN	378 SY	\$62.00	\$23,436.00	\$56.95	\$21,527.10	\$68.00	\$25,704.00	\$129.00	\$48,762.00
140	CONCRETE V GUTTER	668 LF	\$24.00	\$16,032.00	\$21.30	\$14,228.40	\$23.50	\$15,698.00	\$30.10	\$20,106.80
145	CONC CURB & GUTTER, 8 IN X 30 IN, TP 2	4,749 LF	\$23.00	\$109,227.00	\$21.76	\$103,338.24	\$24.00	\$113,976.00	\$30.10	\$142,944.90
150	CLASS A CONCRETE, TYPE P1, RETAINING WALL	183 LF	\$650.00	\$118,950.00	\$621.92	\$113,811.36	\$600.00	\$109,800.00	\$1,075.00	\$196,725.00
155	CLASS A CONCRETE, TYPE P2, RETAINING WALL	207 LF	\$650.00	\$134,550.00	\$791.63	\$163,867.41	\$650.00	\$134,550.00	\$1,290.00	\$267,030.00
160	CLASS A CONCRETE, TYPE P3, RETAINING WALL	124 LF	\$820.00	\$101,680.00	\$961.87	\$119,271.88	\$815.00	\$101,060.00	\$1,451.25	\$179,955.00
170	UNDRR PIPE INCL DRAINAGE AGGR, 6 IN (AS DIRECTED)	100 LF	\$25.00	\$2,500.00	\$16.05	\$1,605.00	\$15.00	\$1,500.00	\$43.00	\$4,300.00
175	TEMPORARY BARRIER, METHOD NO. 1	800 LF	\$56.00	\$44,800.00	\$55.24	\$44,192.00	\$56.00	\$44,800.00	\$53.75	\$43,000.00
180	CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3	4 EA	\$7,500.00	\$30,000.00	\$10,000.00	\$40,000.00	\$6,500.00	\$26,000.00	\$11,825.00	\$47,300.00
185	GUARDRAIL, TP T	21 LF	\$124.00	\$2,604.00	\$124.00	\$2,604.00	\$124.00	\$2,604.00	\$133.30	\$2,799.30
190	GUARDRAIL, TP W	300 LF	\$27.00	\$8,100.00	\$27.00	\$8,100.00	\$27.00	\$8,100.00	\$29.03	\$8,709.00
195	GUARDRAIL ANCHORAGE TP 1	1 EA	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,150.00	\$2,150.00	
200	GUARDRAIL TERMINAL, TP 12A, 31 IN, TANGENT, ENERGY-ABSORBING	2 EA	\$3,252.00	\$6,504.00	\$3,252.00	\$6,504.00	\$3,252.00	\$6,504.00	\$3,493.75	\$6,987.50
205	TEMPORARY CH LK FENCE, 6 FT	360 LF	\$10.00	\$3,600.00	\$10.00	\$3,600.00	\$10.00	\$3,600.00	\$10.75	\$3,870.00
210	CH LK FENCE, ZC COAT, 6 FT, 6 GA	360 LF	\$28.00	\$10,080.00	\$28.00	\$10,080.00	\$28.00	\$10,080.00	\$30.10	\$10,836.00
215	BARRIER FENCE (ORANGE), 4 FT	312 LF	\$3.00	\$936.00	\$2.38	\$742.56	\$2.00	\$624.00	\$4.30	\$1,341.60
220	GRASSING COMPLETE, (SOD) - PROJECT NO.: M01062.1	1 LS	\$65,599.00	\$65,599.00	\$61,409.25	\$61,409.25	\$81,200.00	\$81,200.00	\$159,460.00	\$159,460.00
225	CONC SLOPE DRAIN	18 SY	\$53.00	\$954.00	\$42.44	\$763.92	\$60.00	\$1,080.00	\$139.75	\$2,515.50
230	CATCH BASIN, GP 1, SPECIAL DESIGN	2 EA	\$2,218.00	\$4,436.00	\$1,527.01	\$3,054.02	\$3,500.00	\$7,000.00	\$10,750.00	\$21,500.00
235	FLARED END SECTION 18 IN, STORM DRAIN	1 EA	\$1,362.00	\$1,362.00	\$1,175.58	\$1,175.58	\$1,700.00	\$1,700.00	\$1,935.00	\$1,935.00
240	FLARED END SECTION 24 IN, STORM DRAIN	2 EA	\$1,489.00	\$2,978.00	\$1,284.44	\$2,568.88	\$2,450.00	\$4,900.00	\$2,150.00	\$4,300.00
245	ELLIPITICAL PIPE - 14 IN X 23 IN	313 LF	\$125.00	\$39,125.00	\$82.08	\$25,691.04	\$104.00	\$32,552.00	\$145.13	\$45,425.69
250	ELLIPITICAL PIPE - 19 IN X 30 IN	180 LF	\$205.00	\$36,900.00	\$120.67	\$21,720.60	\$125.00	\$22,500.00	\$161.25	\$29,025.00
255	STORM DRAIN PIPE, 15 IN, CLASS III	24 LF	\$88.00	\$2,112.00	\$45.15	\$1,083.60	\$45.00	\$1,080.00	\$107.50	\$2,580.00
260	STORM DRAIN PIPE, 18 IN, CLASS III	1,215 LF	\$66.00	\$80,190.00	\$55.98	\$68,015.70	\$60.00	\$72,900.00	\$118.25	\$143,673.75
265	STORM DRAIN PIPE, 24 IN, CLASS III	467 LF	\$87.00	\$40,629.00	\$72.07	\$33,656.69	\$80.00	\$37,360.00	\$134.38	\$62,755.46
270	STN DUMPED RIP RAP, TP 3, 18 IN	29 SY	\$94.00	\$2,726.00	\$71.82	\$2,082.78	\$75.00	\$2,175.00	\$129.00	\$3,741.00
275	PLASTIC FILTER FABRIC	29 SY	\$12.00	\$348.00	\$5.00	\$145.00	\$5.00	\$145.00	\$10.75	\$311.75
280	RECONSTR DROP INLET, GROUP 1	1 EA	\$3,640.00	\$3,640.00	\$4,581.72	\$4,581.72	\$5,000.00	\$5,000.00	\$6,450.00	\$6,450.00
285	ADJUST MANHOLE TO GRADE	1 EA	\$2,540.00	\$2,540.00	\$1,444.49	\$1,444.49	\$2,000.00	\$2,000.00	\$4,300.00	\$4,300.00
290	CATCH BASIN, GP 1	8 EA	\$4,176.00	\$33,408.00	\$3,782.75	\$30,262.00	\$5,500.00	\$44,000.00	\$5,912.50	\$47,300.00
295	CATCH BASIN, GP 1, ADDL DEPTH	3 LF	\$160.00	\$480.00	\$269.48	\$808.44	\$150.00	\$450.00	\$591.25	\$1,773.75
300	DROP INLET, GP 1	12 EA	\$6,000.00	\$72,000.00	\$4,631.72	\$55,580.64	\$7,250.00	\$87,000.00	\$6,450.00	\$77,400.00
305	DROP INLET, GP 1, ADDL DEPTH	10 LF	\$160.00	\$1,600.00	\$269.48	\$2,694.80	\$150.00	\$1,500.00	\$591.25	\$5,912.50
310	STORM SEWER MANHOLE, TP 1	2 EA	\$4,172.00	\$8,344.00	\$3,022.87	\$6,045.74	\$5,000.00	\$10,000.00	\$7,525.00	\$15,050.00
315	STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1	5 LF	\$160.00	\$800.00	\$269.48	\$1,347.40	\$150.00	\$750.00	\$645.00	\$3,225.00
320	JUNCTION BOX	1 EA	\$3,574.00	\$3,574.00	\$4,837.99	\$4,837.99	\$5,000.00	\$5,000.00	\$6,450.00	\$6,450.00
325	REMOVE SIGN	1 EA	\$98.00	\$98.00	\$250.00	\$250.00	\$85.00	\$85.00	\$107.50	\$107.50
330	RESET SIGN	1 EA	\$98.00	\$98.00	\$350.00	\$350.00	\$85.00	\$85.00	\$322.50	\$322.50
335	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9	308 SF	\$25.00	\$7,700.00	\$23.67	\$7,290.36	\$22.00	\$6,776.00	\$28.14	\$8,667.12
340	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11	122 SF	\$30.00	\$3,660.00	\$24.10	\$2,940.20	\$22.50	\$2,745.00	\$25.91	\$3,161.02
345	HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 9	12 SF	\$26.00	\$312.00	\$25.84	\$310.08	\$23.00	\$276.00	\$27.78	\$333.36
350	GALV STEEL POSTS, TP 7	88 LF	\$18.00	\$1,584.00	\$17.65	\$1,553.20	\$14.00	\$1,232.00	\$18.97	\$1,669.36
355	GALV STEEL POSTS, TP 8	466 LF	\$22.50	\$10,485.00	\$22.41	\$10,443.06	\$13.50	\$6,291.00	\$24.09	\$11,225.94
360	STEEL WIRE STRAND CABLE, 1/4 IN	277 LF	\$6.00	\$1,662.00	\$10.00	\$2,770.00	\$10.00	\$2,770.00	\$6.45	\$1,786.65
365	PRESTRESSED CONC STRAIN POLE, TP III	3 EA	\$17,900.00	\$53,700.00	\$19,850.00	\$59,550.00	\$19,850.00	\$59,550.00	\$19,242.50	\$57,727.50
370	THERMOPLASTIC PVMT MARKING, ARROW, TP 1	5 EA	\$125.00	\$625.00	\$125.00	\$625.00	\$125.00	\$625.00	\$80.63	\$403.15
375	THERMOPLASTIC PVMT MARKING, ARROW, TP 2	45 EA	\$105.00	\$4,725.00	\$105.00	\$4,725.00	\$105.00	\$4,725.00	\$80.63	\$3,628.35
380	THERMOPLASTIC PVMT MARKING, ARROW, TP 3	1 EA	\$175.00	\$175.00	\$175.00	\$175.00	\$175.00	\$175.00	\$161.25	\$161.25
385	THERMOPLASTIC PVMT MARKING, ARROW, TP 8	6 EA	\$225.00	\$1,350.00	\$225.00	\$1,350.00	\$225.00	\$1,350.00	\$161.25	\$967.50
390	THERMOPLASTIC PVMT MARKING, WORD, TP 1	18 EA	\$150.00	\$2,700.00	\$150.00	\$2,700.00	\$150.00	\$2,700.00	\$161.25	\$2,902.50
395	THERMOPLASTIC PVMT MARKING, WORD, TP 3A	1 EA	\$400.00	\$400.00	\$400.00	\$400.00	\$400.00	\$400.00	\$215.00	\$215.00
400	THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE	1,891 LF	\$7.00	\$13,237.00	\$6.15	\$11,629.65	\$6.15	\$11,629.65	\$9.68	\$18,304.88
405	THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE	3,089 LF	\$3.00	\$9,267.00	\$2.85	\$8,				

BL017-26  
 Beaver Ruin Road Operational Improvements  
 Department of Transportation

ITEM #	DESCRIPTION	APPROX. QTY	CMC, Inc. (L)		E.R. Snell Contractor, Inc. (L)		F.S. Scarbrough, LLC (OC)		Ohmshiv Construction, LLC (L)	
			UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
005	AERIAL PHOTOGRAPH DOCUMENTATION - PROJECT NO.: M0162.1	14 MO	\$225.00	\$3,150.00	\$173.00	\$2,422.00	\$450.00	\$6,300.00	\$500.00	\$7,000.00
010	TRAFFIC CONTROL - PROJECT NO.: M0162.1	1 LS	\$393,827.38	\$393,827.38	\$135,500.00	\$135,500.00	\$763,528.93	\$763,528.93	\$161,250.00	\$161,250.00
015	TRAFFIC CONTROL, PORTABLE IMPACT ATTENUATOR	4 EA	\$10,950.00	\$43,800.00	\$8,730.00	\$34,920.00	\$10,950.00	\$43,800.00	\$10,500.00	\$42,000.00
020	FIELD ENGINEER OFFICE	1 EA	\$30,000.00	\$30,000.00	\$127,600.00	\$127,600.00	\$102,200.00	\$102,200.00	\$80,000.00	\$80,000.00
025	EROSION CONTROL - PROJECT NO.: M0162.1	1 LS	\$50,050.00	\$50,050.00	\$28,000.00	\$28,000.00	\$1,000.00	\$1,000.00	\$22,000.00	\$22,000.00
030	CONSTRUCT, MAINTAIN AND REMOVE CHECK DAM	14 EA	\$480.00	\$6,720.00	\$384.00	\$5,376.00	\$855.07	\$11,970.98	\$250.00	\$3,500.00
035	CONSTRUCT, MAINTAIN AND REMOVE INLET SEDIMENT TRAP	29 EA	\$260.00	\$7,540.00	\$557.00	\$16,153.00	\$280.00	\$8,120.00	\$125.00	\$3,625.00
040	TEMPORARY SILT FENCE, TYPE C	5,692 LF	\$4.00	\$22,768.00	\$13.75	\$78,265.00	\$7.00	\$39,844.00	\$3.25	\$18,499.00
045	FOUND BK FILL MATL, TP II	230 CY	\$40.00	\$9,200.00	\$164.00	\$37,720.00	\$74.35	\$17,100.50	\$60.00	\$13,800.00
050	GRADING COMPLETE - PROJECT NO.: M0162.1	1 LS	\$1,321,304.39	\$1,321,304.39	\$567,000.00	\$567,000.00	\$1,264,583.90	\$1,264,583.90	\$940,280.00	\$940,280.00
055	UNDERCUT EXCAVATION - PROJECT NO.: M0162.1 (PER SPECIFICATION 210.5C)	750 CY	\$18.00	\$13,500.00	\$18.00	\$13,500.00	\$18.00	\$13,500.00	\$18.00	\$13,500.00
060	GR AGGR BASE CRS, INCL MATL	4,154 TN	\$34.50	\$143,313.00	\$44.25	\$183,814.50	\$41.28	\$171,477.12	\$40.00	\$166,160.00
065	AGGR SURF CRS (AS DIRECTED)	100 TN	\$36.50	\$3,650.00	\$44.25	\$4,425.00	\$41.77	\$4,177.00	\$40.00	\$4,000.00
070	RECYCLED ASPH CONC PAVING, INCL BITUM MATL & H LIME	100 TN	\$167.50	\$16,750.00	\$294.00	\$29,400.00	\$111.02	\$11,102.00	\$171.00	\$17,100.00
075	RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & H LIME	82 TN	\$114.75	\$9,409.50	\$208.00	\$17,056.00	\$125.16	\$10,263.12	\$117.00	\$9,594.00
080	RECYCLED ASPH CONC 22 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME	1,461 TN	\$108.50	\$158,518.50	\$121.00	\$176,781.00	\$107.49	\$157,042.89	\$111.00	\$162,171.00
085	RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME	782 TN	\$110.50	\$86,411.00	\$133.00	\$104,006.00	\$109.74	\$85,816.68	\$113.00	\$88,366.00
090	RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIME	3,354 TN	\$121.50	\$407,511.00	\$140.00	\$469,560.00	\$127.79	\$428,607.66	\$124.00	\$415,896.00
095	TACK COAT	3,217 GL	\$5.00	\$16,085.00	\$3.45	\$11,098.65	\$5.67	\$18,240.39	\$5.10	\$16,406.70
100	MILL ASPH CONC PVMT, VARIABLE DEPTH	33,538 SY	\$2.90	\$97,260.20	\$3.35	\$112,352.30	\$2.51	\$84,180.38	\$3.10	\$103,967.80
105	PVMT REINF FABRIC STRIPS, TP 2, 18 INCH DEPTH	4,601 LF	\$4.25	\$19,554.25	\$6.80	\$31,286.80	\$8.72	\$40,120.72	\$5.10	\$23,465.10
110	CLASS B CONC, BASE OR PVMT WIDENING	106 CY	\$130.00	\$13,780.00	\$311.00	\$32,966.00	\$344.39	\$36,505.34	\$250.00	\$26,500.00
115	DRIVEWAY CONCRETE, 8 IN TK	162 SY	\$64.00	\$10,368.00	\$93.25	\$15,106.50	\$96.94	\$15,704.28	\$64.00	\$10,368.00
120	CONC SIDEWALK, 4 IN	1,626 SY	\$42.00	\$68,292.00	\$63.75	\$103,657.50	\$51.66	\$83,999.16	\$42.00	\$68,292.00
125	CONC SIDEWALK, 8 IN	351 SY	\$64.00	\$22,464.00	\$105.00	\$36,855.00	\$96.94	\$34,025.94	\$64.00	\$22,464.00
130	CONCRETE MEDIAN, 6 IN	851 SY	\$60.00	\$51,060.00	\$110.00	\$93,610.00	\$116.62	\$99,243.62	\$56.00	\$47,656.00
135	CONCRETE MEDIAN, 7 1/2 IN	378 SY	\$68.25	\$25,798.50	\$136.00	\$51,408.00	\$91.84	\$34,715.52	\$66.00	\$24,948.00
140	CONCRETE V GUTTER	668 LF	\$58.00	\$38,744.00	\$31.00	\$20,708.00	\$30.61	\$20,447.48	\$27.00	\$18,036.00
145	CONC CURB & GUTTER, 8 IN X 30 IN, TP 2	4,749 LF	\$25.00	\$118,725.00	\$31.50	\$149,593.50	\$31.76	\$150,828.24	\$25.50	\$121,099.50
150	CLASS A CONCRETE, TYPE P1, RETAINING WALL	183 LF	\$800.00	\$146,400.00	\$806.00	\$147,498.00	\$1,049.09	\$191,983.47	\$700.00	\$128,100.00
155	CLASS A CONCRETE, TYPE P2, RETAINING WALL	207 LF	\$900.00	\$186,300.00	\$1,030.00	\$213,210.00	\$1,738.08	\$359,782.56	\$900.00	\$186,300.00
160	CLASS A CONCRETE, TYPE P3, RETAINING WALL	124 LF	\$1,150.00	\$142,600.00	\$1,300.00	\$161,200.00	\$2,645.50	\$328,042.00	\$1,140.00	\$141,360.00
170	UNDRR PIPE INCL DRAINAGE AGGR, 6 IN (AS DIRECTED)	100 LF	\$20.00	\$2,000.00	\$68.00	\$6,800.00	\$47.55	\$4,755.00	\$15.00	\$1,500.00
175	TEMPORARY BARRIER, METHOD NO. 1	800 LF	\$55.24	\$44,192.00	\$44.00	\$35,200.00	\$55.24	\$44,192.00	\$56.00	\$44,800.00
180	CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3	4 EA	\$6,900.00	\$27,600.00	\$11,600.00	\$46,400.00	\$14,000.00	\$56,000.00	\$4,500.00	\$18,000.00
185	GUARDRAIL, TP T	21 LF	\$125.00	\$2,625.00	\$143.00	\$3,003.00	\$124.00	\$2,604.00	\$125.00	\$2,625.00
190	GUARDRAIL, TP W	300 LF	\$2.50	\$750.00	\$31.00	\$9,300.00	\$27.00	\$8,100.00	\$28.00	\$8,400.00
195	GUARDRAIL ANCHORAGE TP 1	1 EA	\$2,150.00	\$2,150.00	\$2,300.00	\$2,300.00	\$2,000.00	\$2,000.00	\$2,050.00	\$2,050.00
200	GUARDRAIL TERMINAL, TP 12A, 31 IN, TANGENT, ENERGY-ABSORBING	2 EA	\$3,345.00	\$6,690.00	\$3,750.00	\$7,500.00	\$3,252.00	\$6,504.00	\$3,285.00	\$6,570.00
205	TEMPORARY CH LK FENCE, 6 FT	360 LF	\$20.75	\$7,470.00	\$23.00	\$8,280.00	\$20.00	\$7,200.00	\$10.00	\$3,600.00
210	CH LK FENCE, ZC COAT, 6 FT, 6 GA	360 LF	\$35.25	\$12,690.00	\$39.75	\$14,310.00	\$34.50	\$12,420.00	\$30.00	\$10,800.00
215	BARRIER FENCE (ORANGE), 4 FT	312 LF	\$2.00	\$624.00	\$1.90	\$592.80	\$4.00	\$1,248.00	\$2.00	\$624.00
220	GRASSING COMPLETE, (SOD) - PROJECT NO.: M01062.1	1 LS	\$70,000.00	\$70,000.00	\$183,600.00	\$183,600.00	\$15.00	\$15.00	\$62,500.00	\$62,500.00
225	CONC SLOPE DRAIN	18 SY	\$96.30	\$1,733.40	\$74.75	\$1,345.50	\$61.22	\$1,101.96	\$50.00	\$900.00
230	CATCH BASIN, GP 1, SPECIAL DESIGN	2 EA	\$3,265.00	\$6,530.00	\$11,000.00	\$22,000.00	\$3,252.00	\$6,504.00	\$5,000.00	\$10,000.00
235	FLARED END SECTION 18 IN, STORM DRAIN	1 EA	\$1,680.00	\$1,680.00	\$1,220.00	\$1,220.00	\$2,914.39	\$2,914.39	\$1,200.00	\$1,200.00
240	FLARED END SECTION 24 IN, STORM DRAIN	2 EA	\$2,250.00	\$4,500.00	\$1,350.00	\$2,700.00	\$3,036.82	\$6,073.64	\$1,350.00	\$2,700.00
245	ELLIPITICAL PIPE - 14 IN X 23 IN	313 LF	\$85.00	\$26,605.00	\$205.00	\$64,165.00	\$121.17	\$37,926.21	\$88.00	\$27,544.00
250	ELLIPITICAL PIPE - 19 IN X 30 IN	180 LF	\$118.00	\$21,240.00	\$178.00	\$32,040.00	\$158.19	\$28,474.20	\$118.00	\$21,240.00
255	STORM DRAIN PIPE, 15 IN, CLASS III	24 LF	\$60.00	\$1,440.00	\$223.00	\$5,352.00	\$105.11	\$2,522.64	\$66.00	\$1,584.00
260	STORM DRAIN PIPE, 18 IN, CLASS III	1,215 LF	\$64.25	\$78,063.75	\$109.00	\$132,435.00	\$94.69	\$115,048.35	\$72.00	\$87,840.00
265	STORM DRAIN PIPE, 24 IN, CLASS III	467 LF	\$76.50	\$35,725.50	\$121.00	\$56,507.00	\$108.89	\$50,851.63	\$96.00	\$44,832.00
270	STN DUMPED RIP RAP, TP 3, 18 IN	29 SY	\$83.90	\$2,433.10	\$129.00	\$3,741.00	\$84.88	\$2,461.52	\$68.00	\$1,972.00
275	PLASTIC FILTER FABRIC	29 SY	\$20.00	\$580.00	\$5.65	\$163.85	\$22.23	\$644.67	\$4.00	\$116.00
280	RECONSTR DROP INLET, GROUP 1	1 EA	\$3,500.00	\$3,500.00	\$5,420.00	\$5,420.00	\$5,208.95	\$5,208.95	\$3,500.00	\$3,500.00
285	ADJUST MANHOLE TO GRADE	1 EA	\$2,800.00	\$2,800.00	\$3,500.00	\$3,500.00	\$991.49	\$991.49	\$3,200.00	\$3,200.00
290	CATCH BASIN, GP 1	8 EA	\$4,830.00	\$38,640.00	\$8,110.00	\$64,880.00	\$6,673.62	\$53,388.96	\$5,850.00	\$46,800.00
295	CATCH BASIN, GP 1, ADDL DEPTH	3 LF	\$350.00	\$1,050.00	\$709.00	\$2,127.00	\$625.72	\$1,877.16	\$250.00	\$750.00
300	DROP INLET, GP 1	12 EA	\$5,275.00	\$63,300.00	\$7,720.00	\$92,640.00	\$7,979.21	\$95,750.52	\$5,650.00	\$67,800.00
305	DROP INLET, GP 1, ADDL DEPTH	10 LF	\$325.00	\$3,250.00	\$851.00	\$8,510.00	\$625.54	\$6,255.40	\$250.00	\$2,500.00
310	STORM SEWER MANHOLE, TP 1	2 EA	\$4,730.00	\$9,460.00	\$5,480.00	\$10,960.00	\$5,646.46	\$11,292.92	\$5,550.00	\$11,100.00
315	STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1	5 LF	\$350.00	\$1,750.00	\$693.00	\$3,465.00	\$607.42	\$3,037.10	\$250.00	\$1,250.00
320	JUNCTION BOX	1 EA	\$5,000.00	\$5,000.00	\$5,480.00	\$5,480.00	\$5,074.14	\$5,074.14	\$5,500.00	\$5,500.00
325	REMOVE SIGN	1 EA	\$50.00	\$50.00	\$115.00	\$115.00	\$75.00	\$75.00	\$100.00	\$100.00
330	RESET SIGN	1 EA	\$100.00	\$100.00	\$173.00	\$173.00	\$150.00	\$150.00	\$125.00	\$125.00
335	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9	308 SF	\$28.50	\$8,778.00	\$27.25	\$8,393.00	\$18.00	\$5,544.00	\$150.00	\$46,200.00
340	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11	122 SF	\$26.00	\$3,172.00	\$27.75	\$3,385.50	\$42.27	\$5,156.94	\$30.00	\$3,660.00
345	HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 9	12 SF	\$56.00	\$672.00	\$29.75	\$357.00	\$21.00	\$252.00	\$30.00	\$360.00
350	GALV STEEL POSTS, TP 7	88 LF	\$12.00	\$1,056.00	\$20.25	\$1,782.00	\$11.50	\$1,012.00	\$14.00	\$1,232.00
355	GALV STEEL POSTS, TP 8	466 LF	\$14.75	\$6,873.50	\$25.75	\$11,999.50	\$13.50	\$6,291.00	\$15.00	\$6,990.00
360	STEEL WIRE STRAND CABLE, 1/4 IN	277 LF	\$5.50	\$1,523.50	\$18.50	\$5,124.50	\$7.12	\$1,972.24	\$10.00	\$2,770.00
365	PRESTRESSED CONC STRAIN POLE, TP III	3 EA	\$15,500.00	\$46,500.00	\$17,600.00	\$52,800.00	\$15,368.96	\$46,106.88	\$20,500.00	\$61,500.00
370	THERMOPLASTIC PVMT MARKING, ARROW, TP 1	5 EA	\$100.00	\$500.00	\$144.00	\$720.00	\$75.00	\$375.00	\$125.00	\$625.00
375	THERMOPLASTIC PVMT MARKING, ARROW, TP 2	45 EA	\$95.00	\$4,275.00	\$121.00	\$5,445.00	\$75.00	\$3,375.00	\$105.00	\$4,725.00
380	THERMOPLASTIC PVMT MARKING, ARROW, TP 3	1 EA	\$250.00	\$250.00	\$202.00	\$202.00	\$150.00	\$150.00	\$175.00	\$175.00
385	THERMOPLASTIC PVMT MARKING, ARROW, TP 8	6 EA	\$275.00	\$1,650.00	\$259.00	\$1,554.00	\$150.00	\$900.00	\$225.00	\$1,350.00
390	THERMOPLASTIC PVMT MARKING, WORD, TP 1	18 EA	\$225.00	\$4,050.00	\$173.00	\$3,114.00	\$150.00	\$2,700.00	\$150.00	\$2,700.00
395	THERMOPLASTIC PVMT MARKING, WORD, TP 3A	1 EA	\$650.00	\$650.00	\$461.00	\$461.00	\$200.00	\$200.00	\$400.00	\$400.00
400	THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE	1,891 LF	\$8.50	\$16,073.50	\$7.10	\$13,426.10	\$9.00	\$17,019.00	\$6.15	\$11,629.65
405	THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE	3,089 LF	\$							

BL017-26  
 Beaver Ruin Road Operational Improvements  
 Department of Transportation

ITEM #	DESCRIPTION	APPROX. QTY	Sol Construction, LLC (OC)		Summit Construction and Development, LLC (L)		Vertical Earth, Inc. (OC)	
			UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
005	AERIAL PHOTOGRAPH DOCUMENTATION - PROJECT NO.: M0162.1	14 MO	\$542.00	\$7,588.00	\$400.00	\$5,600.00	\$179.61	\$2,514.54
010	TRAFFIC CONTROL - PROJECT NO.: M0162.1	1 LS	\$151,944.00	\$151,944.00	\$206,850.00	\$206,850.00	\$174,219.20	\$174,219.20
015	TRAFFIC CONTROL, PORTABLE IMPACT ATTENUATOR	4 EA	\$10,675.00	\$42,700.00	\$10,950.00	\$43,800.00	\$11,103.30	\$44,413.20
020	FIELD ENGINEER OFFICE	1 EA	\$129,318.00	\$129,318.00	\$64,000.00	\$64,000.00	\$91,655.60	\$91,655.60
025	EROSION CONTROL - PROJECT NO.: M0162.1	1 LS	\$4,440.00	\$4,440.00	\$35,000.00	\$35,000.00	\$17,251.18	\$17,251.18
030	CONSTRUCT, MAINTAIN AND REMOVE CHECK DAM	14 EA	\$477.00	\$6,678.00	\$650.00	\$9,100.00	\$319.41	\$4,471.74
035	CONSTRUCT, MAINTAIN AND REMOVE INLET SEDIMENT TRAP	29 EA	\$477.00	\$13,833.00	\$220.00	\$6,380.00	\$278.85	\$8,086.65
040	TEMPORARY SILT FENCE, TYPE C	5,692 LF	\$6.04	\$34,379.68	\$2.80	\$15,937.60	\$5.62	\$31,989.04
045	FOUND BKILL MATL, TP II	230 CY	\$107.00	\$24,610.00	\$95.00	\$21,850.00	\$135.62	\$31,192.60
050	GRADING COMPLETE - PROJECT NO.: M0162.1	1 LS	\$921,250.00	\$921,250.00	\$1,218,779.23	\$1,218,779.23	\$1,272,486.96	\$1,272,486.96
055	UNDERCUT EXCAVATION - PROJECT NO.: M0162.1 (PER SPECIFICATION 210.5C)	750 CY	\$18.00	\$13,500.00	\$18.00	\$13,500.00	\$18.00	\$13,500.00
060	GR AGGR BASE CRS, INCL MATL	4,154 TN	\$42.45	\$176,337.30	\$40.00	\$166,160.00	\$44.04	\$182,942.16
065	AGGR SURF CRS (AS DIRECTED)	100 TN	\$42.45	\$4,245.00	\$40.00	\$4,000.00	\$49.37	\$4,937.00
070	RECYCLED ASPH CONC PAVING, INCL BITUM MATL & H LIME	100 TN	\$203.00	\$20,300.00	\$150.00	\$15,000.00	\$307.04	\$30,704.00
075	RECYCLED ASPH CONC LEVELING, INCL BITUM MATL & H LIME	82 TN	\$138.00	\$11,316.00	\$155.00	\$12,710.00	\$199.56	\$16,363.92
080	RECYCLED ASPH CONC 22 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME	1,461 TN	\$131.10	\$191,537.10	\$120.00	\$175,320.00	\$135.42	\$197,848.62
085	RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR 2, INCL BITUM MATL & H LIME	782 TN	\$133.50	\$104,397.00	\$120.00	\$93,840.00	\$143.88	\$112,514.16
090	RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2 ONLY, INCL BITUM MATL & H LIME	3,354 TN	\$146.60	\$491,696.40	\$150.00	\$503,100.00	\$176.56	\$592,182.24
095	TACK COAT	3,217 GL	\$5.96	\$19,173.32	\$7.50	\$24,127.50	\$5.83	\$18,755.11
100	MILL ASPH CONC PVMT, VARIABLE DEPTH	33,538 SY	\$4.77	\$159,976.26	\$3.25	\$108,998.50	\$4.19	\$140,524.22
105	PVMT REINF FABRIC STRIPS, TP 2, 18 INCH DEPTH	4,601 LF	\$5.96	\$27,421.96	\$8.50	\$39,108.50	\$4.05	\$18,634.05
110	CLASS B CONC, BASE OR PVMT WIDENING	106 CY	\$377.00	\$39,962.00	\$350.00	\$37,100.00	\$311.50	\$33,019.00
115	DRIVEWAY CONCRETE, 8 IN TK	162 SY	\$92.50	\$14,985.00	\$94.00	\$15,228.00	\$78.28	\$12,681.36
120	CONC SIDEWALK, 4 IN	1,626 SY	\$44.20	\$71,869.20	\$54.00	\$87,804.00	\$42.99	\$69,901.74
125	CONC SIDEWALK, 8 IN	351 SY	\$117.00	\$41,067.00	\$94.00	\$32,994.00	\$69.05	\$24,236.55
130	CONCRETE MEDIAN, 6 IN	851 SY	\$62.70	\$53,357.70	\$75.00	\$63,825.00	\$85.95	\$73,143.45
135	CONCRETE MEDIAN, 7 1/2 IN	378 SY	\$78.00	\$29,484.00	\$85.00	\$32,130.00	\$84.44	\$31,918.32
140	CONCRETE V GUTTER	668 LF	\$28.40	\$18,971.20	\$20.00	\$13,360.00	\$24.96	\$16,673.28
145	CONC CURB & GUTTER, 8 IN X 30 IN, TP 2	4,749 LF	\$25.84	\$122,714.16	\$28.00	\$132,972.00	\$24.64	\$117,015.36
150	CLASS A CONCRETE, TYPE P1, RETAINING WALL	183 LF	\$798.00	\$146,034.00	\$550.00	\$100,650.00	\$718.42	\$131,470.86
155	CLASS A CONCRETE, TYPE P2, RETAINING WALL	207 LF	\$872.00	\$180,504.00	\$800.00	\$165,600.00	\$964.67	\$199,686.69
160	CLASS A CONCRETE, TYPE P3, RETAINING WALL	124 LF	\$1,003.00	\$124,372.00	\$850.00	\$105,400.00	\$1,449.76	\$179,770.24
170	UNDDR PIPE INCL DRAINAGE AGGR, 6 IN (AS DIRECTED)	100 LF	\$22.00	\$2,200.00	\$20.00	\$2,000.00	\$38.49	\$3,849.00
175	TEMPORARY BARRIER, METHOD NO. 1	800 LF	\$59.00	\$47,200.00	\$75.00	\$60,000.00	\$56.01	\$44,808.00
180	CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3	4 EA	\$4,765.00	\$19,060.00	\$5,000.00	\$20,000.00	\$11,000.00	\$44,000.00
185	GUARDRAIL, TP T	21 LF	\$144.00	\$3,024.00	\$124.00	\$2,604.00	\$125.74	\$2,640.54
190	GUARDRAIL, TP W	300 LF	\$31.00	\$9,300.00	\$27.00	\$8,100.00	\$27.38	\$8,214.00
195	GUARDRAIL ANCHORAGE TP 1	1 EA	\$2,314.00	\$2,314.00	\$2,000.00	\$2,000.00	\$2,028.00	\$2,028.00
200	GUARDRAIL TERMINAL, TP 12A, 31 IN, TANGENT, ENERGY-ABSORBING	2 EA	\$3,763.00	\$7,526.00	\$3,252.00	\$6,504.00	\$3,297.53	\$6,595.06
205	TEMPORARY CH LK FENCE, 6 FT	360 LF	\$23.20	\$8,352.00	\$20.00	\$7,200.00	\$10.14	\$3,650.40
210	CH LK FENCE, ZC COAT, 6 FT, 6 GA	360 LF	\$40.00	\$14,400.00	\$34.50	\$12,420.00	\$28.39	\$10,220.40
215	BARRIER FENCE (ORANGE), 4 FT	312 LF	\$4.40	\$1,372.80	\$1.88	\$586.56	\$2.54	\$792.48
220	GRASSING COMPLETE, (SOD) - PROJECT NO.: M01062.1	1 LS	\$72,487.00	\$72,487.00	\$57,179.50	\$57,179.50	\$49,389.73	\$49,389.73
225	CONC SLOPE DRAIN	18 SY	\$95.00	\$1,710.00	\$64.00	\$1,152.00	\$94.77	\$1,705.86
230	CATCH BASIN, GP 1, SPECIAL DESIGN	2 EA	\$4,782.00	\$9,564.00	\$3,500.00	\$7,000.00	\$7,496.28	\$14,992.56
235	FLARED END SECTION 18 IN, STORM DRAIN	1 EA	\$1,961.00	\$1,961.00	\$2,100.00	\$2,100.00	\$1,571.03	\$1,571.03
240	FLARED END SECTION 24 IN, STORM DRAIN	2 EA	\$2,088.00	\$4,176.00	\$2,500.00	\$5,000.00	\$1,688.56	\$3,377.12
245	ELLIPITCAL PIPE - 14 IN X 23 IN	313 LF	\$128.00	\$40,064.00	\$110.00	\$34,430.00	\$144.79	\$45,319.27
250	ELLIPITCAL PIPE - 19 IN X 30 IN	180 LF	\$186.00	\$33,480.00	\$170.00	\$30,600.00	\$148.26	\$26,686.80
255	STORM DRAIN PIPE, 15 IN, CLASS III	24 LF	\$128.00	\$3,072.00	\$74.00	\$1,776.00	\$94.84	\$2,276.16
260	STORM DRAIN PIPE, 18 IN, CLASS III	1,215 LF	\$96.70	\$117,490.50	\$84.00	\$102,060.00	\$116.03	\$140,976.45
265	STORM DRAIN PIPE, 24 IN, CLASS III	467 LF	\$201.60	\$94,147.20	\$105.00	\$49,035.00	\$119.54	\$55,825.18
270	STN DUMPED RIP RAP, TP 3, 18 IN	29 SY	\$66.00	\$1,914.00	\$70.00	\$2,030.00	\$140.40	\$4,071.60
275	PLASTIC FILTER FABRIC	29 SY	\$22.00	\$638.00	\$5.50	\$159.50	\$5.26	\$152.54
280	RECONSTR DROP INLET, GROUP 1	1 EA	\$12,162.00	\$12,162.00	\$4,500.00	\$4,500.00	\$4,300.23	\$4,300.23
285	ADJUST MANHOLE TO GRADE	1 EA	\$2,414.00	\$2,414.00	\$1,250.00	\$1,250.00	\$3,620.91	\$3,620.91
290	CATCH BASIN, GP 1	8 EA	\$4,245.00	\$33,960.00	\$5,500.00	\$44,000.00	\$6,065.52	\$48,524.16
295	CATCH BASIN, GP 1, ADDL DEPTH	3 LF	\$439.00	\$1,317.00	\$10.00	\$30.00	\$645.41	\$1,936.23
300	DROP INLET, GP 1	12 EA	\$6,899.00	\$82,788.00	\$5,900.00	\$70,800.00	\$5,760.89	\$69,130.68
305	DROP INLET, GP 1, ADDL DEPTH	10 LF	\$436.00	\$4,360.00	\$10.00	\$100.00	\$458.84	\$4,588.40
310	STORM SEWER MANHOLE, TP 1	2 EA	\$6,069.00	\$12,138.00	\$4,500.00	\$9,000.00	\$4,534.07	\$9,068.14
315	STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1	5 LF	\$436.00	\$2,180.00	\$10.00	\$50.00	\$460.25	\$2,301.25
320	JUNCTION BOX	1 EA	\$5,027.00	\$5,027.00	\$4,200.00	\$4,200.00	\$4,479.24	\$4,479.24
325	REMOVE SIGN	1 EA	\$174.00	\$174.00	\$75.00	\$75.00	\$76.05	\$76.05
330	RESET SIGN	1 EA	\$174.00	\$174.00	\$150.00	\$150.00	\$152.10	\$152.10
335	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9	308 SF	\$27.40	\$8,439.20	\$34.00	\$10,472.00	\$22.67	\$6,982.36
340	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11	122 SF	\$34.80	\$4,245.60	\$34.13	\$4,163.86	\$20.53	\$2,504.66
345	HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 9	12 SF	\$30.00	\$360.00	\$34.13	\$409.56	\$21.29	\$255.48
350	GALV STEEL POSTS, TP 7	88 LF	\$21.00	\$1,848.00	\$16.80	\$1,478.40	\$11.66	\$1,026.08
355	GALV STEEL POSTS, TP 8	466 LF	\$26.00	\$12,116.00	\$22.30	\$10,391.80	\$13.69	\$6,379.54
360	STEEL WIRE STRAND CABLE, 1/4 IN	277 LF	\$7.00	\$1,939.00	\$16.12	\$4,465.24	\$6.08	\$1,684.16
365	PRESTRESSED CONC STRAIN POLE, TP III	3 EA	\$20,712.00	\$62,136.00	\$15,414.70	\$46,244.10	\$18,150.60	\$54,451.80
370	THERMOPLASTIC PVMT MARKING, ARROW, TP 1	5 EA	\$87.00	\$435.00	\$125.00	\$625.00	\$76.05	\$380.25
375	THERMOPLASTIC PVMT MARKING, ARROW, TP 2	45 EA	\$87.00	\$3,915.00	\$105.00	\$4,725.00	\$76.05	\$3,422.25
380	THERMOPLASTIC PVMT MARKING, ARROW, TP 3	1 EA	\$174.00	\$174.00	\$175.00	\$175.00	\$152.10	\$152.10
385	THERMOPLASTIC PVMT MARKING, ARROW, TP 8	6 EA	\$174.00	\$1,044.00	\$225.00	\$1,350.00	\$152.10	\$912.60
390	THERMOPLASTIC PVMT MARKING, WORD, TP 1	18 EA	\$174.00	\$3,132.00	\$150.00	\$2,700.00	\$152.10	\$2,737.80
395	THERMOPLASTIC PVMT MARKING, WORD, TP 3A	1 EA	\$231.00	\$231.00	\$400.00	\$400.00	\$202.80	\$202.80
400	THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE	1,891 LF	\$10.40	\$19,666.40	\$6.15	\$11,629.65	\$9.13	\$17,264.83
405	THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE	3,089 LF	\$3.50	\$10,811.50	\$2.85	\$8,803.65	\$3.04	\$9,390.56
410	THERMOPLASTIC SOLID TRAF STRIPE, 10 IN, WHITE	614 LF	\$1.40	\$859.60	\$1.50	\$921.00	\$1.22	\$749.08
415	THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, WHITE	11,411 LF	\$0.69	\$7,873.59	\$0.70	\$7,987.70	\$0.61	\$6,960.71
420	THERMOPLASTIC SOLID TRAF STRIPE, 6 IN, YELLOW	6,406 LF	\$0.69	\$4,420.14	\$0.70	\$4,484.20	\$0.61	\$3,907.66

BL017-26  
 Beaver Ruin Road Operational Improvements  
 Department of Transportation

ITEM #	DESCRIPTION	APPROX. QTY	9 Yards Infrastructure, LLC (L)		Azimuth Contractors, LLC (OC)		Backbone Infrastructure, LLC (L)		BRTU Construction, Inc. (OC)	
			UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
425	THERMOPLASTIC SKIP TRAF STRIPE, 10 IN, WHITE	614 GLF	\$1.00	\$614.00	\$0.75	\$460.50	\$0.75	\$460.50	\$0.86	\$528.04
430	THERMOPLASTIC SKIP TRAF STRIPE, 6 IN, WHITE	11,164 GLF	\$0.50	\$5,582.00	\$0.50	\$5,582.00	\$0.50	\$5,582.00	\$0.43	\$4,800.52
435	THERMOPLASTIC SKIP TRAF STRIPE, 18 IN, WHITE	300 GLF	\$2.00	\$600.00	\$2.00	\$600.00	\$2.00	\$600.00	\$4.30	\$1,290.00
440	THERMOPLASTIC TRAF STRIPING, WHITE	924 SY	\$6.50	\$6,006.00	\$6.50	\$6,006.00	\$6.50	\$6,006.00	\$8.06	\$7,447.44
445	THERMOPLASTIC TRAF STRIPING, YELLOW	1,589 SY	\$6.00	\$9,534.00	\$6.00	\$9,534.00	\$6.00	\$9,534.00	\$8.06	\$12,807.34
450	RAISED PVMT MARKERS TP 1 & TP 3	767 EA	\$6.00	\$4,602.00	\$5.85	\$4,486.95	\$5.85	\$4,486.95	\$6.45	\$4,947.15
455	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9	23 SF	\$28.00	\$644.00	\$120.00	\$2,760.00	\$120.00	\$2,760.00	\$30.10	\$692.30
460	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11	9 SF	\$30.00	\$270.00	\$200.00	\$1,800.00	\$200.00	\$1,800.00	\$32.25	\$290.25
465	HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 9	75 SF	\$81.00	\$6,075.00	\$120.00	\$9,000.00	\$120.00	\$9,000.00	\$87.08	\$6,531.00
470	STEEL WIRE STRAND CABLE, 3/8 IN	970 LF	\$7.00	\$6,790.00	\$7.50	\$7,275.00	\$7.50	\$7,275.00	\$7.53	\$7,304.10
475	STEEL STRAIN TP IV, W/ 50 FT MAST ARM, SMOOTH BLACK FINISH	2 EA	\$26,500.00	\$53,000.00	\$29,480.00	\$58,960.00	\$29,480.00	\$58,960.00	\$28,487.50	\$56,975.00
480	STEEL STRAIN TP IV, W/ 55 FT MAST ARM, SMOOTH BLACK FINISH	1 EA	\$29,500.00	\$29,500.00	\$30,820.00	\$30,820.00	\$30,820.00	\$30,820.00	\$31,712.50	\$31,712.50
485	STEEL STRAIN TP IV, W/ 60 FT MAST ARM, SMOOTH BLACK FINISH	1 EA	\$32,100.00	\$32,100.00	\$32,810.00	\$32,810.00	\$32,810.00	\$32,810.00	\$34,507.50	\$34,507.50
490	STEEL STRAIN TP IV, W/ 65 FT MAST ARM, SMOOTH BLACK FINISH	1 EA	\$35,400.00	\$35,400.00	\$38,620.00	\$38,620.00	\$38,620.00	\$38,620.00	\$38,055.00	\$38,055.00
495	PRESTRESSED CONCRETE STRAIN POLE, TP IV W/ ADDITIONAL 10 FT HEIGHT	1 EA	\$17,900.00	\$17,900.00	\$20,750.00	\$20,750.00	\$20,750.00	\$20,750.00	\$19,242.50	\$19,242.50
500	PRESTRESSED CONCRETE STRAIN POLE, TP IV, INCL LUMINAIRE ARM	1 EA	\$18,200.00	\$18,200.00	\$22,220.00	\$22,220.00	\$22,220.00	\$22,220.00	\$19,565.00	\$19,565.00
505	TRAFFIC SIGNAL INSTALLATION - (GWINNETT SIGNAL 162)	1 LS	\$72,400.00	\$72,400.00	\$51,440.00	\$51,440.00	\$51,440.00	\$51,440.00	\$77,830.00	\$77,830.00
510	TRAFFIC SIGNAL INSTALLATION - (GWINNETT SIGNAL 163)	1 LS	\$49,300.00	\$49,300.00	\$51,910.00	\$51,910.00	\$51,910.00	\$51,910.00	\$52,997.50	\$52,997.50
515	TRAFFIC SIGNAL INSTALLATION - (GWINNETT SIGNAL 739)	1 LS	\$79,500.00	\$79,500.00	\$73,969.20	\$73,969.20	\$73,969.20	\$73,969.20	\$85,462.50	\$85,462.50
520	TRAFFIC SIGNAL INSTALLATION - (GWINNETT SIGNAL 212)	1 LS	\$122,700.00	\$122,700.00	\$53,889.50	\$53,889.50	\$53,889.50	\$53,889.50	\$131,902.50	\$131,902.50
525	PULLBOX, TP 4S	9 EA	\$1,500.00	\$13,500.00	\$2,250.00	\$20,250.00	\$2,250.00	\$20,250.00	\$1,612.50	\$14,512.50
530	PULLBOX, TP 5	1 EA	\$3,500.00	\$3,500.00	\$2,750.00	\$2,750.00	\$2,750.00	\$2,750.00	\$3,762.50	\$3,762.50
535	LUMINAIRE BRACKET ARM, 20 FT ARM	4 EA	\$1,500.00	\$6,000.00	\$1,500.00	\$6,000.00	\$1,500.00	\$6,000.00	\$1,612.50	\$6,450.00
540	CONDUIT NONMETAL, TP 3, 2 IN	3,785 LF	\$19.00	\$71,915.00	\$6.25	\$23,656.25	\$6.25	\$23,656.25	\$20.43	\$77,327.55
545	DIRECTIONAL BORE - 3 IN	545 LF	\$7.00	\$3,815.00	\$15.00	\$8,175.00	\$15.00	\$8,175.00	\$7.53	\$4,103.85
550	DIRECTIONAL BORE - 5 IN	1,975 LF	\$8.00	\$15,800.00	\$20.00	\$39,500.00	\$20.00	\$39,500.00	\$8.60	\$16,985.00
555	DIRECTIONAL BORE - 7 IN	355 LF	\$9.00	\$3,195.00	\$25.00	\$8,875.00	\$25.00	\$8,875.00	\$9.68	\$3,436.40
560	INDUCTION LOOP DETECTION SYSTEM - (GWINNETT SIGNAL 163)	1 LS	\$16,100.00	\$16,100.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$17,307.50	\$17,307.50
565	PEDESTRIAN DETECTION SYSTEM - (GWINNETT SIGNAL 162)	1 LS	\$4,600.00	\$4,600.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$4,945.00	\$4,945.00
570	PEDESTRIAN DETECTION SYSTEM - (GWINNETT SIGNAL 163)	1 LS	\$3,900.00	\$3,900.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$4,192.50	\$4,192.50
575	PEDESTRIAN DETECTION SYSTEM - (GWINNETT SIGNAL 739)	1 LS	\$4,600.00	\$4,600.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$4,945.00	\$4,945.00
580	PEDESTRIAN DETECTION SYSTEM - (GWINNETT SIGNAL 212)	1 LS	\$4,600.00	\$4,600.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$4,945.00	\$4,945.00
585	MICROWAVE RADAR DETECTION ASSEMBLY	13 EA	\$11,200.00	\$145,600.00	\$9,450.00	\$122,850.00	\$9,450.00	\$122,850.00	\$12,040.00	\$156,520.00
590	MICROWAVE RADAR DETECTION SYTEM - (GWINNETT SIGNAL 162)	1 LS	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$3,762.50	\$3,762.50
595	MICROWAVE RADAR DETECTION SYTEM - (GWINNETT SIGNAL 739)	1 LS	\$3,500.00	\$3,500.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$3,762.50	\$3,762.50
600	MICROWAVE RADAR DETECTION SYTEM - (GWINNETT SIGNAL 212)	1 LS	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$3,762.50	\$3,762.50
605	PULLBOX, TP-7, WITH SPLIT-LID	5 EA	\$2,750.00	\$13,750.00	\$3,000.00	\$15,000.00	\$3,000.00	\$15,000.00	\$2,956.25	\$14,781.25
610	CONDUIT, NONMETAL, TP 2, 2 IN	60 LF	\$16.00	\$960.00	\$10.00	\$600.00	\$10.00	\$600.00	\$17.20	\$1,032.00
615	CONDUIT, NONMETAL, TP 3, 1 1/4 IN	4,840 LF	\$9.00	\$43,560.00	\$6.25	\$30,250.00	\$6.25	\$30,250.00	\$9.68	\$46,851.20
620	OSP FIBER OPTIC CABLE, LOOSE TUBE, SINGLE MODE, 12 FIBER	310 LF	\$2.20	\$682.00	\$5.50	\$1,705.00	\$5.50	\$1,705.00	\$2.37	\$734.70
625	OSP FIBER OPTIC CABLE, LOOSE TUBE, SINGLE MODE, 72 FIBER	1,970 LF	\$2.70	\$5,319.00	\$7.50	\$14,775.00	\$7.50	\$14,775.00	\$2.90	\$5,713.00
630	OSP FIBER OPTIC CABLE, DROP, SINGLE MODE, 12 FIBER	5 LF	\$6.00	\$30.00	\$10.00	\$50.00	\$10.00	\$50.00	\$6.45	\$32.25
635	FIBER OPTIC CLOSURE, UNDERGROUND, 12 SPLICE (4 ACTUAL SPLICES)	1 EA	\$850.00	\$850.00	\$2,100.00	\$2,100.00	\$2,100.00	\$2,100.00	\$913.75	\$913.75
640	FIBER OPTIC CLOSURE, UNDERGROUND, 72 SPLICE (72 ACTUAL SPLICES)	1 EA	\$3,900.00	\$3,900.00	\$6,650.00	\$6,650.00	\$6,650.00	\$6,650.00	\$4,192.50	\$4,192.50
645	FIBER OPTIC CLOSURE, UNDERGROUND, 96 SPLICE (74 ACTUAL SPLICES)	1 EA	\$4,200.00	\$4,200.00	\$9,200.00	\$9,200.00	\$9,200.00	\$9,200.00	\$4,515.00	\$4,515.00
650	FIBER PATCH PANEL, WALL MOUNT, 12 PORT	2 EA	\$980.00	\$1,960.00	\$1,250.00	\$2,500.00	\$1,250.00	\$2,500.00	\$1,053.50	\$2,107.00
655	CCTV MOUNTING ARM, TYPE 4 (J-HOOK)	1 EA	\$550.00	\$550.00	\$1,250.00	\$1,250.00	\$1,250.00	\$1,250.00	\$591.25	\$591.25
660	FIELD SWITCH, TYPE E-CB	1 EA	\$9,200.00	\$9,200.00	\$8,200.00	\$8,200.00	\$8,200.00	\$8,200.00	\$9,890.00	\$9,890.00
665	SFP FIBER MODULE, TYPE 1-CC	2 EA	\$450.00	\$900.00	\$500.00	\$1,000.00	\$500.00	\$1,000.00	\$483.75	\$967.50
670	CCTV RELOCATION	2 EA	\$700.00	\$1,400.00	\$1,250.00	\$2,500.00	\$1,250.00	\$2,500.00	\$752.50	\$1,505.00
675	CONNECTED VEHICLE ROADSIDE UNIT (CVRSU) RELOCATION	1 EA	\$1,500.00	\$1,500.00	\$8,200.00	\$8,200.00	\$8,200.00	\$8,200.00	\$1,612.50	\$1,612.50
680	RAMP METER INSTALLATION	1 LS	\$25,000.00	\$25,000.00	\$21,445.00	\$21,445.00	\$21,445.00	\$21,445.00	\$26,875.00	\$26,875.00
685	PULLBOX, TP-2	5 EA	\$750.00	\$3,750.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00	\$806.25	\$4,031.25
690	10 IN DIP PIPE, DEPTH OF CUT - 10.00 FT TO 11.99 FT	42 LF	\$165.50	\$6,951.00	\$165.50	\$6,951.00	\$165.50	\$6,951.00	\$177.91	\$7,472.22
695	10 IN DIP PIPE, DEPTH OF CUT - 12.00 FT TO 13.99 FT	126 LF	\$189.50	\$23,877.00	\$189.50	\$23,877.00	\$189.50	\$23,877.00	\$203.71	\$25,667.46
700	ADJUST MANHOLE BARREL	10 VF	\$425.00	\$4,250.00	\$425.00	\$4,250.00	\$425.00	\$4,250.00	\$456.88	\$4,568.80
705	ADJUST MANHOLE FRAME AND COVER TO GRADE - 1 VERTICAL FT OR LESS, NON-PAVEMENT	2 EA	\$750.00	\$1,500.00	\$750.00	\$1,500.00	\$750.00	\$1,500.00	\$806.25	\$1,612.50
710	ADJUST MANHOLE FRAME AND COVER TO GRADE - 1 VERTICAL FT OR LESS, PAVEMENT	3 EA	\$750.00	\$2,250.00	\$750.00	\$2,250.00	\$750.00	\$2,250.00	\$806.25	\$2,418.75
715	48 IN DIA. MANHOLE (BASE, BARRELS, AND CONE)	24 VF	\$800.00	\$19,200.00	\$800.00	\$19,200.00	\$800.00	\$19,200.00	\$860.00	\$20,640.00
720	BYPASS PUMPING	1 LS	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$21,500.00	\$21,500.00
725	DUCTILE IRON PIPE - 16 IN DIAMETER	350 LF	\$280.00	\$98,000.00	\$280.00	\$98,000.00	\$280.00	\$98,000.00	\$301.00	\$105,350.00
730	GATE VALVE - 8 IN DIAMETER	1 EA	\$2,800.00	\$2,800.00	\$2,800.00	\$2,800.00	\$2,800.00	\$2,800.00	\$3,010.00	\$3,010.00
735	TAPPING SLEEVES AND VALVES - 16 IN X 16 IN	2 EA	\$40,000.00	\$80,000.00	\$40,000.00	\$80,000.00	\$40,000.00	\$80,000.00	\$43,000.00	\$86,000.00
740	FIRE HYDRANT ASSEMBLY	3 EA	\$6,050.00	\$18,150.00	\$6,050.00	\$18,150.00	\$6,050.00	\$18,150.00	\$6,503.75	\$19,511.25
745	ADJUST EXISTING FIRE HYDRANTS	10 VF	\$900.00	\$9,000.00	\$900.00	\$9,000.00	\$900.00	\$9,000.00	\$967.50	\$9,675.00
750	ADJUST VALVE BOX	9 EA	\$350.00	\$3,150.00	\$350.00	\$3,150.00	\$350.00	\$3,150.00	\$376.25	\$3,386.25
755	WATER SERVICE CONNECTIONS - 3/4 IN - 1 IN SHORT SIDE SERVICE CONNECTION	3 EA	\$1,500.00	\$4,500.00	\$1,500.00	\$4,500.00	\$1,500.00	\$4,500.00	\$1,612.50	\$4,837.50
760	DUCTILE IRON PIPE - 8 IN DIAMETER	15 LF	\$355.00	\$5,325.00	\$355.00	\$5,325.00	\$355.00	\$5,325.00	\$381.63	\$5,724.45
765	TAPPING SLEEVES AND VALVES - 16 IN X 6 IN	3 EA	\$10,533.00	\$31,599.00	\$10,533.00	\$31,599.00	\$10,533.00	\$31,599.00	\$11,322.98	\$33,968.94
770	PROJECT RECORD DOCUMENTS (DWR)	1 LS	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$3,500.00	\$10,750.00	\$10,750.00
<b>TOTAL</b>			<b>\$5,664,300.90</b>	<b>\$5,664,300.90</b>	<b>\$5,025,668.18</b>	<b>\$5,025,668.18</b>	<b>\$5,486,393.00</b>	<b>\$5,486,393.00</b>	<b>\$6,167,802.80</b>	<b>\$6,167,802.80</b>

BL017-26  
 Beaver Ruin Road Operational Improvements  
 Department of Transportation

ITEM #	DESCRIPTION	APPROX. QTY	CMC, Inc. (L)		E.R. Snell Contractor, Inc. (L)		F.S Scarbrough, LLC (OC)		Ohmshiv Construction, LLC (L)	
			UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
425	THERMOPLASTIC SKIP TRAF STRIPE, 10 IN, WHITE	614 GLF	\$5.00	\$3,070.00	\$0.86	\$528.04	\$0.80	\$491.20	\$0.75	\$460.50
430	THERMOPLASTIC SKIP TRAF STRIPE, 6 IN, WHITE	11,164 GLF	\$1.90	\$21,211.60	\$0.58	\$6,475.12	\$0.40	\$4,465.60	\$0.50	\$5,582.00
435	THERMOPLASTIC SKIP TRAF STRIPE, 18 IN, WHITE	300 GLF	\$7.50	\$2,250.00	\$2.30	\$690.00	\$4.00	\$1,200.00	\$2.00	\$600.00
440	THERMOPLASTIC TRAF STRIPING, WHITE	924 SY	\$5.00	\$4,620.00	\$7.50	\$6,930.00	\$7.50	\$6,930.00	\$6.50	\$6,006.00
445	THERMOPLASTIC TRAF STRIPING, YELLOW	1,589 SY	\$5.00	\$7,945.00	\$6.90	\$10,964.10	\$7.50	\$11,917.50	\$6.00	\$9,534.00
450	RAISED PVMT MARKERS TP 1 & TP 3	767 EA	\$6.00	\$4,602.00	\$6.75	\$5,177.25	\$6.00	\$4,602.00	\$5.85	\$4,486.95
455	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9	23 SF	\$28.00	\$644.00	\$65.00	\$1,495.00	\$120.10	\$2,762.30	\$100.00	\$2,300.00
460	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11	9 SF	\$30.00	\$270.00	\$91.50	\$823.50	\$104.83	\$943.47	\$190.00	\$1,710.00
465	HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 9	75 SF	\$50.00	\$3,750.00	\$116.00	\$8,700.00	\$87.53	\$6,564.75	\$110.00	\$8,250.00
470	STEEL WIRE STRAND CABLE, 3/8 IN	970 LF	\$6.50	\$6,305.00	\$18.50	\$17,945.00	\$7.12	\$6,906.40	\$7.50	\$7,275.00
475	STEEL STRAIN TP IV, W/ 50 FT MAST ARM, SMOOTH BLACK FINISH	2 EA	\$23,500.00	\$47,000.00	\$32,400.00	\$64,800.00	\$23,918.58	\$47,837.16	\$31,500.00	\$63,000.00
480	STEEL STRAIN TP IV, W/ 55 FT MAST ARM, SMOOTH BLACK FINISH	1 EA	\$28,250.00	\$28,250.00	\$40,000.00	\$40,000.00	\$30,025.45	\$30,025.45	\$32,500.00	\$32,500.00
485	STEEL STRAIN TP IV, W/ 60 FT MAST ARM, SMOOTH BLACK FINISH	1 EA	\$30,100.00	\$30,100.00	\$44,300.00	\$44,300.00	\$32,569.97	\$32,569.97	\$34,500.00	\$34,500.00
490	STEEL STRAIN TP IV, W/ 65 FT MAST ARM, SMOOTH BLACK FINISH	1 EA	\$33,250.00	\$33,250.00	\$49,800.00	\$49,800.00	\$36,641.22	\$36,641.22	\$40,500.00	\$40,500.00
495	PRESTRESSED CONCRETE STRAIN POLE, TP IV W ADDITIONAL 10 FT HEIGHT	1 EA	\$16,525.00	\$16,525.00	\$19,100.00	\$19,100.00	\$16,284.99	\$16,284.99	\$22,500.00	\$22,500.00
500	PRESTRESSED CONCRETE STRAIN POLE, TP IV, INCL LUMINAIRE ARM	1 EA	\$17,500.00	\$17,500.00	\$18,600.00	\$18,600.00	\$16,081.42	\$16,081.42	\$24,500.00	\$24,500.00
505	TRAFFIC SIGNAL INSTALLATION - (GWINNETT SIGNAL 162)	1 LS	\$69,000.00	\$69,000.00	\$93,900.00	\$93,900.00	\$70,330.79	\$70,330.79	\$53,500.00	\$53,500.00
510	TRAFFIC SIGNAL INSTALLATION - (GWINNETT SIGNAL 163)	1 LS	\$47,250.00	\$47,250.00	\$47,600.00	\$47,600.00	\$35,114.50	\$35,114.50	\$53,500.00	\$53,500.00
515	TRAFFIC SIGNAL INSTALLATION - (GWINNETT SIGNAL 739)	1 LS	\$74,850.00	\$74,850.00	\$89,900.00	\$89,900.00	\$72,875.32	\$72,875.32	\$77,000.00	\$77,000.00
520	TRAFFIC SIGNAL INSTALLATION - (GWINNETT SIGNAL 212)	1 LS	\$117,250.00	\$117,250.00	\$139,400.00	\$139,400.00	\$107,888.04	\$107,888.04	\$55,000.00	\$55,000.00
525	PULLBOX, TP 4S	9 EA	\$1,450.00	\$13,050.00	\$1,760.00	\$15,840.00	\$1,475.83	\$13,282.47	\$2,250.00	\$20,250.00
530	PULLBOX, TP 5	1 EA	\$3,350.00	\$3,350.00	\$3,640.00	\$3,640.00	\$3,104.33	\$3,104.33	\$2,750.00	\$2,750.00
535	LUMINAIRE BRACKET ARM, 20 FT ARM	4 EA	\$1,500.00	\$6,000.00	\$2,520.00	\$10,080.00	\$1,699.75	\$6,799.00	\$1,500.00	\$6,000.00
540	CONDUIT NONMETAL, TP 3, 2 IN	3,785 LF	\$10.00	\$37,850.00	\$14.00	\$52,990.00	\$7.94	\$30,052.90	\$6.25	\$23,656.25
545	DIRECTIONAL BORE - 3 IN	545 LF	\$6.50	\$3,542.50	\$37.50	\$20,437.50	\$29.52	\$16,088.40	\$15.00	\$8,175.00
550	DIRECTIONAL BORE - 5 IN	1,975 LF	\$8.00	\$15,800.00	\$45.00	\$88,875.00	\$33.59	\$66,340.25	\$20.00	\$39,500.00
555	DIRECTIONAL BORE - 7 IN	355 LF	\$9.00	\$3,195.00	\$60.00	\$21,300.00	\$36.64	\$13,007.20	\$25.00	\$8,875.00
560	INDUCTION LOOP DETECTION SYSTEM - (GWINNETT SIGNAL 163)	1 LS	\$15,000.00	\$15,000.00	\$13,600.00	\$13,600.00	\$16,030.53	\$16,030.53	\$11,000.00	\$11,000.00
565	PEDESTRIAN DETECTION SYSTEM - (GWINNETT SIGNAL 162)	1 LS	\$4,600.00	\$4,600.00	\$12,600.00	\$12,600.00	\$11,297.71	\$11,297.71	\$21,000.00	\$21,000.00
570	PEDESTRIAN DETECTION SYSTEM - (GWINNETT SIGNAL 163)	1 LS	\$3,900.00	\$3,900.00	\$9,820.00	\$9,820.00	\$7,969.47	\$7,969.47	\$21,000.00	\$21,000.00
575	PEDESTRIAN DETECTION SYSTEM - (GWINNETT SIGNAL 739)	1 LS	\$4,600.00	\$4,600.00	\$13,000.00	\$13,000.00	\$10,407.12	\$10,407.12	\$26,000.00	\$26,000.00
580	PEDESTRIAN DETECTION SYSTEM - (GWINNETT SIGNAL 212)	1 LS	\$4,600.00	\$4,600.00	\$21,800.00	\$21,800.00	\$19,704.83	\$19,704.83	\$21,000.00	\$21,000.00
585	MICROWAVE RADAR DETECTION ASSEMBLY	13 EA	\$9,750.00	\$126,750.00	\$1,190.00	\$15,470.00	\$9,669.21	\$125,699.73	\$9,500.00	\$123,500.00
590	MICROWAVE RADAR DETECTION SYTEM - (GWINNETT SIGNAL 162)	1 LS	\$3,375.00	\$3,375.00	\$34,500.00	\$34,500.00	\$7,531.81	\$7,531.81	\$1,550.00	\$1,550.00
595	MICROWAVE RADAR DETECTION SYTEM - (GWINNETT SIGNAL 739)	1 LS	\$3,375.00	\$3,375.00	\$60,000.00	\$60,000.00	\$2,849.87	\$2,849.87	\$1,050.00	\$1,050.00
600	MICROWAVE RADAR DETECTION SYTEM - (GWINNETT SIGNAL 212)	1 LS	\$3,375.00	\$3,375.00	\$73,900.00	\$73,900.00	\$8,040.71	\$8,040.71	\$1,550.00	\$1,550.00
605	PULLBOX, TP-7, WITH SPLIT-LID	5 EA	\$2,575.00	\$12,875.00	\$3,430.00	\$17,150.00	\$3,664.12	\$18,320.60	\$3,100.00	\$15,500.00
610	CONDUIT, NONMETAL, TP 2, 2 IN	60 LF	\$16.00	\$960.00	\$31.00	\$1,860.00	\$17.36	\$1,041.60	\$10.00	\$600.00
615	CONDUIT, NONMETAL, TP 3, 1 1/4 IN	4,840 LF	\$6.25	\$30,250.00	\$8.10	\$39,204.00	\$1.53	\$7,405.20	\$6.25	\$30,250.00
620	OSP FIBER OPTIC CABLE, LOOSE TUBE, SINGLE MODE, 12 FIBER	310 LP	\$2.50	\$775.00	\$2.25	\$697.50	\$3.05	\$945.50	\$5.50	\$1,705.00
625	OSP FIBER OPTIC CABLE, LOOSE TUBE, SINGLE MODE, 72 FIBER	1,970 LF	\$2.50	\$4,925.00	\$3.25	\$6,402.50	\$2.54	\$5,003.80	\$7.50	\$14,775.00
630	OSP FIBER OPTIC CABLE, DROP, SINGLE MODE, 12 FIBER	5 LF	\$6.00	\$30.00	\$2.25	\$11.25	\$4.07	\$20.35	\$10.00	\$50.00
635	FIBER OPTIC CLOSURE, UNDERGROUND, 12 SPLICE (4 ACTUAL SPLICES)	1 EA	\$825.00	\$825.00	\$1,300.00	\$1,300.00	\$999.49	\$999.49	\$2,150.00	\$2,150.00
640	FIBER OPTIC CLOSURE, UNDERGROUND, 72 SPLICE (72 ACTUAL SPLICES)	1 EA	\$3,700.00	\$3,700.00	\$4,690.00	\$4,690.00	\$3,206.11	\$3,206.11	\$6,700.00	\$6,700.00
645	FIBER OPTIC CLOSURE, UNDERGROUND, 96 SPLICE (74 ACTUAL SPLICES)	1 EA	\$3,900.00	\$3,900.00	\$6,810.00	\$6,810.00	\$4,732.82	\$4,732.82	\$9,300.00	\$9,300.00
650	FIBER PATCH PANEL, WALL MOUNT, 12 PORT	2 EA	\$1,960.00	\$3,920.00	\$974.00	\$1,948.00	\$625.96	\$1,251.92	\$1,350.00	\$2,700.00
655	CCTV MOUNTING ARM, TYPE 4 (J-HOOK)	1 EA	\$550.00	\$550.00	\$1,620.00	\$1,620.00	\$661.58	\$661.58	\$1,300.00	\$1,300.00
660	FIELD SWITCH, TYPE E-CB	1 EA	\$9,200.00	\$9,200.00	\$12,800.00	\$12,800.00	\$8,346.06	\$8,346.06	\$8,450.00	\$8,450.00
665	SFP FIBER MODULE, TYPE 1-CC	2 EA	\$450.00	\$900.00	\$238.00	\$476.00	\$142.50	\$285.00	\$500.00	\$1,000.00
670	CCTV RELOCATION	2 EA	\$700.00	\$1,400.00	\$1,690.00	\$3,380.00	\$1,475.59	\$2,951.18	\$1,250.00	\$2,500.00
675	CONNECTED VEHICLE ROADSIDE UNIT (CVRSU) RELOCATION	1 EA	\$1,500.00	\$1,500.00	\$1,690.00	\$1,690.00	\$1,195.93	\$1,195.93	\$830.00	\$830.00
680	RAMP METER INSTALLATION	1 LS	\$20,550.00	\$20,550.00	\$20,900.00	\$20,900.00	\$13,944.02	\$13,944.02	\$23,500.00	\$23,500.00
685	PULLBOX, TP-2	5 EA	\$500.00	\$2,500.00	\$915.00	\$4,575.00	\$802.04	\$4,010.20	\$500.00	\$2,500.00
690	10 IN DIP PIPE, DEPTH OF CUT - 10.00 FT TO 11.99 FT	42 LF	\$140.00	\$5,880.00	\$353.00	\$14,826.00	\$133.68	\$5,614.56	\$166.00	\$6,972.00
695	10 IN DIP PIPE, DEPTH OF CUT - 12.00 FT TO 13.99 FT	126 LF	\$150.00	\$18,900.00	\$370.00	\$46,620.00	\$118.80	\$14,968.80	\$190.00	\$23,940.00
700	ADJUST MANHOLE BARREL	10 VF	\$375.00	\$3,750.00	\$1,410.00	\$14,100.00	\$717.21	\$7,172.10	\$425.25	\$4,252.50
705	ADJUST MANHOLE FRAME AND COVER TO GRADE - 1 VERTICAL FT OR LESS, NON-PAVEMENT	2 EA	\$700.00	\$1,400.00	\$2,940.00	\$5,880.00	\$2,020.38	\$4,040.76	\$751.00	\$1,502.00
710	ADJUST MANHOLE FRAME AND COVER TO GRADE - 1 VERTICAL FT OR LESS, PAVEMENT	3 EA	\$500.00	\$1,500.00	\$4,580.00	\$13,740.00	\$2,020.37	\$6,061.11	\$751.00	\$2,253.00
715	48 IN DIA. MANHOLE (BASE, BARRELS, AND CONE)	24 VF	\$500.00	\$12,000.00	\$940.00	\$22,560.00	\$464.41	\$11,145.84	\$801.00	\$19,224.00
720	BYPASS PUMPING	1 LS	\$15,000.00	\$15,000.00	\$35,300.00	\$35,300.00	\$25,056.48	\$25,056.48	\$20,250.00	\$20,250.00
725	DUCTILE IRON PIPE - 16 IN DIAMETER	350 LF	\$240.00	\$84,000.00	\$364.00	\$127,400.00	\$316.33	\$110,715.50	\$280.50	\$98,175.00
730	GATE VALVE - 8 IN DIAMETER	1 EA	\$2,800.00	\$2,800.00	\$5,580.00	\$5,580.00	\$4,846.94	\$4,846.94	\$2,810.00	\$2,810.00
735	TAPPING SLEEVES AND VALVES - 16 IN X 16 IN	2 EA	\$35,000.00	\$70,000.00	\$43,500.00	\$87,000.00	\$37,755.10	\$75,510.20	\$40,500.00	\$81,000.00
740	FIRE HYDRANT ASSEMBLY	3 EA	\$6,000.00	\$18,000.00	\$15,000.00	\$45,000.00	\$13,010.20	\$39,030.60	\$6,100.00	\$18,300.00
745	ADJUST EXISTING FIRE HYDRANTS	10 VF	\$750.00	\$7,500.00	\$2,230.00	\$22,300.00	\$1,938.78	\$19,387.80	\$925.00	\$9,250.00
750	ADJUST VALVE BOX	9 EA	\$325.00	\$2,925.00	\$1,180.00	\$10,620.00	\$1,020.41	\$9,183.69	\$360.00	\$3,240.00
755	WATER SERVICE CONNECTIONS - 3/4 IN - 1 IN SHORT SIDE SERVICE CONNECTION	3 EA	\$1,500.00	\$4,500.00	\$4,230.00	\$12,690.00	\$3,673.47	\$11,020.41	\$1,515.00	\$4,545.00
760	DUCTILE IRON PIPE - 8 IN DIAMETER	15 LF	\$225.00	\$3,375.00	\$294.00	\$4,410.00	\$255.10	\$3,826.50	\$360.00	\$5,400.00
765	TAPPING SLEEVES AND VALVES - 16 IN X 6 IN	3 EA	\$10,000.00	\$30,000.00	\$11,800.00	\$35,400.00	\$10,204.08	\$30,612.24	\$10,600.00	\$31,800.00
770	PROJECT RECORD DOCUMENTS (DWR)	1 LS	\$3,500.00	\$3,500.00	\$11,800.00	\$11,800.00	\$17,689.69	\$17,689.69	\$3,550.00	\$3,550.00
<b>TOTAL</b>				<b>\$5,484,864.82</b>		<b>\$5,958,458.23</b>		<b>\$6,680,851.78</b>		<b>\$5,058,813.50</b>

BL017-26  
 Beaver Ruin Road Operational Improvements  
 Department of Transportation

ITEM #	DESCRIPTION	APPROX. QTY	Sol Construction, LLC (OC)		Summit Construction and Development, LLC (L)		Vertical Earth, Inc. (OC)	
			UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
425	THERMOPLASTIC SKIP TRAF STRIPE, 10 IN, WHITE	614 GLF	\$1.00	\$614.00	\$0.75	\$460.50	\$0.81	\$497.34
430	THERMOPLASTIC SKIP TRAF STRIPE, 6 IN, WHITE	11,164 GLF	\$0.46	\$5,135.44	\$0.50	\$5,582.00	\$0.41	\$4,577.24
435	THERMOPLASTIC SKIP TRAF STRIPE, 18 IN, WHITE	300 GLF	\$4.70	\$1,410.00	\$2.00	\$600.00	\$4.06	\$1,218.00
440	THERMOPLASTIC TRAF STRIPING, WHITE	924 SY	\$8.70	\$8,038.80	\$6.50	\$6,006.00	\$7.61	\$7,031.64
445	THERMOPLASTIC TRAF STRIPING, YELLOW	1,589 SY	\$8.70	\$13,824.30	\$6.00	\$9,534.00	\$7.61	\$12,092.29
450	RAISED PVMT MARKERS TP 1 & TP 3	767 EA	\$6.94	\$5,322.98	\$5.85	\$4,486.95	\$6.08	\$4,663.36
455	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9	23 SF	\$32.00	\$736.00	\$55.80	\$1,283.40	\$28.39	\$652.97
460	HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11	9 SF	\$35.00	\$315.00	\$78.70	\$708.30	\$30.42	\$273.78
465	HIGHWAY SIGNS, TP 2 MATL, REFL SHEETING, TP 9	75 SF	\$94.00	\$7,050.00	\$99.45	\$7,458.75	\$82.13	\$6,159.75
470	STEEL WIRE STRAND CABLE, 3/8 IN	970 LF	\$8.10	\$7,857.00	\$16.27	\$15,781.90	\$7.10	\$6,887.00
475	STEEL STRAIN TP IV, W/ 50 FT MAST ARM, SMOOTH BLACK FINISH	2 EA	\$30,663.00	\$61,326.00	\$28,364.01	\$56,728.02	\$26,871.00	\$53,742.00
480	STEEL STRAIN TP IV, W/ 55 FT MAST ARM, SMOOTH BLACK FINISH	1 EA	\$34,134.00	\$34,134.00	\$35,092.54	\$35,092.54	\$29,913.00	\$29,913.00
485	STEEL STRAIN TP IV, W/ 60 FT MAST ARM, SMOOTH BLACK FINISH	1 EA	\$37,143.00	\$37,143.00	\$38,826.71	\$38,826.71	\$32,549.40	\$32,549.40
490	STEEL STRAIN TP IV, W/ 65 FT MAST ARM, SMOOTH BLACK FINISH	1 EA	\$40,961.00	\$40,961.00	\$43,644.78	\$43,644.78	\$35,895.60	\$35,895.60
495	PRESTRESSED CONCRETE STRAIN POLE, TP IV W/ ADDITIONAL 10 FT HEIGHT	1 EA	\$20,712.00	\$20,712.00	\$16,774.16	\$16,774.16	\$18,150.60	\$18,150.60
500	PRESTRESSED CONCRETE STRAIN POLE, TP IV, INCL LUMINAIRE ARM	1 EA	\$21,059.00	\$21,059.00	\$16,351.47	\$16,351.47	\$18,454.80	\$18,454.80
505	TRAFFIC SIGNAL INSTALLATION - (GWINNETT SIGNAL 162)	1 LS	\$83,774.00	\$83,774.00	\$82,345.82	\$82,345.82	\$73,413.60	\$73,413.60
510	TRAFFIC SIGNAL INSTALLATION - (GWINNETT SIGNAL 163)	1 LS	\$57,045.00	\$57,045.00	\$41,713.61	\$41,713.61	\$49,990.20	\$49,990.20
515	TRAFFIC SIGNAL INSTALLATION - (GWINNETT SIGNAL 739)	1 LS	\$91,989.00	\$91,989.00	\$78,829.17	\$78,829.17	\$80,613.00	\$80,613.00
520	TRAFFIC SIGNAL INSTALLATION - (GWINNETT SIGNAL 212)	1 LS	\$141,976.00	\$141,976.00	\$122,214.46	\$122,214.46	\$124,417.80	\$124,417.80
525	PULLBOX, TP 4S	9 EA	\$1,736.00	\$15,624.00	\$1,541.58	\$13,874.22	\$1,521.00	\$13,689.00
530	PULLBOX, TP 5	1 EA	\$4,050.00	\$4,050.00	\$3,189.03	\$3,189.03	\$3,549.00	\$3,549.00
535	LUMINAIRE BRACKET ARM, 20 FT ARM	4 EA	\$1,736.00	\$6,944.00	\$2,205.19	\$8,820.76	\$1,521.00	\$6,084.00
540	CONDUIT NONMETAL, TP 3, 2 IN	3,785 LF	\$22.00	\$83,270.00	\$12.19	\$46,139.15	\$19.27	\$72,936.95
545	DIRECTIONAL BORE - 3 IN	545 LF	\$8.10	\$4,414.50	\$32.84	\$17,897.80	\$7.10	\$3,869.50
550	DIRECTIONAL BORE - 5 IN	1,975 LF	\$9.30	\$18,367.50	\$39.42	\$77,854.50	\$8.11	\$16,017.25
555	DIRECTIONAL BORE - 7 IN	355 LF	\$10.42	\$3,699.10	\$52.58	\$18,665.90	\$9.13	\$3,241.15
560	INDUCTION LOOP DETECTION SYSTEM - (GWINNETT SIGNAL 163)	1 LS	\$18,629.00	\$18,629.00	\$11,944.20	\$11,944.20	\$16,325.40	\$16,325.40
565	PEDESTRIAN DETECTION SYSTEM - (GWINNETT SIGNAL 162)	1 LS	\$5,322.00	\$5,322.00	\$11,031.91	\$11,031.91	\$4,664.40	\$4,664.40
570	PEDESTRIAN DETECTION SYSTEM - (GWINNETT SIGNAL 163)	1 LS	\$4,513.00	\$4,513.00	\$8,607.58	\$8,607.58	\$3,954.60	\$3,954.60
575	PEDESTRIAN DETECTION SYSTEM - (GWINNETT SIGNAL 739)	1 LS	\$5,322.00	\$5,322.00	\$11,430.38	\$11,430.38	\$4,664.40	\$4,664.40
580	PEDESTRIAN DETECTION SYSTEM - (GWINNETT SIGNAL 212)	1 LS	\$5,322.00	\$5,322.00	\$19,142.14	\$19,142.14	\$4,664.40	\$4,664.40
585	MICROWAVE RADAR DETECTION ASSEMBLY	13 EA	\$12,959.00	\$168,467.00	\$1,045.50	\$13,591.50	\$11,356.80	\$147,638.40
590	MICROWAVE RADAR DETECTION SYTEM - (GWINNETT SIGNAL 162)	1 LS	\$4,050.00	\$4,050.00	\$30,291.96	\$30,291.96	\$3,549.00	\$3,549.00
595	MICROWAVE RADAR DETECTION SYTEM - (GWINNETT SIGNAL 739)	1 LS	\$4,050.00	\$4,050.00	\$52,607.78	\$52,607.78	\$3,549.00	\$3,549.00
600	MICROWAVE RADAR DETECTION SYTEM - (GWINNETT SIGNAL 212)	1 LS	\$4,050.00	\$4,050.00	\$64,779.59	\$64,779.59	\$3,549.00	\$3,549.00
605	PULLBOX, TP-7, WITH SPLIT-LID	5 EA	\$3,182.00	\$15,910.00	\$3,007.47	\$15,037.35	\$2,788.50	\$13,942.50
610	CONDUIT, NONMETAL, TP 2, 2 IN	60 LF	\$18.50	\$1,110.00	\$27.18	\$1,630.80	\$16.22	\$973.20
615	CONDUIT, NONMETAL, TP 3, 1 1/4 IN	4,840 LF	\$10.41	\$50,384.40	\$7.09	\$34,315.60	\$9.13	\$44,189.20
620	OSP FIBER OPTIC CABLE, LOOSE TUBE, SINGLE MODE, 12 FIBER	310 LF	\$2.55	\$790.50	\$1.99	\$616.90	\$2.23	\$691.30
625	OSP FIBER OPTIC CABLE, LOOSE TUBE, SINGLE MODE, 72 FIBER	1,970 LF	\$3.12	\$6,146.40	\$2.86	\$5,634.20	\$2.74	\$5,397.80
630	OSP FIBER OPTIC CABLE, DROP, SINGLE MODE, 12 FIBER	5 LF	\$7.00	\$35.00	\$1.99	\$9.95	\$6.08	\$30.40
635	FIBER OPTIC CLOSURE, UNDERGROUND, 12 SPLICE (4 ACTUAL SPLICES)	1 EA	\$984.00	\$984.00	\$1,138.58	\$1,138.58	\$861.90	\$861.90
640	FIBER OPTIC CLOSURE, UNDERGROUND, 72 SPLICE (72 ACTUAL SPLICES)	1 EA	\$347.00	\$347.00	\$4,109.02	\$4,109.02	\$3,954.60	\$3,954.60
645	FIBER OPTIC CLOSURE, UNDERGROUND, 96 SPLICE (74 ACTUAL SPLICES)	1 EA	\$4,860.00	\$4,860.00	\$5,973.22	\$5,973.22	\$4,258.80	\$4,258.80
650	FIBER PATCH PANEL, WALL MOUNT, 12 PORT	2 EA	\$1,134.00	\$2,268.00	\$853.64	\$1,707.28	\$993.72	\$1,987.44
655	CCTV MOUNTING ARM, TYPE 4 (J-HOOK)	1 EA	\$636.00	\$636.00	\$1,418.62	\$1,418.62	\$557.70	\$557.70
660	FIELD SWITCH, TYPE E-CB	1 EA	\$10,645.00	\$10,645.00	\$11,194.50	\$11,194.50	\$9,328.80	\$9,328.80
665	SFP FIBER MODULE, TYPE 1-CC	2 EA	\$521.00	\$1,042.00	\$209.10	\$418.20	\$456.30	\$912.60
670	CCTV RELOCATION	2 EA	\$810.00	\$1,620.00	\$1,479.00	\$2,958.00	\$709.80	\$1,419.60
675	CONNECTED VEHICLE ROADSIDE UNIT (CVRSU) RELOCATION	1 EA	\$1,736.00	\$1,736.00	\$1,479.00	\$1,479.00	\$1,521.00	\$1,521.00
680	RAMP METER INSTALLATION	1 LS	\$28,930.00	\$28,930.00	\$18,324.20	\$18,324.20	\$25,350.00	\$25,350.00
685	PULLBOX, TP-2	5 EA	\$867.00	\$4,335.00	\$802.13	\$4,010.65	\$760.50	\$3,802.50
690	10 IN DIP PIPE, DEPTH OF CUT - 10.00 FT TO 11.99 FT	42 LF	\$277.00	\$11,634.00	\$300.00	\$12,600.00	\$304.20	\$12,776.40
695	10 IN DIP PIPE, DEPTH OF CUT - 12.00 FT TO 13.99 FT	126 LF	\$296.00	\$37,296.00	\$325.00	\$40,950.00	\$329.55	\$41,523.30
700	ADJUST MANHOLE BARREL	10 VF	\$3,240.00	\$32,400.00	\$2,000.00	\$20,000.00	\$2,028.00	\$20,280.00
705	ADJUST MANHOLE FRAME AND COVER TO GRADE - 1 VERTICAL FT OR LESS, NON-PAVEMENT	2 EA	\$3,240.00	\$6,480.00	\$1,500.00	\$3,000.00	\$3,042.00	\$6,084.00
710	ADJUST MANHOLE FRAME AND COVER TO GRADE - 1 VERTICAL FT OR LESS, PAVEMENT	3 EA	\$3,240.00	\$9,720.00	\$2,500.00	\$7,500.00	\$2,839.20	\$8,517.60
715	48 IN DIA. MANHOLE (BASE, BARRELS, AND CONE)	24 VF	\$926.00	\$22,224.00	\$650.00	\$15,600.00	\$1,368.90	\$32,853.60
720	BYPASS PUMPING	1 LS	\$31,242.00	\$31,242.00	\$38,000.00	\$38,000.00	\$38,532.00	\$38,532.00
725	DUCTILE IRON PIPE - 16 IN DIAMETER	350 LF	\$296.00	\$103,600.00	\$558.00	\$195,300.00	\$565.81	\$198,033.50
730	GATE VALVE - 8 IN DIAMETER	1 EA	\$7,868.00	\$7,868.00	\$6,000.00	\$6,000.00	\$6,084.00	\$6,084.00
735	TAPPING SLEEVES AND VALVES - 16 IN X 16 IN	2 EA	\$11,571.00	\$23,142.00	\$45,000.00	\$90,000.00	\$45,630.00	\$91,260.00
740	FIRE HYDRANT ASSEMBLY	3 EA	\$9,256.00	\$27,768.00	\$10,200.00	\$30,600.00	\$10,342.80	\$31,028.40
745	ADJUST EXISTING FIRE HYDRANTS	10 VF	\$4,629.00	\$46,290.00	\$2,000.00	\$20,000.00	\$2,535.00	\$25,350.00
750	ADJUST VALVE BOX	9 EA	\$1,388.00	\$12,492.00	\$3,600.00	\$32,400.00	\$3,650.40	\$32,853.60
755	WATER SERVICE CONNECTIONS - 3/4 IN - 1 IN SHORT SIDE SERVICE CONNECTION	3 EA	\$1,852.00	\$5,556.00	\$3,500.00	\$10,500.00	\$3,549.00	\$10,647.00
760	DUCTILE IRON PIPE - 8 IN DIAMETER	15 LF	\$232.00	\$3,480.00	\$220.00	\$3,300.00	\$223.08	\$3,346.20
765	TAPPING SLEEVES AND VALVES - 16 IN X 6 IN	3 EA	\$15,737.00	\$47,211.00	\$9,000.00	\$27,000.00	\$3,042.00	\$9,126.00
770	PROJECT RECORD DOCUMENTS (DWR)	1 LS	\$6,538.00	\$6,538.00	\$30,000.00	\$30,000.00	\$5,070.00	\$5,070.00
<b>TOTAL</b>				<b>\$5,758,990.73</b>		<b>\$5,926,759.06</b>		<b>\$6,203,071.09</b>

Recommended Vendor:  
 Azimuth Contractors, LLC  
 Attn: Maulik Patel  
 5645 Enfield Way  
 Suwanee, GA 30024  
 Phone: 404-528-5705  
[Office@AzimuthContractors.com](mailto:Office@AzimuthContractors.com)