



May 7, 2026


**Re: NOTICE OF REJECTION: RP029-25 Construction Manager at Risk for the Construction of Gwinnett County New Police Headquarters Project**

To whom it may concern:

Pursuant to proposals received on October 29, 2025, for RP029-25, Construction Manager at Risk for the Construction of Gwinnett County New Police Headquarters Project, the proposals have been rejected in their entirety. The County plans to review the specifications and re-solicit this proposal in the future.

We appreciate your response and interest in Gwinnett County and apologize for any inconvenience.

Sincerely,

  
Holly Cafferata, CPPB, CPPO, NIGP-CPP  
Purchasing Director

c: Ron Adderley, Department of Support Services  
Michele Westerfield, Department of Support Services  
Kathryn Hansel, Department of Support Services  
Jake Scarpone, Purchasing Associate III  
Kaley Ivins, Purchasing Manager